

**BALTIMORE COUNTY, MARYLAND
DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION
DIVISION OF CONSTRUCTION CONTRACTS ADMINISTRATION
111 WEST CHESAPEAKE AVENUE
TOWSON, MARYLAND 21204**



Contract No. 19007 SX0
Patapsco Sewershed Task D Structural Rehabilitation
Job Order No. 231-201-0077-7207
Workday No. 010777207
Catonsville, Arbutus, Lansdowne, & Security – District 1c1, 13c1

ADDENDUM NO. 1

DATE: 4/23/2025

Contact: Barb Wentworth, 410-887-3531, bwentworth@baltimorecountymd.gov

To All Bidders

This addendum is hereby made a part of the Proposal and the Special Provisions, and is hereby incorporated into the Contract. Should this addendum conflict with any portion of the Special Provisions, the Proposal, or any prior addenda, this addendum shall supersede and control.

Please note the attached changes, corrections, and/or information in connection with the contract and submit bids and be otherwise governed accordingly.

For Your Information

Attached are the pre-bid meeting minutes along with the list of attendees held on Wednesday, April 23, 2025 @ 10:00 A.M. EST. via WebEx.

Attachments – 2

Please sign below acknowledging receipt of this addendum and return with your bid.

Company Name

Signature

**PATAPSCO SEWERSHED STRUCTURAL REHABILITATION
CONTRACT NO. 19007 SXO
JOB ORDER NO. 231-201-0077-7207
PRE-BID MEETING MINUTES**

On April 23, 2025, at 10:00 AM, a virtual pre-bid meeting was conducted for Contract 19007 SXO Patapsco Sewershed Rehabilitation.

A listing of those in attendance may be found on the sign-in sheet that is included in Addendum 1.

The meeting began with an introduction of the Contract by Matte Leone followed by a description of the project by David A. Bayer.

Shane Harbo discussed the Prevailing Wage requirements.

Matt Leone discussed the WBE MBE requirements. Gary Brown, Warren Squirewell, and Andrea Williams are the contacts for MBE/WBE.

Questions should be sent to Barbara Wentworth Bwentworth@baltimorecountymd.gov and David A. Bayer dbayer@baltimorecountymd.gov.

- The meeting is being recorded.
- Send your contact information to Barbara Wentworth.
- Sign-in sheet with the list of attendees will be included in Addendum 1.
- Consent Decree Project.
- Prevailing Wage Project.
- Web Portal Project.
- 850 Calendar Day Contract.
- Work Classification F6.
- Cost Group "G".
- MBE/WBE Goal 20%.
- Drawing Number 2017-0694 thru 0910.
- Approximately 104,000 Linear Feet of 8" through 33" CIPP.
- Open Cut Point Repairs, Spot Repairs, Lateral Seals, and 8,100 Vertical Feet of Manhole Lining.
- Submittals must be provided in a timely manner.
- Contractor shall demonstrate experience.
- Infiltration and curing: Water cure shall be used. Steam can be used, however permission must be requested.
- There is permitting, work on BCPS property, and Right of Entry requirements.
- Addendum 1 will be issued with a list of the Pre-Bid Attendees.
- Last day for questions will be 4/29/2025.
- Bid Opening Date is scheduled for 5/13/2025.
- A SWPPP is included in the Contract Documents for information. The County does not intend to be responsible for permitted activities onsite. The successful Bidder shall be held accountable and shall assume all roles and responsibilities for compliance with the terms of the permit We will try and coordinate a SWPPP with the Contractor.

No Questions were asked by the prospective bidders during the Pre-Bid Meeting.

**Contract No. 19007 SXO
Addendum No. 1
April 23, 2025**

ATTENDANCE SHEET PLEASE PRINT

Project Name: Patapsco Sewershed Task D Structural Rehabilitation
Contract Number: 19007 SX0
Work Day Number: 010777207
Job Order Number: 231-201-0077-7207
Date Held: Wednesday, April 23, 2025 at 10:00 a.m. EST

Present	Name	Representing	Phone #	Email Address
√	Matt Leone	BC-DPWT-DCCA	410-887-3531	mleone@baltimorecountymd.gov
√	Kenny Green	BC-DPWT-DCCA	410-887-3531	krgreen@baltimorecountymd.gov
√	Andre Bivins	BC-DPWT-DCCA	410-887-3531	abivins@baltimorecountymd.gov
√	Timothy Byrd	BC-DPWT-DCCA	410-887-3531	tbyrd1@baltimorecountymd.gov
√	Barb Wentworth	BC-DPWT-DCCA	410-887-3531	bwentworth@baltimorecountymd.gov
√	Dave Bayer	BC-DPWT-Sewer Design Section	410-887-3781	dbayer@baltimorecountymd.gov
√	Karen Lewis	BC-DPWT-Sewer Design Section	410-887-3781	kcomer@baltimorecountymd.gov
	Katie Hearn	Whitman Requardt & Associates, LLP	410-235-3450	khearn@wrallp.com
√	Renee Scott	Whitman Requardt & Associates, LLC	724-779-7940 724-687-8110	rscott@wrallp.com
	James Tudor	BC-Economic Development	410-887-3004	jtudor@baltimorecountymd.gov
√	Shane Harbo	BC-Economic Development	410-887-3213	sharbo@baltimorecountymd.gov
	Stacey Vasant	Contractor Compliance and Monitoring	410-916-6530	svasant@ccmilcop.com
	Warren Squirewell	BC-MWBE Office	410-887-3415	wsquirewell@baltimorecountymd.gov
	Gary Brown	BC-MWBE Office	410-887-3557	Gbrown1@baltimorecountymd.gov
	Andrea Williams	BC-MWBE Office	410-887-3665	awilliams7@baltimorecountymd.gov
√	Craig Heller	Spiniello Companies	410-235-0094	cheller@spinielloco.com
√	Aaron Clinton	Inliner Solutions, Estimator	240-855-5159	Aaron.Clinton@puriscorp.com
√	Ashden Middlebrooks	Inliner Solutions, DBE Coordinator	240-855-5159	Ashden.Middlebrooks@puriscorp.com
√	Sean McGlumphy	Inliner Solutions, Business Development	240-855-5159	Sean.McGlumphy@puriscorp.com

Contract No. 19007 SX0
Addendum No. 1
April 23, 2025