

BALTIMORE COUNTY, MARYLAND
DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION
DIVISION OF CONSTRUCTION CONTRACTS ADMINISTRATION
111 WEST CHESAPEAKE AVENUE
TOWSON, MARYLAND 21204



Contract No. 20196 SX0
Project No's. 010777252
Glen Echo Interceptor Relief Sewer
Edgemere – District 15c7
Job Order No's. 231-201-0077-7252

ADDENDUM NO. 2

DATE: 09/29/2023

Contact: Barb Wentworth, 410-887-3531, bwentworth@baltimorecountymd.gov

To All Bidders

This addendum is hereby made a part of the Proposal and the Special Provisions, and is hereby incorporated into the Contract. Should this addendum conflict with any portion of the Special Provisions, the Proposal, or any prior addenda, this addendum shall supersede and control.

Please note the attached changes, corrections, and/or information in connection with the contract and submit bids and be otherwise governed accordingly.

For Your Information

Attached are the pre-bid meeting minutes and a list of attendees from the meeting that was held on Wednesday, September 27, 2023 at 10:00 a.m. EST.

Attachments – 2

Please sign below acknowledging receipt of this addendum and return with your bid.

Company Name

Signature

**GLEN ECHO RELIEF SEWER
CONTRACT NO. 20196 SXO
JOB ORDER NO. 231-201-0077-7252
PRE-BID MEETING MINUTES**

On September 27, 2023, at 10:00 AM, a virtual pre-bid meeting was conducted for Contract 20196 SXO Glen Echo Relief Sewer.

A listing of those in attendance may be found on the sign-in sheet that is included in Addendum 2.

The meeting began with an introduction of the Prevailing Wage and Local Hire requirements by Kandie Branch and WBE MBE requirements by Warren Squirewell followed by a description of the project by Mr. David A. Bayer.

Questions should be directed to Mr. David A. Bayer, P.E.
dbayer@baltimorecountymd.gov and Ms. Barbara Wentworth at
bwentworth@baltimorecountymd.gov

- The meeting is being recorded.
- Send contact information to Barbara Wentworth.
- Sign-in sheet with the list of attendees will be included in Addendum 2.
- Consent Decree Project.
- 382 Calendar Day Contract.
- Work Classification F1.
- Cost Group "F".
- Drawing Number 2022-1386 thru 1407.
- Approximately 5,300 feet of 24-Inch and 30-Inch Ductile Iron Pipe, and 270 Vertical Feet of Manholes.
- MD Dept. of Natural Resources Park Ranger coordination will be required.
- County will complete the stakeout.
- Addendum #1 was issued 9/19/2023.
- Addendum 2 will follow and include the Sign In Sheet and the Pre-Bid Meeting Minutes.
- Last day for questions will be 10/11/2023.
- Bid Opening Date is scheduled for 10/19/2023.

No Questions were asked by the prospective bidders during the Pre-Bid Meeting.

David A. Bayer 9/28/2023

**Contract No. 20193 SXO
Addendum No. 2
September 29, 2023**

ATTENDANCE SHEET PLEASE PRINT

Project Name: Glen Echo Interceptor Relief Sewer
Contract Number: 20196 SX0
Workday Number: 010777252
Job Order Number: 231-201-0077-7252
Date Held: Wednesday, September 27, 2023 at 10:00 a.m.

Present	Name	Representing	Phone #	Email Address
√	Matt Leone	BC-DPWT-DCCA	410-887-4139	mleone@baltimorecountymd.gov
√	Kenny Green	BC-DPWT-DCCA	410-887-4285	krgreen@baltimorecountymd.gov
	Paul Smith	BC-DPWT-DCCA	410-887-3531 443-789-0824	psmith@baltimorecountymd.gov
√	Dave Bayer	BC-DPWT-Sewer Design	410-887-3781	dbayer@baltimorecountymd.gov
√	Kandy Branch	BC-Prevailing Wage	410-887-0817	prevailingwage@baltimorecountymd.gov
√	Warren Squirewell	BC-MBE/WBE	410-887-3415	wsquirewell@baltimorecountymd.gov
√	Gary Brown	BC-MBE/WBE	410-887-3557	gbrown1@baltimorecountymd.gov
√	Lynn Imbrogulio	Aggtrans / The Stone Store	410-766-4242 443-960-3282	Limbrogulioi@aggtrans.com
√	Chris Vesovski	Metra Industries	973-820-5128	Cvesovski@metraindustries.com
√	Matt McCausland	Allan Myers	410-776-2018 610-469-4059	Matt.McCausland@allamyers.com
√	Andrew Kitchen	Anchor Construction Corporation	732-581-9629	akitchen@anchorconst.com
√	Mark Baner	Spiniello Companies	410-235-0094	mbaner@spinielloco.com
√	Christine Carroll	Team Industrial	774-329-9334	Christine.Carroll@teaminc.com

Contract No. 20196 SX0
Addendum No. 2
September 29, 2023