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Bidders Information

Pre-bid Meeting: A pre-bid meeting will be held on Wednesday, October 11, 2023 at 11:00 a.m.
EST via WebEx. Phone-In (audio only) 1-415-655-0001 and the Access Code is 2320 005 3642#.
Video Conference use Webex link signin.webex.com Meeting Number 2320 005 3642 Password

2Ra82sJD9ws.

First Source Hiring Agreement & Wage Rate Affidavit & Requirements see pages 252-259
(Contract Disclosure): “Wage rates that are in effect as of the contract solicitation date will be
the wage rates through the duration of the project’

MBE/WBE Requirements & Forms see pages 260-280
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SECTION |

INFORMATION FOR BIDDERS

ELECTRONIC SUBMITTAL PROCESS

To be considered, Bids (Section V — Proposal) shall be received by the bid closing date and
time to the following email address dpwbid@baltimorecountymd.gov. The contract number and
company name should be referenced in the Subject Line of the email. Bids may not be submitted by
any other means. Bids that are mailed or otherwise delivered to the Purchasing Division (including
emails which indicate links to locations where the bid may be downloaded) and/or emails sent to any
other Baltimore County email address will not be accepted.

Late Bids will not be considered. Bidders are strongly encouraged not to wait until the last
minute to submit bids. The time stated on the auto-receipt (described below) will be definitive of the
time of receipt. Bids received after the deadline will not be accepted. Bidders are advised that the
County cannot receive email attachments greater in size than twenty-five (25) megabytes and this size
limitation may be further reduced by requirements of the Bidder’s email provider which are beyond the
control of the County. Bidder should consider separating any large bid attachment into multiple parts
and emailing each part separately. In such case, Bidder will note that each email is 1 of 2, 2 of 2, etc.
Multiple part bids will not be considered unless all parts are received by the bid closing date and time.

After submitting a Bid to dpwbid@baltimorecountymd.gov, and upon successful receipt by the
County thereof, Bidder will receive an auto-receipt email. This receipt is proof that the bid has been
received by the Division of Construction Contracts Administration and should be retained for Bidder’s
records. In the case of a bid submitted in multiple parts as described above, an auto-receipt email will
be generated for each part. The County has no obligation to consider any Bid for which an auto-receipt
was not generated.

As with any system, power outages or technology problems may arise that are outside of the
County’s control and could affect your submission. The County will not be held accountable for such
issues that may delay the transmission of any Bid.

NOTE: Electronic copy of the Bid Bond will be accepted at bid opening. The apparent low
bidder is required to submit the original Bid Bond within ten (10) days after the bid opening to the
Division of Construction Contracts Administration, 111 West Chesapeake Avenue, Room 300B,
Towson, Maryland 21204,

INSTRUCTIONS AND SPECIFICATIONS

Refer to the enclosed proposal sheets for quantities to be bid upon. All proposals submitted on
the attached form must give the price in clear figures for each item of the proposed work and be signed
by the bidder with his name and address. Bidders must not change any item in the proposal for which a
price has been stipulated by the County. Any change will cause rejection of the proposal.

Revised 5/18/2020



NOTE: STATEMENT UNDER OATH FORM TO ACCOMPANY BID as per Baltimore
County Purchasing Act 65-98, Section 15-94 and 15-95 which requires that the enclosed affidavit (see
Proposal Affidavit pages in Section V) be completed and submitted as part of the sealed bid.

Proposals made on any other than the attached form will not be considered. All papers included
in, bound thereto, or attached to the Proposal Form are necessary parts thereof and shall not be
detached, separated, or altered in their intent.

Changes in the phraseology of the proposal, additions, or limiting provisions will render
the proposal informal or void and may cause its rejection.

All right is hereby reserved by the Purchasing Agent to reject any or all proposals and to waive
formalities and technicalities as the interest of the County may require.

No successful bidder may withdraw his bid within ONE HUNDRED AND TWENTY (120)
after the opening thereof.

The successful bidder will be required to be bonded to Baltimore County, Maryland to the sum
of One Hundred per Cent (100%) of the amount of his proposal or proposals according to the form of
bond hereto attached for projects in excess of $25,000.00.

This Proposal must be accompanied by a Bid Bond in an amount of 5% of the bid, the exact
amount to be determined by the difference between the low bid and the next lowest bid if two or more
bids are received, or 5% of the bid if one bid is received. This guarantees payment of the amount thus
determined in case of a default in any matter specified as required before award or in any matter
resulting in failure to execute and deliver an Agreement, together with Payment and Performance
Bonds, after award. The Bid Bond must be in the form accompanying the Proposal executed by a
Surety licensed in the State of Maryland. The Surety must be currently rated “B” or better by the A. M.
Best Company, and the bid must be in an amount less than, or equal to, the underwriting limitation
contained in Department of Treasury Circular 570 as amended at the time of the underwriting.

All work to be performed under this contract shall be done under strict compliance with
Baltimore County Department of Public Works February 2000 Standard Specifications for
Construction and Materials and April 2007 Standard Details for Construction and any and all proposed
revisions thereto as of the date of advertisement and copies of which are on file and available in the
Division of Construction Contracts Administration, County Office Building, Towson, Maryland, and
all of which are made a part hereof and incorporated herein (collectively, the “Specifications”).

If the bidder to whom an award is made shall fail to execute the contract and bond hereto
attached and as herein provided, the award may be annulled and the contract awarded to the lowest
responsible bidder who has consented to a time extension, and such bidder shall fulfill every stipulation
embraced herein as if he were the original party to whom the award was made, or the Purchasing Agent
may reject all of the bids as the interest of the County may require.

The Bid Bond of the three lowest bidders is deemed to be effective until the execution and
delivery of the Contract Agreement, together with Payment and Performance Bonds for projects in
excess of $25,000.00 or until rejection of all bids, whereupon Surety is deemed relieved of all further
obligations under the bid bonds provided.
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Bidders must examine the drawings and specifications carefully and must make a personal
examination of the location and nature of the proposed work. In case doubt shall arise as to the
meaning or intent of anything shown on the drawings or comprised in the specification, inquiry shall be
made of the Director of Public Works at least five (5) days prior to the date of bid opening. The
submission of the Proposal shall indicate that the bidder thoroughly understands the drawings and the
terms of the Specifications.

To Dbetter insure fair competition and to permit a determination of the lowest bidder,
unresponsive bids or bids obviously unbalanced may be rejected by the Purchasing Agent.

Bidders are required to fill out the total price column and total their proposals so that the result
of the bidding, barring possible arithmetical errors, will be known at once. Any errors in computations
will be corrected by the Engineer when the proposals are canvassed. Where the unit price and the total
price are at variance, the unit price will prevail.

Bidders must be prepared to complete the work within the time stated in the proposal.

NOTE: ONLY CONTRACTORS FORMALLY PRE-QUALIFIED WITHIN THE
ADVERTISED WORK CLASSIFICATION BY THE DIRECTOR OF PUBLIC WORKS OF
BALTIMORE COUNTY 10 CALENDAR DAYS PRIOR TO BID OPENING WILL BE
ELIGIBLE TO SUBMIT BIDS.

Contracts for work under this proposal will obligate the contractors and subcontractors not to
discriminate in employment practices. Bidders must, if requested, submit a compliance report
concerning their employment practices and policies in order to maintain their eligibility to receive the
award of the contract. Successful bidders must be prepared to comply in all respects with the Contract
Provisions regarding nondiscrimination.

Baltimore County has adopted a Minority Business Enterprise (MBE) program and Women’s
Business Enterprise (WBE) Program. The percentage of participation applies to the contract amount
awarded to the Contractor. Qualified minority subcontractors are those certified as being a Minority
Business Enterprise by the following:

1. Maryland Department of Transportation Certification Committee (MDOT)
2. City of Baltimore, Minority Business Certification Council

Projects funded by the Federal Highway Administration are limited to the certification listed under #1
(MDOQOT).

More detailed information regarding the County’s MBE/WBE Program can be obtained from
the County MBE Office, telephone (410) 887-3407. See Executive Order dated June 4, 2009.
MBE/WBE Participation Summary and Forms A, B, C, D and E enclosed in this proposal booklet.

NOTE: If you do not complete and submit the enclosed forms with your bid or offer to the County,
the County may, in its sole discretion, deem your bid or offer NON-RESPONSIVE and accordingly
the COUNTY WILL NOT CONSIDER YOU FOR CONTRACT AWARD.

5 Revised 5/18/2020



The County reserves the right to require the low bidder to produce evidence indicating that the
company’s financial condition is equal to, or better than, that enjoyed by the company at the time of
prequalification. This additional information may be in the form of a financial statement or other
evidence satisfactory to the Office of Budget & Finance.

Bidders’ attention is directed to the requirement that a permit must be obtained from the
Baltimore County Bureau of Highways and Bureau of Traffic Engineering prior to cutting any County
road for the purpose of obtaining sub-surface soils information, and permission must be obtained from
the State Highways Administration prior to making any openings in a State road.

Under no circumstances shall a bidder enter upon any property outside a County or State road
for the purpose of securing sub-surface soils information until permission is received from the property
owner. The fact that the County has obtained a utility easement does not give the bidder the right to
enter upon the property.

Prevailing index price of asphalt cement/ton $620.00.

INCLEMENT WEATHER POLICY: If Baltimore County General Government Offices are open or open
with liberal leave the day the bids are due, the bids are due as stated in the bid documents (date and time).
ONLY when the Baltimore County General Government Offices are OFFICIALLY CLOSED the day the
bids are due, the bid date will be postponed and an Addendum will be issued the next business (or next day
buildings are officially open) day the county offices are open with the new bid date and time.

BID TABULATIONS: All bid tabulations will be confidential until after final award, at which time the total
bid amounts for all bidders, as well as the complete bid tabulations for the top three (3) bidders, can be
inspected by others when requested in writing pursuant to the Maryland Public Information Act.

ALTERNATIVE SOURCES OF CONTRACT BONDS: In the event your company is unable to qualify for
bonding through a traditional commercial surety company, you may qualify for the required bonds through the
State of Maryland, Department of Commerce (DOC). The Maryland Small Business Development Financing
Authority (MSBDFA, pronounced Mis-Bid-Fa), an agency of DOC, operates a Surety Bond Program
designed to assist small businesses, based in Maryland, that are unable to obtain adequate bonding on
reasonable terms in the commercial marketplace. MSBDFA provides bid, payment and performance bonds for
contracts funded by government agencies, regulated utilities and private entities. The penal sums of the bonds
are limited to the aggregate amount of $2,500,000 and companies may pre-qualify for multiple bonds within
pre-approved terms and conditions. MSBDFA also provides lines of credit, term loans and loan guarantees to
help qualified businesses purchase equipment and real property, make improvements to leased property,
refinance existing debt and assist them with their working capital needs. For more information on how to apply,
you may contact: Meridian Management Group, Inc. (MMG), (the Program’s Manager), 826 E. Baltimore
Street, Baltimore, Maryland 21202, Telephone: (410) 333-4270. Or visit their website at www.mmggroup.com
for information, applications and a checklist of required documents and reports that must accompany the
application.

Revised 5/18/2020
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SECTION 11|

Interim Supplemental Specifications
to the
Standard Specifications for Construction and Materials

This contract shall include by reference the documents known as Supplemental
Specifications, the contents of which shall be incorporated in their entirety herein and are in
effect for all contracts bid after February 5, 2013:

1.

2.

General Conditions Building Projects, last revised March 2010.

Addendum 3 to the February 2000 Standard Specifications for Construction and
Materials and_Standard Details for Construction.

#1. and #2. are collectively known as the “Supplemental Specifications.”

*Revised General Provisions Pages (19-128) and Terms and Conditions (TC)
Pages (129 - 141).

In the event of a conflict between the Supplemental Specifications and the February 2000
Standard Specifications for Construction and Materials and Standard Deftails for

Construction, the Supplemental Specifications shall control.

These documents are subject to change and amendment. |t is the responsibility of the
parties to this contract to be aware of these Supplemental Specifications. These documents
are available for review either (1) at the Depariment of Public Works, Division of
Construction Confracts Administration, County Office Building, Room 300B, 111 West
Chesapeake Avenue, Towson, MD, 21204 — Phone (410) 887-3531 or (2) on our website at
www. baltimorecountymd.gov/Agencies/publicworks/standardsandspecs/specsanddetails.html

Rev. 2/5/13



* REVISION to GP-7.11 Preservation and restoration of Property, Paragraph (a) of the
Standard Specifications Pages 65 and 66.

a. The Contractor shall not enter upon public or private property (out-side of the right-of-
way or project area) for any purpose without obtaining written permission and he/she
shall be responsible for the preservation of all public and private property, trees,
monuments, signs and markers and fences thereon, and shall use every precaution
necessary to prevent damage or injury thereto. The Contractor shall take suitable
precaution to prevent damage to underground or overhead public utility structures.
THE CONTRACTOR SHALL PROTECT CAREFULLY FROM DISTURBANCE OF
ALL LAND MONUMENTS AND PROPERTY MARKS LOCATED ON THE
CONTRACT DRAWINGS OR FOUND IN THE FIELD. IF DAMAGED OR
DISTURBED THEY SHALL BE RESET BY A LICENSED SURVEYOR AT THE
CONTRACTORS EXPENSE.

e REVISON to GP 7.29 MINORITY BUSINESS ENTERPRISE AND AFFIRMATIVE ACTION of
the Standard Specification Pages 75 to 82 and Pages 10 and 11 of Addendum #3 of the
Standard Specifications.

s GP 7.29.01 County Policy: It is the policy of the County that MBE’s and WBE's, as defined
by the most recent County Executive Order and as further described in the Contract
Documents, shall have the maximum opportunity to participate in the performance of capital
improvement contracts financed by County capital funds and/or County operating funds, in
accordance with the most recent County Executive Order. The Contractor shall comply with
all MBE/WBE requirements as set forth in the Contract Documents.

o GP 7.29.02 through 7.29.25: Superceded by Executive Order Dated June 4, 2009.

e ADDITION to Section 303.03, Pipe Culvert Construction of the Standard Specifications,
Page 227, requiring inspection of interiors of new sewers 12" or larger in diameter with closed
circuit TV cameras:

303.03.10 TV Inspection. Contractors shall be required to conduct closed circuit television (CCTV)
internal inspections of all new storm drain and culvert construction 12” and larger in diameter or span.
This inspection will document and identify any system defects and provide the County with a record of
the condition of the storm drain at completion of construction.

The entire length of the pipe shall be shown, and close-up views taken of the entire inner
circumference of each pipe joint. Structures occurring along the pipeline shall also be examined on

each interior face. Whenever possible, TV inspection shall be done under conditions of minimum or

no flow within the pipe system.

The CCTV inspections shall be performed in accordance with Specification Guidelines: Wastewater
Collection Systems Maintenance and Rehabilitation Sprepared by the National Association of Sewer
Service Companies (NASSCO) and the Handbook: Sewer Infrastructure Analysis and Rehabilitation,
EPA/625/6-91/030, October, 1991.

The CCTV records, including all logs, photographs and videotape/DVD records, shall be provided to

Baltimore County’s Bureau of Engineering and Construction, Storm Drain Design Section, for review
rior to final acceptance of the construction. Upon, approval, the tapes will be forwarded to the
ureau of Utilities for their use.

Rev. 11/10



+ ADDITION to Section 1007.03.02, Acceptance Testing of the Standard Specifications, Page
%‘\5/9. requiring inspection of interiors of new sewers 8" or larger in diameler with closed circuit
cameras:;

(e) TV Inspection, Contractors shall be required to conduct closed circuit
television (CCTV) internal inspections of all new sewer construction of 8” and
larger pipelines. This inspection will document and identify any system
detects and provide the County with a record of the condition of the sewer at
_completion of construction.

The CCTV inspections shall be performed in accordance with Specification Guidelines:
Wastewater Collection Systems Maintenance and Rehabilitation prepared by the National
Association of Sewer Service Companies (NASSCO) and the Handbook: Sewer Infrastructure
Analysis and Rehabilitation, EPA/625/6-21/030, October, 199].

The CCTV records, including all logs, photographs and videotape/DVD records,
shall be provided to Baltimore County's Bureau of Engineering and Construction,
Sewer Design Section, and the Bureau of Utilities for review prior to final
acceptance of the construction.

The following changes are made fo &age 6 of the Consolidated ADDENDUM (#3) to the Standard
Specifications for Construction and Materials dated February, 2007:

Section GP-2.20 Tie Bids, page 34, (b) Award, last sentence, replace County Code Section in
brackets with new numbered reference:

For further options on the bids and the definition of a qualified minority, refer to
Baltimore County Code, [Section 15-84(6)] Section 10.2-406(d)(1}.

Revise Section 901.01, Agaregates, page 601:

This section covers the material detalls, quality requirements and test methods applicable to
aggregales, Grading requirements are outlined in Tables 901A and 901C; Physical properties in 901
B'and 901 D. Force drying may be used in the preparation of samples for grading tests conducted in
the field. Quarries providing material to Baltimore County Projects must be approved by
Maryland State Highway Administration and listed in the current MDSHA Aggregate Bulletin.

Revise Section 902.10.03, Portland Cement Concrete Mixtures, page 618:

Ail Portiand Cement Concrete mix designs used on Bajftimore County projects must have been
approved by the Maryland State Highway Administration (MDSHA). The MIDSHA mix desi?n
%a;? roval number must be included on all load tickets. The concrete mixes shall conform to the
olfowing:

Revise Section 904.04.02, Mix Design, page 632:

he contractor shall develop a Superpave mix deésign in conformance with R35, All HMA material
used on Baltimore County projects must be Maryland State Highway Administration (MDSHA)
\a/oFroved mixes. HMA Superpave mixes shall conform to the specification for Superpave

olumetric Mix Design, M323, and shall be designed for Equivalent Single Axle Loading (ESAL)
range specified in the Contract Documents.

The contractor may elect to use...

Revise Section 915.01.01, Approval, page 675:

The plant from which the Contractor proposes to obtain material {will be approved by the Regional
Engineer before starting deliveries.] to be used on Baltimore County projects must have been
approved by the Maryland State Highway Administration (MDSHA).

Rev. 11/09



Revise Section 915.02, HOT MIX ASPHALT (HMA) PLANTS, page 678:

All piantsc/:)roviding HMA material to Baftimore County projects must be approved by
Maryland State Highway Administration (MDSHA) and conform to M 1566 except as
modified in 915.01 and the following:

Revise Section 915.03.05, Certified Concrete Plant, page 681:

Concrete plants providing material to Baltimore County Projects must be certified by the
Maryland State Highway Administration (MDSHA) and must satisfy all criteria outlined in the
Mar]yland Standard Specifications for Construction and Materials (latest edition). The producer
shall be responsible for quahﬁy control of plant operations to assure that the material conforms to
Specification requirements. The quality control process will be subject to unannounced periodic
inspection by refresentaﬁves of the Regional Engineer. Full participation in the inspection by the

plant's certified technician will be required.

The following changes are made to the “Sanitary Sewer Details Index Sheet, Standard Detail
S-3, and Roads and Streets Details Index Sheet" of the Consolidated ADDENDUM (#3) to
the Standard Details for Construction dated February, 2007.

7D  Sanitary Sewer Details Index Sheet
7E  Standard Detail S-3
7F Roads and Streets Details Index Sheet

Rev. 11/09
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Sanitary Sewer Standard Details

PLATE # TITLE SIGNATURE DATE STD. SPECS. COMMODITY CODE
REFERENCE

S-1 Manhole 3/10/2005 1008 870000

S-2 Shallow Manhole 3/10/2005 1008 872190

S-3 Twin House Conn. Layout 3/18/2002 1007 -

S-4 Precast 48" San.MH 1/2/2007 1008 875000

S-5 60", 72" Precast San. MH 11212007 1008 875000

S-6 Drop MH-Type A & B 3/18/2002 1008 880000, 881000
S-6A Precast San.Drop MH 12/4/2001 1008 880000, 881000
S-7 Bedding/Gravity PVC Pipe 1/31/2007 1001 -

S-8 Heavy Traffic MH Fr.&Cvr 10/23/1997 1008 877000
S-8B Sanitary MH Platen Cover — 1 9/12/2000 1008 877000
S-8C Sanitary MH Platen Cover ~2 9/12/2000 1008 877000
S-12 Stack House Connections 10/23/1997 1007 -

S-12A House Conn.@ Prop.Line 1/10/2007 1007 -

S-12B Grinder Pump Conn@Hse.Conn, 1/2/2007 - -

S-13 Watertight MH Fr.&Cvr 10/23/1997 1008 877000
S-14 Air Relief Valve Vault 3/18/2002 Special Provision 886000
S-15 Precast Doghouse Riser 5/15/2002 1008 -

Rev. 9/09
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PLATE#

R-1
R-2A
R-28
R-10
R-11
R-12
R-13
R-14

R-14A

R-18
R-15A
R-15B

R-17

R-18

R-19
R-20A
R-20B

R-21

R-22

R-23

R-24

R-27

R-28

R-29

R-30

R-31

R-32
R-32A

R-33

R-35
R-36A
R-36A
R-36B
R-36C
R-36D
R-36E

R-37
R-38
R-38
R-41
R-42

Roads and Streets Standard Details

TITLE

Pri.Rd.Paving Sections
Subdiv.Paving Sect.(CBR25)
Subdiv.Paving Sect,(CBR<5)

20'St (40'R/W)-No Pkg.

22'St.(40'R/W)-No Pkg.
28'St(50'R/W)-Pkg.1 Slde
30'SL(S0'R/W)-Pkg.1 Slde
Concrets Alleys
Concrete Alleys

Drive Entr.-No Curb
Drive Entr-Sdwi/Curb Var
Drive Entr-SdwikAbutsCurb

Concreie Alley Joints
Alley Entrance
Std.4'Sldewatk

H.M.A, Mountable Curb
Extr.Conc.Mount.Curb
7"Comb.Curb & Gutter
Underdrain-Paved Streets
Cone.Ditch to Curb & Gfr
Concrete Curb
Barricades
Svce.Station Entr.Chnliz
Svce.Sta.Entr.@Intersect
Commerclal Entr.Chnlztn
Comm.Entr.@Intersection
Single Commarclal Entr
Rural Commerdial Entr
Vattey Gutter-80Deginter.
Accel.Lans(Min.Widening)
Accel.Lane{(Wdened to PL)
Pad.Ramp/Median/Depressed
Truncated Pedestrian Ramp

Detectable Wamings
Mediarvisiand Ped.Passage

Pedestrian Burnp-Out

7"Valley Gutter/Perp.Pkg

Flexible Pvg.of Trenches
Adjusting Utility Frame

Pavement Fallure Repalrs
Hof-Mix Asphalt Paving

SIGNATURE DATE

11/21/2000
3/10/2005
3/10/2005
10/23/1887
10/23/18987
11/24/1989
11/24/1999
20222008
11/24/1999

10123/1987
2/22/2006
222/2008
11124/1989
2/2212006
2/2212008
11124/1998
10/23/1997
2/22/2008
12/412001
22212008
1272012002
1012311997
2/22/2008
2/22/2008
2/22/2008
2/2212006
17212007
10/23/1887
17212007
10/23/1987
10123/1987
12/20/2002
12/20/2002
1212012003
12/20/2002
1212072002
212212006
311812002
10/23/1887
1172411989
10/23/1997

16

8TD. SPECS.
REFERENGE

501, 504
501, 504
501, 504

520
520
501, 504
520
520
520
520
610
609.03.02
809
609
306
609, 307

612, 918
520
520
520
520
520
501, 504, 303
520

520
505
305, 508
805
504

COMMODITY CODE

581100
387404, 387120,
380500
520114, 530300
561100
561100
581100
581100
855000
615581
616581, 2
630000, 816000
387000, 350500
631000, 630000

659000

631010
120550, 81, 83
690110, 20°
5906600, 5
556380

Rev. 9/09



FINISHED PAVING 7 HOT MIX ASPHALT REPAVING QUANTITIES
%/ SHOWN IN TONS PER LINEAR FOOT

WIDTH (P)
¥~ N\ EXISTING SURFACE

PV T T ITNISITTIIIE
6" Graded Aggregate Base =150 Lb./Cu.ft.
o OB
a xmr s om o Hot Mix Asphait = 160 Lb./Cu.Ft.
—+———TRENCH WIDTH (W)
* NCH HOT MIX * ok
e omieren | 2N SW0RD"] AEIT " | 500 P
{TONS / LINEAR FGOT) (TONS / LINEAR FOQT) (TONS / LINEAR FOOT)

6" 0.225 ‘ 0.04 0.08

8" 0.225 0.04 0.08

T 0.225 ' 0.04 0.08

12" 0.225 0.04 0.08

15" & 18" 0.225 0.04 0.08

18” 0.263 ‘ 0.047 0.09

20" & 21° 0.263 0.047 0.09

24" 0.30 ' 0.053 0.10

g2 0.375 0.067 0.12

30" 0.375 0.067 0.12

33" 0.413 0.073 0.13

36" 0.413 0.073 0.13

42" 0.488 0.087 0.15

48" 0.525 ' 0.093 0.16

54" 0.60 0.107 0.18

60" 0.638 _ 0.113 0.19

66" 0.675 - 0.12 0.20

72" 0.75 0,133 0.22

78" 0.825 ' 0.147 0.24

34" 0.863 0.153 0.25

90" 0.90 0.16 0.26

102" 0.975 0.173 0.28

108" - 1.05 ‘ 0.187 . 0.30

BRACING  ADDITIVES
SINGLE TIER ADD 0.15 ADD 0.027 ADD 0.04
DOUBLE TIER ADD 0.30 ADD 0.053 ADD -0.08

*  BASED ON TRENCH WIDTH (W)
** BASED ON° FINISHED PAVING WIDTH (P)

/M&”W DEPARTMENT OF PUBLIC WORKS Isouny: OCTOYER, Z017
X GENERAL DETAILS

REVISION: AUGUST, 1887

’ o PAYMENT QUANTITIES FOR PLATE
‘z’%ﬁ& o ;f.—g,.?f REPAVING TRENCHES G—7

DATE 1 7




1001.05 STEEL PLATES

if the Contractor elects to bridge a trench or open cut excavation within paved areas of
the Construction area with steel plates, it shall notify the Engineer forty-eight (48) hours in
advance of placement of any steel plate(s). If multiple plate(s) are required to cover an open
cut excavation, the Contractor shall also submit a detailed plan to the Engineer showing the
placement of all steel plate(s), as well as any support system required, and this detailed pian
shall be approved by the Engineer prior to any installation or use of steel plate(s) by the
Contractor. If deemed necessary by the County, this plan may need to be sealed by a
professional engineer, licensed in the State of Maryland.

The Contractor shall place proper signs at the locations of all steel plate(s) and such
signs shall conform to MUTCD specifications. Spacing of any signs shall be determined by
the field conditions and shall be approved by the Engineer.

All steel plates must be flat, at least one inch (1") thick, and held in place with pins.
Steel plate(s) must be large enough to allow a minimum of one foot (1’) of bearing on three
(3) sides of the trench or open cut excavation. Steel plate(s) are to be set as flush as
possible with the road surface so there is no movement of the steel plate(s) when traversed
by vehicles.

Bituminous concrete cold mix must be used on all edges of the steel plate(s) to
minimize the hazard to the motoring public. Cold mix must be tapered from the height of the
steel plate(s) to the existing road surface to provide a smooth transition for traveling vehicles.

If the steel plate(s) are to be left in any roadway longer than seven (7) calendar days,
the steel plate(s) must be recessed as to be flush with the riding surface.

The Contractor must provide the Engineer with at least two (2) contact persons and
corresponding phone numbers to respond to any emergencies or problems with any steel
plate(s) and/or support system. Should an emergency or problem occur that requires
immediate action, County forces shall correct such emergency or problem, and the County
shall charge the Contractor for any costs incurred by the County.

Steel plates are considered incidental to any Contract Construction and/or Work. No
County payment shall be made to the Contractor for the use or installation of any steel

plate(s) or support system, or for any additional permanent or temporary trench repair
required by the County.

Rev. 5/12
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The new General Provisions (GP)
“and Terms and Conditions (TC)
supersedes the Standard
Specifications dated February
2000 and Addendums
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GENERAL PROVISIONS

GP -SECTION 1
DEFINITIONS AND TERMS

GP-1.01 GENERAL

This volume is based on the Maryland Department of Transportation, Statec Highway
Administration Standard Specifications for Construction and Materials dated July 2008, as
amended in this volume. It has been prepared as the Manual of Standard Specifications under
the authority of Section 32-4-404 of the Baltimore County Code, 2003, as amended from time to
time,

Baltimore County has adopted a set of Standard Detail Drawings as its Manual of Standard
Details that is published separately under the authority of Section 32-4-404 of the Baltimore
County Code, 2003, as amended from time to time,

GP-1.02 ORGANIZATIONAL STRUCTURE

Reference to Specifications or procedures beginning with the letters M, R, or T shall be
understood to be AASHTO.

Reference to Specifications or procedures beginning with the letters A, B, C, D, E, F, G, ES or P shall be
understood to be ASTM.

GP-1.03 LANGUAGE

It shall be understood that when all such expressions such as “directed, specified, authorized,
permitted, approval, acceptable or satisfactory” are used they are implicitly followed by the
words “by the Engineer” or “to the Engineer”,

GP-1.04 ABBREVIATIONS

Wherever in these General Provisions or in other Contract Documents the following
abbreviations are used, the meaning shall be as follows:

AAN American Association of Nurserymen

AAPA American Association of Port Authoritics

AAR Association of American Railroads

AASHTO American Association of State Highway and Transportation Officials
ACI American Concrete Institute

ATA American Institute of Architects

Revised
September 19, 2016
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AIEE
AISC
AISI
ANSI
ARA
AREA
ASCE
ASHRAE
ASLA
ASME
ASTM
ATA
AWWA
AWS
AWPA
AWG
AGC
beemp
beecmpa
B&S
BOCA
cip

cipx
cip
CPVC
CSPA
COMAR
CRSI
dip
DIPRA
EEI
EIA
EPA
FAA
IFCC
FHWA
FRA
I'SS
FTA
IEEE
IES
IMSA
IPCEA
IRT
MBE
MBMA

American Institute of Electrical Engineers
American Institute of Stee!l Construction
American Iron and Steel Institute
American National Standards Institute
American Railway Association

American Railway Engineering Association
American Society of Civil Engineers
American Society of Heating, Refrigeration and Air-Conditioning Engineers
American Society of Landscape Architects

American Society of Mechanical Engineers

American Society for Testing and Materials

American Transit Association

American Water Works Association

American Welding Society

American Wood Preservers Association

American Wire Gauge

Associated General Contractors of America

bituminous-coated corrugated metal pipe

bituminous-coated corrugated metal pipe arch

Brown & Sharpe Wire Gauge

Building Officials Code Administrators International

cast iron pipe

cast iron soil pipe, extra strength

corrugated metal pipe

Chlorinated Poly Vinyl Chloride

Clay Sewer Pipe Association

Code of Maryland Regulations

Concrete Reinforcing Steel Institute

ductile iron pipe

Ductile Iron Pipe Research Association

Edison Electric Institute

Electronic Industries Association

Environmental Protection Agency

Federal Aviation Administration, U.S. Department of Transportation
Federal Communications Commission

Federal Highway Administration, U.S. Department of Transportation
Federal Railway Administration, U.S. Department of Transpoitation
Federal Specifications and Standards, General Services Administration
Federal Transit Administration

Institute of Electrical and Electronic Engineers

Illuminating Engincers Society

International Municipal Signal Association

Insulated Power Cable Engineers Association

Institute for Rapid Transit

Minority Business Enterprise

Metal Building Manufacturers Association

Revised
October 11, 2013
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MDOT Maryland Department of Transportation

MSMT Maryland Standard Method of Tests (as developed by the State Highway
Administration)

MUTCD Manual on Uniform Traffic Control Devices

MAIMUTCD  Maryland Manual on Uniform Traffic Control Devices

MdSHA Maryland State Highway Administration

NBFU National Board of Fire Underwriters

NBS National Bureau of Standards

NCHRP National Cooperative Highway Research Program

NEC National Electric Code

NESC National Electric Safety Code

NEMA National Electrical Manufacturers Association

NFPA National Fire Protection Association

NIST National Institute of Standards and Technology

OSHA Occupational Safety and Health Administration

PCA Portland Cement Association

peep prestressed concrete cylinder pipe

PCl Precast Concrete Institute

PVC Poly Viny! Chloride

QPL Qualified Products List

reep reinforced concrete culvert pipe

resp reinforced concrete sewer pipe

RLMI Reflector and Lamp Manufacturers’ Institute

RMA Rubber Manufacturers Association

SAE Society of Automotive Engineers

SAWP Society of American Wood Preservers

SHA State Highway Administration

SSpC Steel Structures Painting Council

uepx unglazed clay pipe, extra strength

UL or ULI Underwriters Laboratories, Incorporated

UMTA Urban Mass Transportation Administration, U.S. Department of Transportation

USSG United States Standard Gauge

USSWG United States Steel Wire Gauge

WBE Women’s Business Enterprise

GP-1.05 DEFINITIONS

Wherever in thesc General Provisions or in other Contract Documents the following terms are
used, the meaning shall be as follows:

Additional Work - Work not required or provided for in the original Contract.
Administration - Baltimore County, Maryland, a body corporate and politic,

Administrator - The Director of the Department.

Revised
22 October 14, 2013



Advertisement - The public announcement, as required by law, inviting any and all prequalified
contractors to submit a Bid for Work to be performed or provided.

Agreement - The written agreement executed between the County and the successful Bidder
covering the performance of the Work by which the Contractor is bound to perform the Work
and by which the County is obligated to compensate the Contractor therefor at a mutually
established and accepted rate or price. The Agreement shall include all the documents listed
under “Contract Documents”, as well as any written Contract Modification that is required to
complete the Construction and completion of the Work in an acceptable manner, including any
authorized extension thereof, all of which constitute one instrument and agreement. The
Agreement shall be executed by the Contractor and the County as indicated by the signature of
the Contractor’s duly and legally authorized representative and the County Executive or his/her
legally authorized designee, with evidence thereof of review for legal sufficiency by the
County’s Office of Law.,

Alley - An established passageway for vehicles and pedestrians affording a secondary means of
access in the rear to properties abutting on a street or [Highway.

Approved Source of Supply - Listing prepared by the Department on a periodic basis and
available on the Department’s website.

Architect and/or Design Engineer - The Maryland licensed and registered architect and/or
design engineer under separate contract with the County to prepare the Plans and Contract
Documents,

As-Built Drawings - A complete set of sealed and signed as-built Mylar record Contract
Drawings that are based on the marked-up prints or red-lined drawings received from the
applicable contractor, the shop drawings, any addenda, any change orders, any requests for
information, and any other data utilized by the Contractor so as to provide a complete and
accurate as-built record.

Award - The decision and notice given by the County of the acceptance of a Bid or Proposal.
The successful Bidder understands and expects the County to substantially, materially and
justifiably rely upon its Bid from the date of Award pending execution of the Agreement.

Baltimore County - Baltimore County, Maryland, a body corporate and politic.

Base Course - The one or more layers of specified material and thickness placed on a Subbase
or a Subgrade to support a Surface Course.

Bid - A written submission including, but not limited to, price, terms of sale, and description of
work technical expertise, work experience, and any other information requested in the Bid
Package, offered by a Bidder to the County in response to thec County’s Bid Package or request
for Proposal.

Revised
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Bid Bond - The security required and described in the Bid Package and GP-2.07 to be included
in the Proposal and furnished by the Bidder as a guaranty of good faith to enter into a Contract
with the County if the Work is Awarded to the Bidder.

Bid Form - The approved form included in the Bid Package and/or Proposal Form, on which the
Administration requires the Bid to be set forth and submitted.

Bid Item - An item of Work specifically described and for which a price, either unit or lump
sum, is required. It includes the performance of all Work described herein or described in any
Supplemental Specifications or Special Provisions.

Bid Package — Includes, but is not limited to, the Standard Specifications and any Contract
Document included and/or incorporated by reference therein, used by the County for soliciting
and procuring Bids by competitive sealed Bid and/or requests for Proposals and/or small
procurement procedures including, but not limited to, requests for quotations, requests for Bids,
etc.

Bidder - A Person formally submitting a Bid for the Work, acting directly or through a duly and
legally authorized representative.

Bridge - A structure including supports erected over a depression or an obstruction, such as
water, Highway, or railway, and having a track or passageway for carrying traffic or other
moving loads, and having an opening measured along the center of the Road of more than 20 feet
between undercopings of abutments or spring lines of arches, or extreme ends of openings for
multiple boxes; it may also include multiple pipes, where the clear distance between openings is
less than half of the smaller contiguous opening. For lengths, all dimensions shall be parallel to
the center line of the Road. The dimensions of handrails will not be taken into account in
measuring bridge lengths. Any Bridge or Highway grade separation structure includes the
connecting Highways, Substructure, Superstructure, Road approaches, entrance plazas,
interchanges, overpasses, underpasses, and other Structures which the Administration may deem
necessary together with all property rights, Easements, franchises, and interests acquired by the
Administration for the Construction and operation of the Bridge.

Business - A corporation, partnership, individual, sole proprietorship, joint venture, or any other
legal entity through which commercial activity is conducted.

Business Day - Every day shown on the calendar except Saturdays, Sundays and Holidays.

Calendar Date — The specific calendar date by which Contractor must achieve Full and Final
Completion of the Work and all requirements under the Contract.

Calendar Day - Every day shown on the calendar, Saturdays, Sundays and Holidays included.
Certification - A document which states that the Material and/or Work complies with the

applicable specifications and includes the actual test resuits to confirm the statement. The
contents of the Certification shall be on the contractor’s/vendor’s/manufacturer’s letterhead or

Revised
Qctober 11, 2013
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approved document and shall be duly signed by a legally and duly authorized officer.
Certifications for metal products, when required, shall include a statement that the metal product
was melted and manufactured in the United States.

Change Order - A written order amending the Contract and signed by the responsible Engineer,
authorizing and requiring changes to the original Contract, with or without the consent of the
Contractor. Each Change Order shall be executed by the Contractor and the County as indicated
by the signature of the Contractor’s duly and legally authorized representative and the County
Executive or his/her legally authorized designee, with evidence thereof of review for legal
sufficiency by the County’s Office of Law.

Completion Date - The number of Working Days, Calendar Days, or Calendar Date shown in
the Contract indicating the time allowed for the Full and Final Completion of the Work
contemplated in the Contract.

Construction — To build, alter, Repair, improve and/or demolish any structure, building, or other
improvement to real property and/or fixtures.

Construction Strip - An area contiguous to a permanent fee area or Easement, temporarily
acquired for the use of the Contractor during the execution of the Work. This area cxists only
when shown on the Plans.

Contingent Item - Any Bid Item listed in the Contract Documents and included in the Bid for
the purpose of obtaining a Contract price. Such Bid Item(s) constitutes tender of an exercisable
option to and for the benefit of the County to incorporate such Bid Item(s) into the Work in
accordance with the stated Bid prices.

Contract - The written agreement executed between the County and the successful Bidder
covering the performance of the Work by which the Contractor is bound to perform the Work
and by which the County is obligated to compensate the Contractor therefor at a mutually
established and accepted rate or price. The Contract shall include all the documents listed under
“Contract Documents”, as well as any written Contract Modification that is required to complete
the Construction and completion of the Work in an acceptable manner, including any authorized
extension thereof, all of which constitute one instrument and agreement. The Contract shall be
executed by the Contractor and the County as indicated by the signature of the Contractor’s duly
and legally authorized representative and the County Executive or his/her legally authorized
designee, with evidence thereof of review for legal sufficiency by the County’s Office of Law.

Contract Bond - Means Bid Bond, Payment Bond, Performance Bond and/or Proposal
Guaranty, as applicable.

Contract Documents - The Contract executed between the Administration and the successful
Bidder, covering the performance of the Work by which the Contractor is bound to perform the
Work, and by which the Administration is obligated to compensate Contractor therefor at the
mutually established and accepted rate or price. The Contract Documents shall include, but not
be limited to, the Bid Package (which includes, but is not limited to, the instructions to bidders

Revised
Qctober 11, 2013
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document, the information for bidders document and the specifications), Extra Work Oxder,
Proposal Form, Proposal, Contract Bond, General Provisions, Contract Drawings, Special
Provisions, Technical Provisions, all Plans and Notices to Proceed, also any Change Order,
Contract Modification and Supplemental Agreement that are required to complete the Work in
an acceptable manner, including County-authorized extensions of time for completion thereof,
the Award, and the Agreement.

Contract Drawings - The official drawings issued by the Administration as part of the Contract
Documents, including those incorporated in the Contract Documents by reference.

Contract Item or Pay Item - An item of Work specifically described and for which a price,
either unit or lump sum, was provided in the form of a County-approved Bid Item and
incorporated into the Contract, unless expressly stated to the contrary by the County. It includes
the performance of all Work described therein,

Contract Modification - Any writtenn change to the Contract including, but not limited to,
delivery point, date of delivery, Contract period, price, quantity, or other provision of any
original and/or existing Contract, whether accomplished in accordance with a Contract provision,
or by mutual written action of legally and duly authorized representatives of the parties to the
Contract including, but not limited to, any Change Order, Extra Work Order, Supplemental
Agreement, and/or other form of Contract Modification. Each Contract Modification shall be
exccuted by the Contractor and the County as indicated by the signature of the Contractor’s duly
and legally authorized representative and the County Executive or his/her legally authorized
designee, with evidence thereof of review for legal sufficiency by the County’s Office of Law.

Contract Number - The eight-place combination of numerals and letters by which all Contracts
are identified:

96000 XXO0

The first two digits indicate the year, The next three digits indicate the sequential numbering;
the first Contract of each year is numbered 001, the second Contract 002 etc., regardless of the
division of the Contract,

The three-space alpha-numeric combination (X X 0 above) indicates the general nature of the
Work and the division of the Contract for accounting purposes. The two letters (X X) indicate
the general nature of the Work. The last digit indicates the numerical division of the Contract., A
zero as the last digit indicates that the Contract will be accounted as a whole.

GENERAL NATURE OF THE WORK

First X Second X
B - Bridge D - Development (Public)
C - Culvert F - Fire Station
D - Storm Drain L - Library

G - Grading or miscellaneous

Revised
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P - Public Building O - Operating Building

R - Road P - Police Station
(except when used with RA, X - Capital Improvement
indicates Right-of-Way S - Development (Private
Improvement) other than UA or RA)
S - Sewer A - Agreement (for Private UA and RA)
W - Water
U — Utility

Contract Time - The number of Working Days, Calendar Days, or a Calendar Date specified in
the Contract Documents indicating the time period allowed for the Full and Final Completion of

the Contract Work,

Contracter - The party of the second part to the Contract; the Person undertaking the execution
of the Work under the terms of the Contract and acting directly or through his, their, or its agents
or employees. If the parly of the second part is comprised of one or more Persons, each shall be
jointly and severally responsible for the performance of the entire Contract and jointly and
severally liable to the County.

Controlling Operation - An operation that at the particular time under consideration has a
controlling effect on the progress of the project as a whole.

County — Baltimore County, Maryland, a body corporate and politic.

County Roads - Any public Road in the County, excluding State Roads, fee title to which, or
Easement for the use of which, is vested in the County by grant of condemnation, dedication,

conveyance ot by operation of law.
Culvert - Any structure not classified as a Bridge that provides an opening under any Roadway.
Day - Calendar Day unless otherwise designated.

Department - The Department of Public Works of Baltimore County, unless another County
department or office is expressly identified and designated by the County.

Domestic Manufacture - When referring to metallic items such as structural steel, pipe,
reinforcement, bridge rails, etc., the term Domestic Manufacture means those metal products that
have been melted and manufactured within the United States.

Drainage Ditch - In general, any open water course other than gutters, constructed as indicated
in the Contract Documents.

Easement - A grant of a) an interest in property and b) a right of use of property of an owner for
a certain purpose at the will of the grantee,

Revised
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Engineer — Unless an official is expressly identified in writing by the County or expressly stated
in the Contract Documents, Engineer means any one of the following:

Director of the Department, or his authorized delegated representative,

Deputy Director of the Departiment (if applicable),

Chief, Division of Construction Contracts Administration of the Department, or
Chief, Bureau of Engineering & Construction of the Department.

Any delegation of the Engineer’s authority must be authorized in writing by any one of the above
listed officials or expressly stated in the Contract, and such delegation of authority will pertain
only to the specific Contract and/or Contracts as expressly stated in the authorization,

If the Engineer’s authority is delegated as specified above to another County department or
office, “Department” shall mean the County department or office delegated such authority, and
any references to a director, deputy director, chief, division, or bureau shall mean the
corresponding official, employee, division, bureau or office of the County department delegated
such authority, as applicable and appropriate; provided that, any references to “Department”
rules, lists, or published and/or adopted materials shall continue to refer to the County
Department of Public Works.

Equipment - All machinery, tools, and apparatus necessary for the proper Construction and
acceptable completion of the Work, together with the necessary supplies for upkeep and
maintenance,

Extra Work - Work that was not required or provided for in the original Contract.

Extra Work Order - A written document amending the Contract by adding, deleting, or
modifying the Contract to include price, time and/or Extra Work and/or conditions not
previously addressed within the Contract. Each Extra Work Order shall be executed by the
Contractor and the County as indicated by the signature of the Contractor’s duly and legally
authorized representative and the County Executive or his/her legally authorized designee, with
evidence thereof of review for legal sufficiency by the County’s Office of Law.

Federal Agencies - Reference to any federal agency or official shall be deemed made to any
agency or official succeeding in conformance with law or regulations to the powers, duties,
jurisdictions, and authority of the agency or official mentioned.

Final Acceptance for Maintenance - The date upon which all the Work is sufficiently complete
in accordance with the Contract so that the County can occupy and utilize the Work for the
purposes for which it was intended, and more specifically, the date that the Engineer makes
written acceptance of all Work under the Contract for the purpose of the County assuming
maintenance responsibilities for all Work, as further described in Section GP-5.13(b) of the
Standard Specifications. Final Acceptance for Maintenance will also be considered Substantial
Completion for purposes of the Contract and the Work,
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Fixed-Price Items - Unit prices established and prescribed by the County to compensate for the
cost of Work and Materials that may or may not be necessary for the proper completion of the
Contract, and the quantities of which are not amenable to the reliable quantitative estimate prior
fo Construction. Fixed-Price Items are shown on the Proposal sheets with the estimated
quantities, fixed price, and estimated total cost imprinted prior to issuance of the Contract
Documents to Bidders.

Full and Final Completion - The date upon which the County acknowledges in writing that the
Contractor fully and finally completed all aspects of the Contract and the Contract Work, and
met all terms, conditions and obligations of the Contract, as further described in Section GP-8.11
of the Standard Specifications.

General Provisions or GP - Contract provisions published as part of, or provided as a
supplement to these Standard Specifications intended for general application and repetitive use.

Highway or Road - Includes rights-of-way, surfaces, Subgrades, Shoulders, Median dividers,
drainage facilities and Structures, Road cuts, Road fills, traffic barriers, Bridges, Highway grade
elimination Structures, funnels, overpasses, underpasses, interchanges, entrance plazas,
approaches and other Structures forming an integral part of a street, Road, or Highway; including
bicycle and walking paths and related storm water management facilities and Structures. In
addition, the terms include any other property acquired for the Construction, operation, or use of
the Highway.

Highways Standards - Official MdSHA “Book of Standards, Highways and Incidental
Structures” edited by the MdSHA with the latest incorporated revisions issued on er before the
date of Adverlisement of the Contract. These Highway Standards are used where County projects
are constructed within MdSHA rights-of-way, or as directed by these Specifications or by the
Engineer,

Holidays — Holidays only occur on:

January 1 New Year’s Day

3rd Monday in January Martin Luther King’s Birthday
3rd Monday'in February President’s Day

4th Monday in May Memorial Day

July 4 Independence Day

st Monday in September Labor Day

2nd Monday in October Columbus Day

November 11 Veteran’s Day

4th Thursday in November Thanksgiving Day

December 25 Christmas Day

All days of general and congressional elections (not primary elections) throughout the State,

If a Holiday falls on a Sunday, the following Monday shall be deemed and treated as a Holiday.
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If a Holiday falls on a Saturday, the Friday immediately preceding shall be deemed and treated
as a Holiday.

Informal Contract - A Private Contract not exceeding twenty-five thousand dollars ($25,000),
subject to the approval of the County’s Department of Permits, Approvals and Inspections, bid
on a lump sum basis, and not requiring a Contractor Performance Bond or Payment Bond.
[nformal Contracts may be used for commercial water meters and detector checks two (2) inches
and smaller, fire hydrants, sanitary connections, residential water and sewer house connections
for four (4) lots or less, and small road and drain projects not exceeding the twenty-five thousand
dollars ($25,000).

Inspector - The authorized representative of the Engineer assigned to make detailed inspection
of any or all portions of the Work.

Interim Supplemental Specifications or ISS — Those items required by the Department and the
County for all County contracts, which shall be included as part of the Contract Documents and
incorporated into the Contract, but which are not formally published in the Standard
Specifications. The ISS control over the Standard Specifications but do not control over the
Special Provisions.

Laboratory - The testing Laboratory of the State Highway Administration (or other
administrations) or any other testing Laboratory designated by the Engineer.

Landscaping (Highway) or Roadside Development - Work for the preservation of natural and
landscaped areas and the rehabilitation and protection against erosion of all areas disturbed by
Construction through turf establishment and the placing of other ground covers, suitable
planting, and other improvements to increase the effectiveness and enhance the appearance of the
Highway.

Major Contract Items - The original Contract Items of greatest cost, excluding Contingent
[tems, (computed from the original price and estimated quantity or lump sum price) plus such
other Contract Items next in sequence of lower cost (computed in like manner) as are necessary
to show a total cost of original prices and quantities of not less than sixty percent (60%) of the
original total cost of the Work, Bid and/or Proposal,

Median - The portion of a divided Highway separating the Traveled Ways for traffic in opposite
directions.

Materials - Any substances and/or goods specified for use in the Construction of the Work and
its appurtenances.

Minor Contract Items - All Contract Items other than the Major Contract Items and Contingent
[tems.
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Minor Structurc - Any structure not classified as a building, Bridge or Culvert. Minor
Structures include, but are not limited to, catch basins, fences, inlets, manholes, retaining walls,
steps and other miscellaneous items.

Notice to Proceed - A Written Notice to the Contractor of the date on or before which
Contractor shall begin the prosecution of the Work to be done under the Contract.

Partial Acceptance for Maintenance - The date upon which the Engineer makes written
acceptance of a unit or portion of the Work under the Contract and the County assumes
maintenance responsibilities for only that unit or portion of Contract Work, as further described
in Section GP-5.13(a) of the Standard Specifications.

Pavement Structure - The surface, base, or Subbase Course placed in layers on a Subgrade to
support and distribute the traffic load to the Roadbed.

Pay Item - An item of Work specifically described and for which a price, either unit or lump
sum, was provided in the form of a County-approved Bid Item. It includes the performance of
all Work described therein.

Payment Bond - A County-approved form of securily furnished and executed by the Contractor
and Confractor’s Surety as a guaranty of good faith to pay promptly, or cause to be paid
promptly, in full, such sums as may be due for Material and/or labor supplied or performed,
and/or services rendered by third parties in the prosecution of the Work under the Contract. This
Payment Bond is in addition to the Performance Bond.

Performance Bond - The County-approved form of security, furnished and executed by the
Contractor and Contractor’s Surety, guaranteeing Full and Final Completion of the Work in
complete compliance with and in accordance with the Contract and all Contract Documents,
This Performance Bond is in addition to the Payment Bond.

Person - A corporation, partnership, individual, sole proprietorship, joint venture, or any other
legal entity through which commercial activity is conducted.

Plans - The official drawings issued by the Administration as part of the Contract Documents,
including, but not limited to, those incorporated in the Contract Documents by reference,

Private Contract - A private contract for Highway, storm drain, water main, utilities, roads, and
sanitary sewer Construction let by applicants or Persons, by procedures pursuant to Public Works
Agreements with County at no cost to County., The developer, in such a Private Contract,
obtains the bid privately using contract forms provided by the Department’s Division of
Construction Contracts Administration. Private Contracts bearing the letters “UA” or “RA”
within their Contract Numbers are governed and initiated by the Baltimore County Department
of Permits, Approvals and Inspections Policy for the Construction of Improvements Under
Private Contracts, pursuant to Baltimore County Code Section 32-4-301, as amended, and shall
be referred to as UA and/or RA, as applicable, in these Standard Specifications.
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Procurement Agency - Baltimore County, Maryland, a body corporate and politic.

Profile Grade - The trace of a vertical plane intersecting the top surface of the proposed wearing
surface usually along the longitudinal center line of the Road. Profile Grade means either
elevation or gradient of the vertical plane.

Proposal — A written submission including, but not limited to, price, terms of sale, and
description of work technical expertise, work experience, and any other information requested in
the Bid Package, offered by a Bidder to the County in response to the County’s Bid Package or
request for Proposal.

Proposal Affidavit — An affidavit form (included in the Invitation for Bid) to be a certified form
executed by a legally authorized representative of the Bidder and required to accompany a Bid.

Proposal Form - Includes, but is not limited to, the Standard Specifications and any Contract
Document included and/or incorporated by reference therein, used by the County for soliciting
and procuring Bids by competitive sealed Bid and/or requests for Proposals and/or small
procurement procedures including, but not limited to, requests for quotations, requests for Bids,
etc.

Proposal Guaranty - The security required and described in the Bid Package and GP- 2.07 to be
included in the Proposal and furnished by the Bidder as a guaranty of good faith to enter into a
Contract with the County if the Work is Awarded to said Bidder.

Questionnaire - The approved form or forms upon which the Contractor shall furnish the
information as to its ability to perform the Work, its experience in similar Work, the Equipment
to be used, and its financial condition as related to its ability to finance the Work.

RA - A private contract for Highway, storm drain, water main, and sanitary sewer Construction
is let by land developers, by procedures pursuant to Public Works Agreements with Baltimore
County, Maryland. The developer, in such a Contract, obtains the Bid privately using Contract
forms provided by the Division of Construction Contracts Administration. Private Contracts
bearing the letters “RA” within their Contract Numbers are governed by the Baltimore County
Department of Permits, Approvals and Inspections Policy for the Construction of Improvements
Under Private Contracts pursuant to Baltimore County Code Section 32-4-301, as amended, and
shall be referred to as RA and/or UA Contracts or RA and/or UA in these Standard
Specifications.

Ramp - A connecting Road between two intersecting Highways at a Highway separation.

Regional Engineer - Unless an official is expressly identified in writing by the County or
expressly stated in the Contract Documents, Regional Engineer means any one of the following:

Director of the Department, or his authorized delegated representative,
Deputy Director of the Department (if applicable),
Chief, Division of Construction Contracts Administration of the Departiment, or
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Chief, Bureau of Engineering & Construction of the Department.

Any delegation of the Regional Engineer’s authority must be authorized in writing by any one of
the above listed officials or expressly stated in the Contract, and such delegation of authority will
pertain only to the specific Contract and/or Contracts as expressly stated in the authorization.

If the Regional Engineer’s authority is delegated as specified above to another County
department or office, “Department” shall mean the County department or office delegated such
authority, and any references to a director, deputy director, chief, division, or bureau shall mean
the corresponding official, employee, division, bureau or office of the County department
delegated such authority, as applicable and appropriate; provided that, any references to
“Department” rules, lists, or published and/or adopted materials shall continue to refer to the
County Department of Public Works.

Repair - To restore after injury, deterioration, or wear; to mend, to renovate, by such means as
appropriate, and to supply such Materials and labor as necessary to render the item to be repaired
sound, solid, true, plumb, square, even, smooth, and fully serviceable. Upon completion of such
repair it must be, unless otherwise stated, rendered to such condition as to present a first-class
finished work, or in instances where the repaired item serves as a base for additional finish, the
repaired work must be such as to permit a first-class finish, to be applied without extra cost to the
County. When the word “Repair” is used in connection with machinery or mechanical
Equipment, it shall mean, in addition to the above, rendering the Equipment completely
serviceable and efficient, ready for the normat use for which it was originally intended.

Responsible Bidder - A Person who is a Prequalified Contractor, as further described in these
Standard Specifications and pursuant to the County’s Rules for Prequalification of Contractors,
as described in GP-2.00 of these Standard Specifications, and who has the capability in all
respects to perform fully the Contract requirements and to perform all mandatory and essential
requirements of the Bid, and the integrity and reliability that shall assure good faith performance.

Responsive Bid - A Bid submitted in response to a Bid Package that conforms in all material
respects to all requirements contained in the Bid Package, including, but not limited to, all
mandatory and essential requirements of the Bid.

Responsive Bidder - A Responsible Bidder whose Bid conforms in all material respects to the
Bid Package, including, but not limited to, all mandatory and essential requirements of the Bid.

Right-of-Way - The area that has been acquired and reserved by the County for use in
constructing the proposed improvement and appurtenances thereto. The area may be held by the
County for use in constructing the proposed improvements and appurtenances thereto, The area
may be held by the County in fee simple or as an Easement -- perpetual or temporary, recorded
or unrecorded.

Roadbed - The graded portion of a Highway within the top and side Slopes prepared as a
foundation and/or the top surface of a Road upon which the Pavement Structure, Shoulders, and
curbs are constructed.
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Road, Roadway or Highway - The words Road, Roadway and Highway include rights-of-way,
surfaces, Subgrades, Shoulders, Median dividers, drainage facilities and Structures, Roadway
cuts, Roadway fills, traffic barriers, Bridges, Highway grade elimination Structures, tunnels,
overpasses, underpasses, interchanges, entrance plazas, approaches, and other Structures forming
an integral part of a street, Road, Roadway, or Highway; including bicycle and walking paths
and related storm water management facilities and Structures. Any other property acquired for
the Construction, operation, or use of the Highway.

Roadside - A general term denoting the area adjoining the outer edge of the Roadbed within the
Right-of-Way. Extensive areas between the Road of a divided Highway may also be considered
Roadside.

Roadside Development - Work for the preservation of natural and landscaped areas and the
rchabilitation and protection against erosion of all areas disturbed by Construction through turf
establishment and the placing of other ground covers, suitable planting, and other improvements
to increase the effectiveness and enhance the appearance of the Highway.

Seal Coat - An application of asphalt material followed by an application of cover coat
aggregate,

Shoulder - The portion of the Roadbed contiguous with the Traveled Way for accommodation of
stopped vehicles, for emergency use, and for lateral support of base and Surface Courses.

Sidewalk - The portion of the Road constructed for use by pedestrians.

Slopes - The inclined graded areas beyond the Shoulder, extending from the Shoulders to the
natural, undisturbed surface of the ground.

Special Provisions or SP - Specifications for a specific item or condition or requirement
peculiar to the Work and not otherwise thoroughly or satisfactorily detailed elsewhere in the
Contract Documents. If a Special Provision or SP is in conflict with any portion of the Contract
Documents, the Special Provisions shall always control and prevail. Specifically, the Special
Provisions control over the Standard Specifications and the Interim Supplemental Specifications.

Standard Details / Standard Detail Drawings / Baltimore County Standard Details for
Construction - The Baltimore County, Maryland Department of Public Works Standard Details
for Construction published by the Administration for general application and repetitive usage, as
may be supplemented, revised and superseded by the Contract Documents, which include detail
drawings showing standard methods of Construction for water mains, sanitary sewers, storm
drains, roads and streets.

Standard Specifications - The Baltimore County Department of Public Works Standard
Specifications for Construction and Materials published by the Administration for general
application and repetitive use, as may be supplemented, revised and superseded by the Contract
Documents.
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State - The State of Maryland.

State Agency - A State agency or official thereof, including any agency or official succeeding to
their powers, duties, jurisdictions and authority in accordance with law.

State Highway System - The system of Roads owned, operated, or maintained by the State of
Maryland.

State Road - Any public Road included in the Maryland State Highway System.

Structure(s) - Bridges, culverts, catch basins, drop inlets, retaining walls, cribbing, manholes,
end walls, buildings, sewers, service pipes, underdrains, foundation drains, steps, fences, and
other features that may be encountered in the Work and not otherwise classified.

Subbase - The layers of specified or selected material of designed thickness placed on a
Subgrade to support a Base Course or Surface Course.

Subcontract - Any agreement entered into by the Contractor with a Subcontractor for a portion
of the Construction or any other part of the Work in connection with, and under the terms of, the
Contract,

Subcontractor - Any Person undertaking a portion of the Construction or any other part of the
Work under the terms of the Contract, by virtue of an agreement with the Contractor.
Subcontractor does not include an employee with an employment contract, or an employee
organization with a collective bargaining agreement, It includes one who furnished Material
worked to a special design according to the Plans and Specifications for the Work. It excludes
one who merely furnished Material not so worked.

Subgrade (Highways) - The top surface of a Roadbed upon which the Pavement Structure,
Shoulders, and curbs are constructed.

Subgrade (Pipes) - The soil foundation layer upon which a pipe, cradle, or encasement is placed
such that the prescribed invert elevation of the pipe will be achieved.

Subgrade (Structures) - The soil foundation layer upon which the structural foundation is built
to achieve prescribed elevations of subsequent structural elements or controls.

Substantial Completion / substantial completion - The date upon which all the Work is
sufficiently complete in accordance with the Contract so that the County can occupy and utilize
the Work for the purposes for which it was intended, and more specifically, the date that the
Engineer makes written acceptance of all Work under the Contract for the purpose of the County
assuming maintenance responsibilities for all Work, as further described in Section GP-5.13(b)
of the Standard Specifications. Substantial Completion will also be considered FFinal Acceptance
for Maintenance for purposes of the Contract and the Work.
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Substructure - All of that part of the Structure below bottoms of bearings of simple and
continuous spans, skewbacks of arches and tops of footings of rigid frames, together with the
back walls and wing walls,

Superintendent - The executive representative of the Contractor duly authorized by the
Contractor, in accordance with Contractor’s organizational documents and requirements to
receive and execute instructions from the Engineer, and who shall supervise and direct the
Construction and the Work.

Superstructure - All of that part of the Structure above bottoms of bearings of simple and
continuous spans, skewbacks of arches and tops of footings of rigid frames, except as noted
above for Substructure.

Supplemental Agreement - Any written Contract Modification or Change Order evidencing,
among other things, the terms, conditions, costs and time, mutually agreeable to the Contractor
and the County as indicated by the signature of the Contractor’s duly and legally authorized
representative and the County Executive or his/her legally authorized designee, with evidence of
review for legal sufficiency by the County’s Office of Law.

Surety - The Person providing any or all of the Contract Bonds for the Contractor, for the Bid
and the Full and Final Completion of the Contract and/or for the payment for all of the Work in
connection with the Contract.

Surface Course - One or more layers of a pavement designed to accommodate direct traffic
loading.

Technical Provisions - The technical provisions included in the Proposal Form and/or Invitation
for Bid, which are a part of and incorporated into the Contract.

Third Tier Contracting - The process where the Contractor subcontracts a portion of the
Contract to a Subcontractor who in turn subcontracts a portion of the Contract to a third party.
This latter action is termed entering into a Third Tier Contract.

Traveled Way - The portion of the Roadway for the movement of vehicles, exclusive of
Shoulders.

Trench - An excavation made for the purpose of installing or removing pipes, drains, catch
basins, etc., which is later refilled.

UA - A private contract for Highway, storm drain, water main, and sanitary sewer Construction
is let by land developers, by procedures pursuant to Public Works Agreements with Baltimore
County. The developer, in such a Private Contract, obtains the bid privately using contract forms
provided by the Department’s Division of Construction Contracts Administration. Private
Contracts bearing the letters “UA” within their Contract Numbers are governed by the Baltimore
County Department of Permits, Approvals and Inspections Policy for the Construction of
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Improvements Under Private Contracts, pursuant to Baltimore County Code Section 32-4-301, as
amended, and shall be referred to as UA and/or RA Contracts or UA and/or RA in these Standard

Specifications.

Unclassified Excavation - Excavation not defined within Standard Specifications’
classifications, including, but not limited to, rock, logs, stumps, water, debris. (Excavation of all
utility Trenches to subgrade.)

Utility Agreements/Right-of-Way Agreements or UA/RA- These UA/RA are initiated in the
County Department of Permits, Approvals and Inspections (PAI), or any successor County
department, by the applicant, including, but not limited to developers, schools, or commercial
property owners for the Construction and installation of improvements to utilities or roads at no
cost to the County. PAI reviews and approves, if and as applicable, the cost estimates,
Construction drawings, UA and/or RA, as applicable, and collects any security and fees.

Utility Companies — Entities or Persons which may have utility facilities in a proposed Work
area (e.g. BG&E and Verizon, etc.)

Work — The Contractor’s furnishing of all labor, Materials, Equipment, services, supplies,
Construction, construction-related services and/or other incidentals necessary to successfully
perform and complete the Contract and carry out of all the duties and obligations imposed by the
Contract,

Working Day - A Calendar Day upon which, in the judgment of the Engineer, weather and soil
conditions are such that the Contractor can advantageously Work more than half of his current
normal force for more than five (§) consecutive hours on a Controlling Operation. Working
Days will not be charged on Saturdays, Sundays, and Holidays unless the Contractor actually
Works more than five (5) hours on a Controlling Operation,

Working Drawings - Stress sheets, shop drawings, fabrication details, erection Plans, Plans for
false work, forms, centering, cribs, cofferdams and masonry layouts, bending and placing
drawings, bar schedules for reinforcement steel, and any other supplementary Plans or similar
data that the Contractor may be required to furnish.

Written Notice - Shall be deemed to have been duly served if delivered with signed receipt or if
sent by certified registered mail with signed receipt to the last business address known to party
who gives the notice.

GP - SECTION 2
BIDDING REQUIREMENTS AND CONDITIONS

GP-2.00 GENERAL

All terms that are capitalized in this GP - Section 2 shall be in accordance with the Department
Rules for Prequalification of Contractors, adopted November 28, 2006. Only the Bid of a

Revised
October 11, 2013

37



Contractor who holds a valid Certificate ten (10) Days prior to the date of Bid Opening will be
considered. A Prequalified Contractor is one whose rating and classification have been
determined by the Prequalification Committee and ratified by the Director of the Department.

All applicants for prequalification must comply with all Procedures for Prequalification as
described in Article IT of the Rules for Prequalification of Contractors,

All information must be filed with the Department in sufficient time for action to be completed
ten (10) Days before the date of Bid opening,

A prospective Bidder, when prequalifying, shall state in the Application the extent and type of
work it considers it is qualified to handle at one time and shall show the exact type of work it has
performed during the preceding five (§) years. . The information and all other information
required by Procedures for Prequalification, as described in Article II of the Rules for
Prequalification of Contractors, shall be the basis for a determination of the Bidder’s financial
rating and work classifications. Following the evaluation, the Contractor may receive a
Certificate of Prequalification from the Director of the Department of Public Works.

A Prequalification Certificate, subject to the following provision, is valid through the expiration
date stated on the Certificate. The County reserves the right to re-evaluate a Prequalified
Contractor. A Bidder who holds a Prequalification Certificate shall furnish additional
information bearing on its qualification as may be required. The County reserves the right to
reject unopened the Bid of any Bidder who fails to furnish promptly and properly all the
information called for when so notified.

A Contractor, dissatisfied with its rating or classification or both, may request a reconsideration
on the basis of additional or revised information submitted to the committee in writing and may
request a meeting with the Prequalification Commitlee to support its resubmittal in accordance
with the Rules for Prequalification.

EACH BIDDER AND/OR APPLICABLE SUBCONTRACTOR SHALL FURTHER
QUALIFY AS OTHERWISE REQUIRED IN THE CONTRACT DOCUMENTS.

A prospective Bidder may purchase Plans if his Prequalification Certificate is valid. Materials
suppliers and other interested parties may purchase Plans without prequalification, such Plans to
be marked: “NOT FOR BIDDING PURPOSES”.

GP-2.01 BID IRREVOCABLE

Unless otherwise provided in the Bid Package, Bid prices are irrevocable for ninety (90) Days

following Bid opening,.

GP-2.02 CONTENTS OF BID FORMS
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All papers included in, bound thereto or attached to the Invitation for Bid and/or the Proposal
Form are necessary parts thereof and shall not be detached, separated or altered. The Plans,
Standard Specifications, and al! other Contract Documents are part of the Invitation for Bid
and/or the Proposal Form whether attached thereto or not.

GP-2.03 INTERPRETATION OF QUANTITIES IN BID SCHEDULE

Where designated as estimated quantities, the quantities in the prepared Invitation for Bid are
approximate only, Payment to the Contractor will be made only for the actual quantities of
Work performed or Materials furnished in accordance with the Contract and as provided in GP-
4,04, Variations in Estimated Quantities.

GP-2.04 SITE INVESTIGATION

The Contractor acknowledges that it has investigated and satisfied itself as to the conditions
affecting the Work, including but not restricted to those bearing upon transportation, disposal,
handling and storage of Materials, availability of labor, water, electric power, Roads and
uncertainties of weather, river stages, tides or similar physical conditions at the sitc, and the
Contractor has further confirmed conditions of the ground, and the character of Equipment and
facilities needed preliminary to and during prosecution of the Work. The Contractor further
acknowledges that it has satisfied itself as to the character, quality and quantity of surface and
subsurface Materials or obstacles to be encountered insofar as this information is reasonably
ascertainable from an inspection of the site, including all exploratory Work done by the County,
as well as from information presented by the drawings and Standard Specifications made a part
of this Contract. Any failure by the Contractor to acquaint itself with the available information
will not relieve Contractor from responsibility for estimating properly the difficulty or cost of
successfully performing the Work. The County assumes no responsibility or liability of any
kind, nature or amount for any conclusions or interpretations made by the Contractor on the basis
of the information made available by the County.

Notwithstanding anything to the contrary in the Standard Specifications or the Contract
Documents, including, but not limited to, GP-4.05, any and all subsurface soil/test borings,
sample borings, boring logs, test pits, and/or related documents, reports or materials
(collectively, the “Boring Materials”) provided by the County, or its engineer, architect, or
consultant, to any Bidders or the Contractor are for the convenience of the Bidders and/or the
Contractor. THE COUNTY NEITHER EXPRESSLY NOR IMPLIEDLY WARRANTS OR
GUARANTEES THAT THE ACTUAL SITE CONDITIONS ENCOUNTERED UNDER THIS
CONTRACT WILL BE THE SAME OR SIMILAR TO THOSE SITE CONDITIONS
INDICATED BY ANY BORING MATERIALS.

THE CONTRACTOR HAS THE EXPRESS DUTY AND RESPONSIBILITY TO EXAMINE
AND SATISFY ITSELF AS TO THE PHYSICAL CONDITIONS OF THE CONTRACT SITE,
including, but not limited to, conformation and condition of the ground, character, quantity, and
quality of subsurface materials which may be encountered, surface and subsurface conditions
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including the presence of rock or groundwater, and all other physical conditions of the Contract
site which may affect the Contractor’s performance and/or costs and expenses under the
Contract. THE CONTRACTOR SHALL NOT RELY ON THE COUNTY AND/OR ANY
BORING MATERIALS TO FULFILL THIS EXPRESS DUTY AND RESPONSIBILITY
UNDER THE CONTRACT.

NO ADDITIONAL COMPENSATION OF ANY KIND, INCLUDING, BUT NOT LIMITED
TO, ADJUSTMENT OF COST OR SCHEDULING, WILL BE CONSIDERED BY THE
COUNTY FOR THE CONTRACTOR’S FAILURE TO PROPERLY EXAMINE AND
SATISFY ITSELF AS TO THE PHYSICAL CONDITIONS OF THE CONTRACT SITE. NOR
WILL SUCH FAILURE BY THE CONTRACTOR RELIEVE THE CONTRACTOR OF ITS
OBLIGATIONS, RESPONSIBILITIES, AND LIABILITIES TO ACHIEVE FULL AND
FINAL COMPLETION OF THE CONTRACT TO THE COUNTY’S SATISFACTION,

GP-2.05 TAXES - RESPONSIBILITY FOR PAYMENT, EXEMPTIONS, FORMS
TO FILE, ETC.

(a)  The Contractor is responsible for, and by submitting a Bid agrees to pay, ail retail sales,
income, real cstate, sales and use, transportation and special taxes applicable to and assessable
against any Materials, Equipment, processes and operations incident to or involved in the
Construction and/or Work, The Contractor is responsible for ascertaining and acquainting itself
with such taxes and making all necessary arrangements to pay same,

(b)  The County’s Director, Office of Budget and Finance, may not authorize payment to a
Contractor who has submitted an invoice if that Contractor is indebted by virtue of unpaid taxes
or other obligations when in an amount of fifty dollars ($50) or more to the State of Maryland or
any County department or agency or affiliated entity. In this regard, Contractors shall indicate
their federal tax identification or social security number as required by the Rules for
Prequalification of Contractors.

(c) If taxes or other obligations are owed to the State of Maryland or any County department
or agency or affiliated entity, payment shall be deferred, and the Contractor shall be promptly
notified. Subsequent release of the deferred payment shall be made promptly when the taxes or
other obligations are satisfactorily resolved with no late fee and/or interest of any kind thereon.

(d)  The County hereby reserves the right to withhold final payments under this Contract until
the Contractor and/or any Subcontractors and/or Third Tier Contracting parties performing any
duties under this Contract have paid all taxes or other obligations due the State or the County or
any County affiliated entity.

GP-2.06 PREPARATION OF BID

(a) The Bidder shall submit the Bid upon the blank forms furnished by the Administration.
The Bidder shall specify a price in U.S. dollars and cents for each Bid Item given, and shall show
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the products of the respective unit prices and quantities written in figures in the column provided
for that purpose, together with the total amount of the Bid obtained by adding the amounts of the
several items.

(h)  The Bid Form(s), including the fully and properly executed MBE/WBE forms, shall be
filled out legibly in ink or typed. The Bid shall be signed by the Contractor’s duly and legally
authorized representative or officer, if and as applicable, of the Bidder, and aftested by the
Contractor’s appropriate officer, if and as applicable. There must be on file with the County a
copy of the current organizational documents and/or resolution, duly certified by the corporate
secretary, if applicable, showing the authority, of the Person so signing on behalf of the
Contractor, In lieu thereof, the Contractor may file such evidence with the Administration, duly
certified by the corporate secretary, if applicable, together with a list of the names of the
Contractor’s officers having legal and authority to execute Contract Documents on behalf of and
legally bind the Contractor, duly certified, if applicable, which listing shall remain in full force
and effect, and shall be materially relied upon by the Administration, until the Director of the
Departiment receives Written Notice to the contrary. In any case, where a Bid is signed by an
attorney in fact, the same must be accompanied by a copy of the appointing document, duly
certified as described above. All Bids shall be signed in ink. All erasures and/or alterations shall
be initialed by the signer in ink.

(¢) If the Bid Package requires the Bidder to furnish samples or descriptive literature, it shall
be submitted with the Bid, unless the Bid Package provides otherwise.

(d) Bidders must specifically identify any portions of their Proposals deemed to contain
confidential, proprietary information or trade secrets. Such designations will not necessarily be
conclusive and Bidders may be required to justify why such material should not, upon request,
be disclosed by the County under the Maryland Public Information Act, Title 4, of the General
Provisional Article of the Annotated Code of Maryland, as amended.

(e) Bid Items for which quantities are identified in the “Sunumary of Quantity” sheet of the
Plans, in the column headed “Contingent” or listed in the “Bid Form” are established for the
purpose of obtaining Bids on one or more Bid Items that may be incorporated into the Work.

The Engineer shall have sole discretion in determining whether and to what extent such Bid
Items will be incorporated into the Work, The Engineer may order incorporation of such Bid
Items at any location within the Contract and al anytime during the Work. These Bid Items may
not be located on the Plans. The estimated quantilies set out in the Bid Package for such Bid
Items are presented solely for the purpose of obtaining a representative Bid price. The actual
quantities employed may be only a fraction of, or many times the estimated quantity. Neither
party shall make claims for additional compensation because of any increase, decrease or
elimination of such Bid Items.

The Contractor is required to pay tax, as applicable, on Materials and supplies (hat will be

incorporated into the Work. The Confractor must pay tax, as applicable, on all Equipment that is
purchased and pertains to the Work
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GP-2.07 PROPOSAL GUARANTY/BID SECURITY

No Proposal will be considered unless accompanied by a guaranty of the amount specified in
the Proposal in the form of either a certified check, bank cashier's check or a Bid Bond on the
form provided therein or an exact facsimile thercof. The Bid Bond must be executed by a
Surety that is, as of the date of the Bid: (a) licensed in the State of Maryland, (b) rated "B" or
better by the A.M. Best Company, (c) on federal funded projects, authorized by the
underwriting limitation contained in the U.S, Department of the Treasury Circular 570, as
amended, to guaranty the amount of the Bid, and (d) in good standing as determined by the
County's Engineer. The Bid Bond must guaranty payment to the County of liquidated damages
as follows: (a) if only one Bid is received, the guaranteed payment shall be five (5%) percent of
the Bidder's Bid amount, (b) if two or more Bids are received, the guaranteed payment shall be
the difference between the Bidder's Bid amount and the next lowest Bid amount, subject to the
limilation that the guarantced payment not be greater than five (5%) percent of the Bidder's Bid
amount, This Bid Bond is required in case the successful Bidder, afler issuance of notice of
Award, fails to comply, timely and completely, with each of the requircments set forth under
Section GP-3.04.

GP-2.08 DELIVERY OT BIDS

Bach Bid must be submitted in a sealed envelope plainly marked to indicate its ‘contents, When
sent by mail, the sealed Bid must be addressed to the Administration at the address and in care of
the official in whose office the Bids are fo be reccived, All Bids shall be filed prior to the time
and al the place specified in the Bid Package., Bids received after the time for opening of Bids
will be treated in accordance with the provisions of GP-2.,12.

GP-2.09 COMMUNICATIONS AND INTERPRETATIONS - PRIOR TO BID
OPENING

Any information regarding the requirements or the interpretation of any provision of the General
Provisions, Special Provisions, Standard Specifications, Interim Supplemental Speeifications or
any part of the Bid Package, Bid and/or Bid Form shall be requested, in writing, from the
Engineer; and delivered no later than five (5) Days prior to the scheduled date of Bid opening,
Responses fo questions or inquiries having any material effect on the Bids shall be made by
written addenda, or by wriften notice sent to all purchasers of Contract Documents, THE
CONTRACTOR SHALL NOT MAKE YERBAL INQUIRIES TO THE COUNTY, AS
VERBAL INQUIRIES MAY NOT BE ACKNOWLEDGED AND SHALL NOT BE
BINDING UP@ON-THE COUNTY IN ANY MANNER OR EXTENT.

Any and all verbal inferpretations and/or oral pre-Bid statements made by the Engineer, County
employees or their respective representatives and/or agents shall not be binding in any matner or
extent upon the County,
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Pre-Bid conferences may be conducted by the Department of Public Works or the applicable
County agency or department. If they are to be conducted, notice of the same will be contained
in the Bid Package. Any minutes of Pre-Bid conferences are provided as a courtesy to the
Bidders and ANY MINUTES PROVIDED ARE NOT BINDING UPON THE COUNTY IN

ANY MANNER OR EXTENT.

GP-2.10 AMENDMENTS TO INVITATIONS IFOR BIDS

(a) Form, Pre-Bid amendments shall be identified as addenda and shall require that the
Bidder acknowledge receipt of all addenda issued. The addenda shall reference the portion of
the proposed Invitation for Bid and/or Proposal Form it amends. Any addenda shall be issued in
writing by the County.

(b)  Distribution. Addenda shall be sent to all purchasers of Contract Documents.

(¢) Timeliness, Addcnda shall be distributed to allow Bidders a rcasonable time to consider
them in preparing their Bids. The Bid receipt date shall be changed in the addenda only if the
distribution of the addenda, in the sole determination of the Administration, does not permit
timely preparation and distribution thereof. If the Administration deems that there is adequate
time for consideration of the addenda, the addenda may be silent as to the Bid receipt date.

GP-2.11 PRE-OPENING MODIFICATION OR WITHDRAWAL OF BIDS

(a) Procedure. Bids may be modified or withdrawn by Written Notice executed by a duly
and legally authorized representative of the Bidder, received in the office designated in the Bid
Package before the time and date set for Bid opening.

(b)  Disposition of Bid Security. If a Bid is withdrawn in accordance with this GP-2,11, the
Bid Bond, if any, shall be returned to the Bidder.

GP-2.12 LATE BIDS, LATE WITHDRAWALS, AND LATE MODIFICATION

(a) Policy. Any Bid is late if not received at the place designated in the Invitation for Bid
and/or Proposal Form at or prior to the time and date set for receipt of Bids. Any request for
withdrawal or request for modification received at the place designated in the Invitation for Bid
and/or Proposal Form after the time and date set for receipt of Bids is late.

(b)  Treatment. A late Bid, late request for modification, or late request for withdrawal shall

not be considered. Late Bids will be returned to the Bidder unopened.

GP-2.13 OPENING AND RECORDING OF BIDS
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(a) Bids, and modifications pursuant to GP-2.11, shall be opened publicly, at the time, date,
and place designated in the Bid Package. The name of each Bidder, the Bid price, and such other
information as is deemed appropriate by the County shall be read aloud or otherwise made
available to the public. This information also shall be recorded at the time of Bid opening. The
Bids shall be tabulated or a Bid abstract made. 1f the Bidder designates in writing trade secrets
or other proprietary data to be confidential, in accordance with applicable State law, regulations,
and/or these Standard Specifications including, but not limited to, GP-2.06, material so
designated in writing by the Bidder shall accompany the Bid but Bidder shall make such readily
separable from the Bid in order to facilitate public inspection of the nonconfidential portion of
the Bid. After Contract Award, prices, makes, and model or catalog numbers of the items
offered, deliveries, and terms of payment shall be available for public inspection at a reasonable
time regardless of any designation to the contrary at the time of Bid opening,.

(b)  The Engineer shall examine the Bids to determine the validity of any requests for
nondisclosure of trade secrets and other proprietary data identified in writing by the Bidder.
Confidential, proprietary information, and trade secrets furnished by a Bidder may be disclosed
to State and/or other County department, or agencies if there is a need for the information and
may not be disclosed outside of the County except as provided by the Maryland Public
Information Act or other applicable laws and/or regulations,

GP-2.14 MISTAKES IN BIDS

(a) Mistakes Discevered Befere Opening, A Bidder may correct mistakes discovered
before the time and date set for Bid opening by withdrawing or correcting the Bid as provided in
GP-2.11.

(b)  Mistakes Discovered After Opening But Prior To Award. If the Director of the
Department knows or has reason fo conclude that a mistake may have been made, the Bidder
may be required to confirm the Bid. Situations in which confirmation may be requested include
obvious, apparent errors on the face of the Bid or a Bid unreasonably lower than the other Bids
submitted. If the Bidder alleges mistake, the Bid may only be corrected or withdrawn upon the
written approval of the County’s Director, Office of Budget and Finance, as follows:

1) If the mistake and intended correction are clearly evident on the face of the Bid
document, the Bid shall be corrected to the intended correct Bid and may not be withdrawn,
Examples of mistakes that may be clearly evident on the face of the Bid document are
typographical errors, eirors in extending unit prices, transposition errors, and arithmetical errors.

2) Subject to the written approval of the County’s Director, Office of Budget and
Finance, a Bidder may be permitted to withdraw a low Bid if:

(a) A mistake is clearly evident on the face of the Bid document but the
intended correct Bid is not similarly clearly evident; or

Revised
October 11, 2013

44



(b) The Bidder submits proof of evidentiary value that clearly and
convincingly demonstrates that a mistake was made.

(c) Mistakes Discovered After Award, Mistakes may not be corrected after Award of the
Contract unless and only when the County’s Director, Office of Budget and Finance, determines
that it would be unconscionable not to allow the mistake to be corrected. Changes in price are
not permitted, except as allowed in the County’s sole discretion. Corrections, if permitted, shall
be submitted to and approved by the County’s Director, Office of Budget and Finance before
being incorporated into the Contract.

GP-2.15 MINOR IRREGULARITIES

Minor irregularities in Bids, as defined below, may be waived if the County’s Director, Office of
Budget and Finance, determines, in his sole discretion, that it shall be in the County’s best
interest, The County’s Director, Office of Budget and Finance, may either give a Bidder an
opportunity to cure any minor irregularity in its Bid, or waive the minor irregularity where it is to
the County’s advantage to do so.

When at any public opening of Bids, a Bid appears to be irregular, as herein specified, this
apparent fact may be announced when read. Said Bid shall be read as other Bids and then
referred to the Director of the Department for consideration and appropriate action thereon in
accordance with these General Provisions, laws and regulations, as applicable.

A minor irregularity is one thal is merely a matter of form and not of substance, or pertains to
some immaterial or inconsequential defect or variation of a Bid or Proposal from the exact
requirement of the Bid Package and/or Proposal Form, the correction or waiver of which would
not be prejudicial to other Bidders. The defect or variation in the Bid or Proposal is immaterial
and inconsequential when its significance as to price, quantity, quality, or delivery is trivial or
negligible when contrasted with the total cost or scope of the Bid Package and the labor,
Materials, Equipment, services and supplies being procured, and when the intent and meaning of
the entire Bid or Proposal is clear.

GP-2.16 CANCELLATION OF INVITATIONS IFOR BIDS

(a) Before opening of the Bids, an Invitation for Bid may be canceled, in whole or in part,
when the County determines this action is fiscally advantageous or otherwise in its best interest.

(b) When an Invitation for Bid is canceled before Bid opening, the Bids shall be returned to
the Bidders submitting them and notice of canceliation shall be included and no party or Person
including, but not limited to, the County shall have any liability or obligation of any amount,
kind, or nature to another or any other in connection therewith.

GP-2.17 REJECTION OF INDIVIDUAL BIDS OR PROPOSALS
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(a)  Any Bid may be rejected, in whole or in part, when it is in the best interesi of the County
to do so.

(b)  Reasons for rejection of a Bid may include but are not limited to:
(1)  Itis not a Responsive Bid.
(2)  Unreasonable price.

(3) The Bidder submitting the Bid is determined to be nomnresponsible. A
determination of nonresponsibility may be made for, but is not limited to, any of the following
reasons:

(a) Bidder debarred or ineligible and period of debarment or ineligibility not
expired.

(b) The unit prices contained in a Bid are unbalanced.
(c) Evidence of collusion among Bidders.

() Inadequate quantity and/or quality of experience, plant, equipment,
financing, manpower or other resources required to perform the Contract.

(e) Bidder’s workload that, in the judgment of the Administration, might
hinder or prevent the prompt completion of the subject Work if Awarded.

H Default by the Bidder on other contracts,

(g) Failure to pay or satisfactorily settle all reasonable and just bills due for
labor and material on prior or current contracts.

(h) The same Person has an interest in more than one Bid on a Contract
exclusive of being named by another Bidder as a Subcontractor.

(i) Failure to perform satisfactorily on other contracts awarded, and the
conditions leading to unsatisfactory performance remain unresolved.

1)) Any other reason affecting the Bidder’s ability to perform, or a record of
business integrity.

&) Bidder not otherwise qualified and eligible to receive an Award under
applicable laws and regulations.
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4) The Bidder fails to supply information to the Engineer promptly, after notification
from the Engineer that such information is required in connection with a determination to be
made pursuant to this GP-2.17.

GP-2.18 REJECTION OF ALL BIDS, IN WHOLE OR IN PART

(a) After opening of Bids or Proposals but before Award, all Bids or Proposals may be
rejected, in whole or in part, when the Engineer, with the approval of the using-County
department or agency head, or his/her designee, determines such rejection is fiscally
advantageous or otherwise in the County’s best interest.

(b) If and as applicable, notice of rejection of all Bids shall be sent to all Bidders that
submitted Bids, and Bids which have been opened shall be retained by the Department’s
Division of Construction Contracts Administration,

GP-2.19 BID EVALUATION AND AWARD

() General. The Contract is to be Awarded to a Responsible Bidder who is also a
Responsive Bidder and whose Bid meets the requirements and evaluation criteria set forth in the
Bid Package, and is either the lowest Bid price or lowest evaluated Bid price, in the County’s
sole discretion,

(h) Determination of Lowest Bidder. Bids shall be evaluated to determine which Bidder
offers the lowest cost to the County in accordance with the evaluation criteria set forth in the Bid
Package.

Except as otherwise provided under GP-2.14 Mistakes in Bids:

(1)  The unit price will govern in the event of a discrepancy between the unit price and
the extended price (product of unit price multiplied by the quantity).

(2)  The sum of the extended prices will govern in the event of a discrepancy between
the total lump sum and the extended prices.

(3)  The written words for the lump sum will govern in the event of a discrepancy
between the lump sum prices written in words and the lump sum prices written in figures.

(4) If a unit price was omitted, the unit price will be determined by dividing the
extended price by the quantity.

The Administration reserves the right to make the Award by Bid Item, or groups of Bid
[tems, rather than total Bid if it is in the best interest of the County to do so, unless the Bidder
expressly stated in its Bid that a particular or progressive Award was not acceptable to the
Bidder.
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(c) Award. Upon determination of the Responsible Bidder who is also a Responsive Bidder,
and whose Bid meets the requirements and evaluation criteria of the Bid Package and is the
lowest Bidder in accordance with these Standard Specifications and the Bid Package, the
Contract may be Awarded to that Bidder. In accordance with these Standard Specifications and
the Bid Package, a Contract may be Awarded to a Bidder offering a higher quality item than that
designated in the Bid Package if that Bidder is a Responsible Bidder with the lowest Responsive
Bid whose Bid meets the requirements and evaluation criteria of the Bid Package.

GP-2.20 TIE BIDS

(a) Definition. Tie Bids are Responsive Bids from Responsible Bidders that are identical in
price, terms and conditions and which meet all the requirements and evaluation criteria set forth
in the Bid Package.

(b)  Award. If two or more Bidders shall be tied for the lowest Bid, quality and service being
equal, the Contract shall be Awarded to the Bidder qualified as a minority, as defined in the State
procurement regulations. If both Bidders are qualified minorities, as defined in the State
procurement regulations, the Contract shall be Awarded to the minority that is a local Bidder.
Please see Baltimore County Code, 2003, as amended, Atticle 10, Title 2, for more information
and the governing statute regarding minority Bidders and local Bidders,

GP-2.21 — Reserved.

GP-2.22 MULTIPLE OR ALTERNATE BIDS

Unless multiple or alternate Bids are requested in the Bid Package, such multiple or alternate
Bids may not be accepted. However, if a Bidder clearly indicates a base Bid, it shall be
considered for Award as though it were the only Bid submitted by the Bidder.

GP-2.23 BID PROTESTS

(a) Bidder Protest of Award or Alleged Improprietics. The Bidder must file a written Bid
protest of Award pursuant to this GP-2.23 of the Standard Specifications. The Bid protest of
Award must be in writing and filed with the Engineer. Oral objections, whether or not acted on,
are not protests,

(1)  Time for Filing. A Bid protest of Award shall be filed not sooner than the date of
Award and not later than three (3) Business Days after the date of Award. A protest based on
alleged improprieties in the Bid Package which are apparent before the Bid opening or the
closing date for receipt of Bids shall be filed not later than five (5) Business Days before the Bid
opening date.

Revised
October 41, 2013

48



(2) Content of Written Protest, The written protest must state: the name and
address of the Bidder; the Bid or Contract Number; the reasons for protest; and any supporting
exhibits, evidence or documents to support the protest.

(b) Bidder Protest of Bid Rejection. The Bidder must file a written Bid protest of Bid
rejection with the Engineer not later than three (3) Business Days from the date of the Bid
rejection. Oral objections, whether or not acted on, are not protests. The written Bid protest
must comply with GP-2.23(a)(2).

(c) Department Response to Bidder Protest. The Department’s Chief of Division of
Construction Contracts Administration, or other designated County official, will review the
Bidder’s protest, as filed pursuant to GP-2.23(a) or (b), and respond to the Bidder in writing
within ten (10) Working Days of receipt of protest.

(d)  Bidder Appeal. The Bidder may appeal the decision by the Department’s Chief of
Division of Construction Contracts Administration, or other designated County official, (a) to the
County’s Director of the Office of Budget and Finance for all MBE/WBE-related protests or (b)
to the Director, or other designated County director, for all other protests.

The Bidder must file a written appeal with the relevant director not later than three (3) Business
Days from the date of the Department response in GP-2.23(c). Oral objections, whether or not
acted on, are not appeals. The appeal must comply with GP-2.23(a)(1) and (2), but may include
any additional documentation as deemed necessary and appropriate by the Bidder.

(e) Director Response to Bidder Appeal. The relevant County director, as appropriate and
applicable, will review the Bidder’s appeal under GP-2.23(d) and respond to the Bidder in
writing within fifteen (15) Working Days of receipt of appeal.

() Second Bidder Appeal. The Bidder may appeal the decision by the relevant County
director, as appropriate and applicable, to the County Administrative Officer (CAO).

The Bidder must file a written appeal with the CAO not later than three (3) Business Days from
the date of the director response in GP-2.23(e). Oral objections, whether or not acted on, are not
appeals, The appeal must comply with GP-2.23(a)(1) and(2), but may include any additional
documentation as deemed necessary and appropriate by the Bidder.

(g CAO Response to Bidder Appeal. The CAO, or his/her duly authorized designee, will
review the Bidder’s appeal under GP-2.23(f) and respond to the Bidder in writing within twenty
(20) Working Days of receipt of appeal. The CAQ’s, or his/her duly authorized designee’s,
written decision is final and binding on all involved parties.

GP - SECTION 3
AWARD AND EXECUTION OF CONTRACT
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GP-3.01 AWARD OF CONTRACT (See GP-2.19)

Notice of Award shall be faxed, where available, at the number provided with the Bid and/or
mailed, by first class mail, to the successful Bidder at the address submitted with the Bid. In
addition, the Department’s Division of Construction Contracts Administration shall maintain for
public inspection a record of the date of the notice of Award for each Contract, if Awarded and
as applicable,

(a) The notice of Award, if it be Awarded, shall be within ninety (90) Calendar Bays (or as
otherwise specified in the Contract) after the opening of the Bid, and will be to the Responsible
Bidder with the lowest Responsive Bid whose Bid complies with all the requirements prescribed
in these Standard Specifications and the Invitation for Bid. The successful Bidder will be
notified by letter, as stated above, to the address shown on its Bid, that its Bid has been accepted
and that it has been Awarded the right to execute the Contract Documents with the County. The
notice of Award shall be deemed to have been received three (3) Calendar Days after the date on
the notice of Award. The successful Bidder will also be deemed to be on notice of the
information contained in the public record log referred to above.

(b) If a Contract is jointly Bid by more than one Person, all Persons will be, upon Award,
notified and shall execute the Control thereafter and will be held jointly and severally responsible
for the performance and Full and Final Completion of the entire Contract.

(¢) The right is reserved to cancel and rescind any notice of Award at any time before the
County fully executes the Contract Documents. Upon the County’s cancellation and rescission
of the notice of Award the County shall not be liable or obligated in any kind, nature or aniount
to any Person,

GP-3.02 RETURN OF PROPOSAL GUARANTY

If a Bid is withdrawn by Written Notice received in the office designated in the Bid Package
before the time and date set for Bid opening, the Proposal Guaranty will be returned if requested.
Each Proposal Guaranty submitted, other than the three low Bidders, will be considered released
immediately following opening and review of the Bids. The Proposal Guaranty of the 2nd and
3rd low Bidders will be returned vipon request only, following execution of the Contract with the
lowest Bidder, and the Proposal Guaranty of the lowest Bidder (i.e., the Contractor) can only be
released upon execution of the Contract and submittal of the Performance Bond and the Payment
Bond by the Contractor, as required by GP-3.03.

GP-3.03 PERFORMANCE BOND AND PAYMENT BOND REQUIREMENTS

(a) Acceptable security in the County-required forms for the Performance Bond and a
Payment Bond are included in the Bid Package.
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(b) A Performance Bond and a Payment Bond must be provided by Contractor from
a Surety acceptable to the County who is (1) licensed in the State of Maryland, (2)
rated "B" or better by the A.M. Best Company, (3) on federal funded projects,
authorized by the underwriting limitation contained in the U.S. Department of the
Treasury Circular 570, as amended, to guaranty the amount of the Bid, and (4) in good
standing as determined by the County's Engineer as amended at the time of the
underwriting and provision of the Payment Bond and Performance Bond.

A Payment Bond and Performance Bond wre required for every and each Contract in excess off
(wenty-live thousand dollars ($25,000). Bachy Payment Bond and each Performance Bond shall
be in the amovnt cqual to al feast one hundred (100%) percent of the Contract price. The fully
executed Payment Bond and fully exeewted Performance Bond shall be delivered by the Bidder
{o the Departiment’s Division of Construction Contracls Administration no later than the time the
Coniract is to be execuled by the Contractor, It the Bidder fails (o defiver the requived Payment
Bond and the required Performance Bond in a (imely mamner, the Bid shall be rejected, the
Proposal Guaranty shall be enforced, and Award of the Confract may be made (o the Responsible
Bidlder with (he next lowest Responsive Bid in accordance with the Invitatlon for Bid and (heso
Standard Specifications.

All Bond premiums shall be paid by the Contractor, Al the dircction of the Department, the
Contractor may be required (o increase the Payment Bond and Porformance Bond with such
Incrense (o be paid for by the County in the amount ol the documented actual cost to the
Contraclor.

GP-3.04 EXECUTION  OF  CONTRACT/SUBMISSION  OF  REQUIRED
DOCUMENTS AND MBE/WBE FORMS

The successlul Bidder for the Contract will be provided, upon Award of the Contraet, five (5)
sets of Bid Proposal Forms and Plans and two (2) sets of cross seclions fice of charge (this
number of copics may be increased (o fifleen (15) for certain large building projects, in the sole
discretion of (he Administrator), Any additional Plan sets required by (he Conlractor may be
purchased at the price noted in Bid Package. Individual Plan sheets or conplete scts of Plans
may be purchased al the prevailing price set by (he County,

(8)  NotJater thai ten (10) Business Days alter the date of the notlce of Award, the successful
Bidder shall have oblnined and returned the Contract Documents to the County and two (2) sets
.of eross scctions, including, but not limited to: (1) the fully and properly exccuted Contracl
Proposal Form, (2) the fully and properly executed Payment Bond and Performance Bond, if
required under GP-3.03, (3) the fully and properly completed evidence of insurance required
pursuant fo GP-7,14 of these Standard Specifications and the Bid Package, and (4) the Proposal
Affidavil, The documents referred to in this GP-3.04 (a) (1), (2), (3), and (4) are to be «lelivered
fo the Deparimenl’s Division of Construction Contracts Adininistration unless expressly
speeified otherwise by the Engineer or in the Contract Documents,

() The Department’s Division of Censtruction Contracts Administration shall record in the

public record log, veferred to in GP-3.01, the date it recelved from the successful Bidder each of
the properly completed Contract Documents requived in GP-3.04 (a) (1), (2), (3), (D) and (5)
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above, and the date it received notification from the County’s Office of Fair Practices that the
successful Bidder’'s MBE/WBE forms required by the County have been approved. The
successfiil Bidder is deemed to be on notice of such information so recorded.

(c) In the event the County fails to fully execute the Contract Documents within thirty (30)
Business Days after the date all of the required documents in this section have been received by
the Department, the successful Bidder will have, as its sole remedy, the option to declare the
Contract terminated or to agree to an extension of the time for the County to execute the
Contract. Should Bidder declare the Contract terminated, in no event shall County be liable or
obligated for any losses, costs, expenses or damages in any amount, nature, or kind incurred by
any Person including, but not limited to, the Bidder. If the successful Bidder, however, shall fail
within thirty-five (35) Business Days of the aforementioned date to deliver Written Notice to the
Department’s Division of Construction Contracts Administration that it elects to rescind its Bid
and have the Contract terminated, the time period for the County to execute the Contract shall
automatically be extended for an additional fifleen (15) Business Days.

(d)  All Contract Documents remain the property of the County and must not be used on other
work but shall be returned to the County upon request by Engineecr.

GP-3.05 FAILURE TO EXECUTE CONTRACT

Failure to deliver to the County the required items listed in GP-3.04 within the time specified
therein shall be just cause for the annulment and rescission of the notice of Award and the
Contractor’s and Surety’s forfeiture of the Proposal Guaranty to the County, not as a penalty, but
in liquidation of damages sustained. Notice of Award may then be made to the Responsible
Bidder with the next lowest Responsive Bid, or, at the County’s option, the Work may be re-
advertised.

GP - SECTION 4
SCOPE OF WORK

GP-4.01 INTENT OF CONTRACT

(a)  The Contractor shall (within specified tolerances) perform all Work in accordance with
the Contract Documents including, but not limited fo, the lines, grades, typical cross sections,
dimensions, and other data shown on the Plans or as modified by Contract Modification
including the furnishing of all Materials, implements, machinery, Equipment, tools, supplies,
transportation, labor, and all other things necessary to the satisfactory prosecution and
completion of the Work in full compliance with the Contract Documents.

(h) The Contract Documents are intended to be complementary, and to describe the
Construction and completion of the Work. Anything mentioned in the Contract Documents and
not shown on the Contract Drawings, or shown on the Contract Drawing, and not elsewhere
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mentioned in the Contract Documents shall be of like effect as if it is shown or mentioned in
both.

(c) Omissions from the Contract Documents including, but not limited to, Contract Drawings
or the misdescription of details of Work which are manifestly necessary to carry out the intent of
the Contract Documents and/or Contract Drawings or which are customarily performed shall not
relieve the Contractor from performing such omitted or misdescribed details of Work, but they
shall be performed as if fully and correctly set forth and described in the Contract Drawings and
Contract Documents. The Engineer shall consider modifications of the Bid and/or postponement
of Bid opening as may best serve all interested parties where Written Notice of apparent
omissions is received by the Engineer five (5) Business Days before the hour prescribed for Bid
opening, This is not to be construed as a limitation on the Engineer. If justified and deemed
appropriate by the County, the Engineer may issue a Contract Modification or, if after execution
of the Contract, prepare a Supplemental Agreement(s) for Extra Work that was not anticipated
and/or shown on the Contract Drawings or described in the Contract Documents.

(d) Work described in words that have a well-known technical or trade meaning shall be held
to refer to such recognized standard use.

(e) The Contractor shall keep in the office on the Work site a complete set of all Contract
Drawings, Standard Specifications, shop drawings, schedules, etc., in good order and available to
the Engineer and representatives of the County.

GP-4.02 CONTRACT DOCUMENTS

The Contract Documents are essential parts of the Contract, and a requirement occurring in one
is as binding as though occurring in all. They are intended to be complementary and to describe
and provide for a complete Work. In the event of any discrepancy between the drawing and
figures written thereon, the figures, unless obviously incorrect, will govern over scaled
dimensions. In the event of any discrepancy between the Plans and the Standard Specifications,
the Plans will govern. If there is a discrepancy between the Standard Specifications and Interim
Supplemental Specification, the Interim Supplemental Specifications will govern. Special
Provisions will govern over Standard Specifications, Interim Supplemental Specification and
Plans.

Special Provisions govern over all other Contract Documents unless expressly stated to the
contrary in the Contract Documents.

GP-4.03 ENTIRE CONTRACT

The Contract represents the entire and integrated agrecment between the parties thereto and
supersedes all prior negotiations, representations or agreements, either written or oral.
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GP-4.04 VARIATIONS IN ESTIMATED QUANTITIES

(a) Where the quantity of a Major Contract Item in this Contract is an estimated quantity and
where the actual quantity of such Pay Item varies more than twenty-five (25%) percent above or
below the estimated quantity stated in this Contract, an equitable adjustment in the Contract price
shall be made upon demand of either party. The equitable adjustment shall be based upon any
increase or decrease in costs due solely to the variation above one hundred twenty-five (125%)
percent or below seventy-five (75%) percent of the estimated quantity. If the quantity variation
is such as to cause an increase in the time necessary for completion, the Engineer shall, upon
receipt of a written request for an extension of time within ten (10) Days from the beginning of
the delay, or within a further period of time which may be granted by the Engineer before the
date of final settlement of the Contract, ascertain the facts and make the adjustment for extending
the Completion Date as in Engineer’s judgment the findings justify,

(b) Should any Contract Items contained in the Bid Package be found unnecessary for the
proper completion of the Work, the Engineer may, upon written order to the Contractor,
eliminate such Contract Items from the Contract and no allowance will be made for Contract
Items so eliminated in making final payment to the Contractor except for Material costs
documented incurred prior to notification of the elimination of the Contract ftems and for which
there is no other possible or reasonable use.

GP-4.05 DIFFERING SITE CONDITIONS

(a) Pursuant to and incorporated GP-2.04, the Contractor is solely responsible for
ascertaining soil conditions impacting any and all portions of the Work and soils testing shall be
performed by an independent testing firm at Contractor’s sole cost and expense. Unless waived
in writing by the Engineer, the independent testing shall be performed by a professional engineer
licensed by the State of Maryland. The Contractor shall promptly, and before such conditions
arc disturbed, notify the Engineer in writing of:

0y Subsurface or latent physical conditions at the site differing materially from those
indicated in this Contract; or

) Unknown physical conditions at the site of an unusual nature, differing materially
from those ordinarily encountered and generally recognized as inherent in Work of the character
provided for in this Contract. The Engineer shall promptly investigate the conditions, and if he
finds, in his sole discretion, that such conditions do materially so differ and cause an increase or
decrease in the Contractor’s cost of, or the time required for, performance of any part of the
Work under this Contract, whether or not changed as a result of such conditions, an equitable
adjustment shall be made and the Contract modified in writing accordingly.

(b)  No claim of the Contractor under this General Provision shall be allowed unless the
Contractor has given the notice required in (a) above; provided however, the time prescribed
therefor may be extended by the County, in its sole discretion.
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(¢)  No claim by the Contractor for an equitable adjustment under this General Provision shall
be allowed if asserted after final payment under this Contract,

GP - 4.06 CHANGES

(a) The Engineer may unilaterally, at any time, and without notice to the Surety, if any, by a
Change Order, make any change in the Work within the general scope of the Contract, including
but not limited to changes:

(1)  In the Contract Documents (including, but not limited to, Contract Drawings and
designs);

(2)  Inthe method or manner of performance of the Work;

3) In the County-furnished facilities, Equipment, Materials, services, or Work site;
or

(4)  Directing acceleration in the performance of the Work.

If the Contractor intends to assert an equitable adjustment claim under this GP-4.06(a) for
changes made by the Engineer, it shall, within thirty (30) Days after receipt of a written Change
Order submit to the Engineer a Written Notice setting forth the general nature and monetary
extent of such claim for equitable adjustment and the Contractor’s position relative to Contract
Time, unless the Contract Time was already extended by the County.

(b)  The Contractor may request a Change Order by providing the Engineer with Written
Notice stating the date, circumstances, and the source of any written or oral order from the
County causing the change in Work, Except for claims based on defective Contract Documents,
no claim for any change under this GP-4.06(b) shall be allowed for any costs incurred more than
twenty (20) Days before the Contractor gives Written Notice as required. Further, in the case of
defective Contract Documents in the Bid Package for which the County is responsible, the
equitable adjustment shall include any increased costs reasonably incurred by the Contractor in
attempting to comply with such defective Contract Documents in the Bid Package.

[t the Contractor intends to assert an equitable adjustment claim under this GP-4.06(b) for
changes it requested, it shall, within thirty (30) Days after the furnishing of Written Notice
submit to the Engineer a written statement setting forth the general nature and monetary extent of
such claim and the Contractor’s position relative to Contract Time, unless the Contract Time was
already extended by the County. This statement of claim for equitable adjustment may be
included in the Written Notice submitted pursuant to this GP-4.06(b).

The Engineer will consider the Written Notice provided, and all facts at hand or that can be
readily obtained, without unduly delaying the Work, and:
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(1)  Where the Engineer finds the change presented by the Contractor would cause a
difference in Contract cost or Contract Time, he/she will consider alternatives to minimize
impacts in the Contract cost or Contract Time in the mutual interest of both parties and commit
his final decision to writing in a Change Order; or

(2)  Where the Engineer does not find in favor of the change presented by the
Contractor, he shall commit his instructions to writing and direct the Contractor’s and the
Engineer’s staff to proceed as if a force account, as further described in GP-9.02, were ordered to
provide a record for later re-evaluation as to merits of the change and any adjustments that may
be needed.

Both parties are duty-bound to minimize the accumulation of expenses during the time the
Engineer requires to complete the evaluation required in this GP-4.06(b). Delay costs and time,
to the extent judged reasonable and unavoidable, are to be considered in the Engineer’s Change
Order, if any.

() No order, statement, or conduct of the Engineer shall be treated as a change under this
General Provision or entitle the Contractor to an equitable adjustment unless made in a properly
authorized and executed Change Order or Contract Modification.

(d) Each Contract Modification or Change Order that affects Contract price, whether an
increase or a decrease, shall be subject to the prior written approval of the Engineer and other
appropriate authorities and to prior Certification of the County’s Office of Budget and Finance of
fund availability and the effect of the Contract Modification or Change Order on the Contract
budget or the total Contract cost. If, according to the Certification of the County’s Office of
Budget and Finance, the Contract Modification or Change Order will cause an increase in
Contract cost that will exceed budgeted and available funds, the Contract Modification or
Change Order may not be made unless sufficient additional funds are made available or the
scope of the Contract is adjusted to permit its completion within the Contract budget.

(e) No claim by the Contractor for an equitable adjustment hereunder shall be allowed if
asserted after final payment is made pursuant to GP-9.04 and this Contract.

® No claim for Extra Work by the Contractor will be granted which includes cost of delays
or Work stoppage due to strikes, lockouts, fire, avoidable casualties or damage or delay in
transportation for which the County or its agents are not responsible.

GP-4.07 NEGOTIATED PAYMENT PROVISION

(a)  The County, without invalidating the Contract, may order changes in the Work by
altering, adding to or deducting from the Work, the Contract amount being adjusted accordingly
in a Change Order. Extension of time made, or if necessary thereby, shall be adjusted at and
documented in a Change Order.
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(b)  The Engineer shall have the authority to make minor changes in the Work not involving
extra cost and not inconsistent with the purpose of the Contract and/or Work. Otherwise, except
in an emergency endangering life or property, no Extra Work or change shall be made unless a
wrilten order from the Department signed by the Director has been received by the Contractor.
No claim for addition to the Contract sum shall be valid unless so ordered in writing by the
Director.

(c) The value of any such Extra Work or change under this GP-4.07 shall be determined in
one or more of the following ways as determined by the Department:

(1) By Estimate and Acceptance of a Lump Sum
(a) The Contractor shall furnish a breakdown of the estimated Construction

cost. The breakdown shall be of sufficient detail to describe the Extra
Work and related costs for labor, Material, overhead and profit.

(b) Overhead and Profit
1. Extra Work by Subcontractor:

Subcontractor will be allowed 10% overhead and 10% profit added
to the direct labor and Material costs, The Contractor will be
allowed to increase the Subcontractors total lump sum by 10% to
cover its administration,

2. Extra Work by Contractor:

The Contractor will be allowed 10% overhead and 10% profit
added to the labor and Material costs.

(o) The Contractor will be allowed 1% for Contract Bond added to the labor
and Material costs, as applicable.

(d) The allowed overhead will include all supervision; no additional
allowance will be made for it.

) By Unit Prices Named in the Contract or Subsequently Agreed Upon

Such unit prices are to include all supervision, overhead, taxes, insurance and
profit.

3 By Cost and a Fixed Fee

Added to the cost is a fixed fee portion that is to include supervision, overhead,
insurance and profit,
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(4) By FForce Account (Labor and Material Cost plus)
See GP-9.02 entitled “Force Account Work™.

Should none of the methods stated in Paragraph 4.07(c) 1, 2, or 3 be applicable, the Contractor
shall, providing the Contractor receives an order as defined in Paragraph 4.07(b) of this General
Provision, proceed with the Work in accordance with GP-9.02 entitled “Force Account Work”,
The Contractor and Engineer shall keep accurate costs, in such form as the Enginecr may direct,
for presentation, together with vouchers, to the Departiment for determination of the value of the
Extra Work included in each Change Order. Pending determination of the final value and the
execution of the Change Order, the Engineer may include payments for Materials and labor, as
stated in General Provision - Section 9, “Payment”, in monthly vouchers.

+P-4.08 UNAUTHORIZED WORK

Work done contrary to or regardless of the instructions of the Engineer, Work done beyond the
lines and grades shown on the Contract Drawings, or as given, or any Extra Work done without
written authority of the Engincer is unauthorized and at the sole cost and expense of the
Contractor and will not be measured or paid for. Work so done may be ordered removed and/or
replaced at the Contractor’s sole cost and expense.

GP-4.09 FINAL CLEAN UP

Upon Final Acceptance for Maintenance of the Work specified in the Contract and before final
payment will be made, the Construction area and all other adjoining areas occupied by the
Contractor during the Construction of said Contract, other than those owned by the Contractor,
shall be cleaned of all surplus and discarded Materials, spilled Materials, excess Materials left
deposited on the permanent Work as a result of the Contractor’s operations, falsework, and
rubbish and temporary Structures and buildings, that were placed thereon by the Contractor. The
adjoining areas mentioned above, outside the normal pay limits for seeding, will be reshaped,
seeded and mulched, or otherwise restored as directed by the Engineer at the Contractor’s
expense.

GP-4.10 WARRANTY OF CONSTRUCTION

(a)  In addition to any other warranties at law and specified in the Special Provisions of the
Contract, the Contractor warrants for two (2) years after the date of Final Acceptance for
Maintenance by the County, that Work performed under this Contract shall conform to the
Contract requirements and is free of any defect of Equipment, Material or design furnished, or
workmanship performed by the Contractor or any of the Contractor’s Subcontractors or suppliers
at any tier, Under this warranty, the Contractor at its own and sole cost and expense shall make
any Repairs or replacements which, in the judgment of the Engineer, may become necessary
during this warranty period on account of any failures or defects. In addition, the Contractor
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shall remedy at its own and sole cost and expense any damage to County-owned or controlled
real or personal property, when that damage is the result of the Contractor’s failure to conform to
Contract requirements or any such defect of Equipment, Material, workmanghip, or design. The
Contractor shall also promptly restore any Work damaged in fulfilling the terms of this General
Provision. The Contractor’s warranty with respect to Work Repaired or replaced hereunder will

run for two (2) years from the date of the County's acceptance of such Repair or replacement;
provided that the terms and conditions of all warranties in place following the Final
Acceptance for Maintenance shall continue to remain in full force and effect.

(b) The County shall notify the Confractor in writing within a rcasonable time after the
discovery of any failure, defect, or damage.

(c) Should the Contractor fail to remedy any failure, defect, or damage described in (a) above
within a reasonable time after receipt of notice thereof, or in the case of an emergency, the
County shall have the right to replace, Repair, or otherwise remedy such failure, defect, or
damage at the Contractor’s sole cost and expense. To insure the County against the nonpayment
of any such costs, on the date of Final Acceptance for Maintenance, the County will either
require the retainage of five percent (5%) of the total value of the Contract or require the
Contractor 10 submit a value equivalent maintenance bond. Said maintenance bond shall be in a
form and with a Surety approved by the County, binding the Contractor as principal, and the
Surety, to promptly and properly replace any improper Work or Materials that may become
apparent within the two (2) year warranty period following the date of Final Acceptance for
Maintenance. In lieu of a bond, other forms of security such as irrcvocable letters of credit, or a
bank cashier’s or treasurer’s check may be accepted. Upon acceptance and approval by the
County of such a bond or other security, the sum retained by the County will be released
pursuant to GP-Section 9.

(d) In addition to the other rights and remedies provided by this General Provision, all
Subcontractors’, manufacturers’, and suppliers’ warranties expressed or implied, respecting any
Work and/or Materials shall, at the direction of the County, be enforced by the Contractor for the
benefit of the County. In such case if the Contractor’s warranty under (a) above has expired, any
suit directed by the County to enforce a Subcontractor’s, manufacturer’s or supplier’s warranty
shall be at the expense of the County. The Contractor shall obtain any warranties that the
Subconfractors, manufacturers, or suppliers would give in normal commercial practice.

(e) If directed by the Engineer, the Contractor shall require any such warranties under this
GP-4.10 to be executed in writing to the County.

" Notwithstanding any other provision of this General Provision, unless such a defect is
caused by the negligence of the Contractor or its Subcontractors or suppliers at any tier, the
Contractor shall not be liable for the Repair or any defects of material or design furnished by the
County nor for the Repair of any damage which results from any such defect in County furnished
Material or design.
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(g) The warranty specified herein shall not limit the County’s rights under GP-5.13
“Acceptance for Maintenance”, or any other rights available to County under the Contract, at
law, and/or in equity.

GP - SECTION 5
CONTROL OF THE WORK

GP-5.01 AUTHORITY OF THE ENGINEER

(a)  The Engineer shall decide: all questions which may arise as to the quality and
acceptability of Materials furnished and Work performed and as to the rate of progress of said
Work; all questions which may arise as to the interpretation of any or all Plans and Contract
Documents; and all questions as to the acceptable fulfillment of the Contract on the part of the
Contractor.

(b)  The Engineer shall determine the amount and quantity of Work performed and Materials
which are to be paid for under the Contract.

(c) The Engineer shall have the authority to suspend the Work wholly or in part due to the
failwre of the Contractor to carry out any provisions of the Contract.

GP-5.02 CONFORMITY WITH CONTRACT REQUIREMENTS

All Work performed and all Materials furnished shall be in conformity with the Contract
requirements.

In the event the Engineer finds the Materials or the finished product in which the Materials are
used or the Work performed are not in reasonably close conformity with the Contract
requirements and have resulted in an inferior or unsatisfactory product, the Work or Materials
shall be removed and replaced or otherwise corrected by and at the expense of the Contractor.

In the event the Engineer finds the Materials or the finished product in which the Materials are
used are not in conformity with the Contract requirements but that acceptable Work has been
produced, he shall then make a determination if the Work shall be accepted in the Engineer’s
sole discretion. In this event, the Engineer will document the basis of acceptance by a Change
Order that will, if applicable, provide for an appropriate adjustment in the Contract price. Any
action taken pursuant to this General Provision shall not result in an increase of the Contract
price.

GP-5.03 DISCREPANCIES IN THE CONTRACT DOCUMENTS
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In the event the Contractor discovers any discrepancies in the- Contract Documents, the
Contractor shall immediately notify the Engineer in writing. The Engineer will then make such
corrections and interpretations as may be deemed necessary for fulfilling the intent of the
Contract.

GP-5.04 COOPERATION BY CONTRACTOR

The Contractor will keep available on the Work site at all times one complete set of Contract
Documents.

The Contractor shall give the Work the constant attention necessary to facilitate the timely
progress thereof, and shall cooperate with the Engineer and the Engineer’s Ingpector at all times
and in every way possible.

The Contractor shall assign fo the Contract as his agent, a competent Superintendent capable of
communicating in English and capable of reading and thoroughly understanding the Contract
Documents and thoroughly experienced in the type of Work being performed, who shall receive
instructions from the Engineer or his authorized representatives. The Superintendent shall have
full authority to execute the order or directions of the Engineer without delay, and to promptly
supply such Materials, Equipment, tools, labor and incidentals as may be required. Such
superintendence shall be furnished irrespective of the amount of Work sublet.  Said
Superintendent shall be on the Work site at all times when the Work is in progress.

The Contractor shall so schedule the Work as to ensure efficient and uninterrupted progress and
to hold to an absolute minimum the cutting and patching of new Work. All cutting, patching and
digging necessary to the execution of the Work is included in the Contract.

The Contractor shall so schedule (to include Subcontracts) the Construction performed by each
group or trade that each installation or portion of the Construction shall member with and join
with all other Work as required for a complete installation, all according to accepted good
Construction practice.

The Contractor shall be responsible for the coordination of the Work of all Subcontractors.

GP-5.05 COOPERATION WITH UTILITIES

It is understood and agreed that the Contractor has considered in its Bid all of the permanent and
temporary utility appurtenances in their present or relocated positions and that no additional
compensation will be allowed for delays, inconvenience, or damage sustained by the Contractor
due to any interference from the said utility appurtenances or the operation of moving them,

The Contractor shall have responsibility for notifying all affected Utility Companies before
performing any Work on their utilities and shall cooperate with them. All damage to utility
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facilities caused by the Contractor's operations shall be the sole financial and legal obligations,
liability and responsibility of the Contractor.

MISS UTILITY: Sections 12-101, ef seq., of the Public Utility Companies Article of the
Maryland Annotated Code, as amended from time fo time, establish requirements regarding
protection of existing underground utilities from excavation and demolition activities.

The Contractor shall notify Utility Companies and their public agencies at least forty-eight (48)
hours but not more than ten (10) Days before digging. Locate requests may be processed
through Ticket Check by calling this special toll-free number: 1-866-821-4226, where the caller
will be prompted through the steps to retrieve ticket status, using a 10 digit Contractor’s number.,
Contact the MISS UTILITY help desk at 410-712-0056, x4040 or check the
wwiw.missulility.net/maryland web site for more information on how to use the Ticket Check
system.

One call to 1-800-257-7777 or use of Ticket Check will reach most companies and organizations
that have underground facilities in the County. A list of member utilities belonging to MISS
UTILITY is on the MISS UTILITY website at wwiw.missutility.net/maryland. Other utilities,
which are non-participants in MISS UTILITY, may also be encountered. It is the Contractor’s
responsibility to identify all utilities, to inform the proper authorities of Work near the utility
line, and to exercise caution at all times in regard to them.

The UTILITY SERVICE PROTECTION CENTER (MISS UTILITY: (800 257-7777) may also
be called between 7:00 am. and 5:00 p.m.,, Monday through Friday, excluding Holidays.
Emergencies will be processed promptly on a 24-hour basis.

FIRE HYDRANTS: The Contractor shall notify the County Fire Department’s Fire Dispatch
Liaison Officer (410 887-4592) prior to starting any Work involving the removal or relocation of
existing fire hydrants.

SANITARY SEWERS: To protect against accidental clogging, existing sanitary sewer
channels shall be covered within manholes, as directed by the Engineer, prior to any grubbing or
grading operations. This will not be a separate Pay Item, but shall be included in the cost of
other Pay Items.

ADDITIONAL COSTS: The cost of charges for marking the locations for water and sewer
utilities by the organizations which are part of the MISS UTILITY program shall be included as
an incidental cost in the Contractor’s Bid.

Water mains, gas mains, storm drains, sanitary sewers, and other utilities are shown on the Plans,
in accordance with the best information available to the County, for the convenience of the
Contractor., THE COUNTY ASSUMES NO RESPONSIBILITY FOR ACCURACY OR
COMPLETENESS OF THE INFORMATION SHOWN ON THE PLANS AND THE
CONTRACTOR SHALL BE FULLY AND SOLELY RESPONSIBLE FOR VERIFYING THE
LOCATION OF ALL UTILITIES. Existing mains and services shall be carefully protected and
any damage to them caused by the Work and/or the Contractor shall be immediately Repaired to
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the satisfaction of the Engineer by the Contractor at its own expense, using Materials of the
quality and kinds damaged.

GP-5.00 COOPERATION BETWEEN CONTRACTORS

(a) Each and every contractor under contract with the County, with regard to any adjoining
or overlapping Work or work of or with another under contract with the County, shall cooperate
with each other as necéssary. Such cooperation shail include:

(1)  Arrangement and conduct of Work and/or work; and

(2)  Storage and disposal of Materials, etc.,, by each in such manner as to not
unnecessarily interfere with or hinder the progress of the Work and/or work being
performed by other contractors. Contiguous Work shall be joined in an
acceptable manner,

(b)  The Administration and Department shall have the right, at any time, to contract for and
perform other Work and/or work on, near, over or under the Work covered by this Contract. In
addition, other Work and/or work may be performed under the jurisdiction of another public
body, public entity, the County agency or entity, County affiliate or any public educational or
college entity, In such cases, when a dispute arises among one or more contractors, the Engineer
will decide which department, body, or entity has jurisdiction over said dispute, The Contractor
shall cooperate fully with such other contractors and carefully fit Contractor’s own Work to such
other work as may be directed by the Engineer.

(c) The Contractor agrees that in the event of dispute as to cooperation the Engineer will act
as referee. The Contractor waives its rights and remedies to make a claim or take any other
action of any kind against the Administration for any inconvenience, delay or loss experienced
by Contractor because of the presence and operations of other contractors.

(d) The County reserves the right to let other contracts in connection with paving and utilities
adjoining this Work. The Contractor shall afford other contractors reasonable opportunity for the
introduction and storage of their materials and the execution of their work, and shall properly
connect and coordinate its Work with theirs.

If any part of the Contractor’s Work depends for proper execution or results upon the work of
any other contractor, the Contractor shall inspect and promptly report to the Engineer any defects
in such work that render it unsuitable for such proper execution and results, Failure to inspect
and report shall constitute an acceptance of the other contractor’s work as fit and proper for the
reception of the Work. The Contractor shall take all reasonable precautions during construction
to prevent damages to previously installed work. The Contractor shall monitor the previously
installed area/work while performing its assigned Work, and shall advise the Engineer
immediately if defects in that previously installed work become apparent.
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To ensure the proper execution of Contractor’s subsequent Work, the Contractor shall verify
Work already in place and shall at once report to the Engineer any discrepancy between the
exccuted Work and the Contract Drawings.

GP-5.07 AUTHORITY AND DUTIES OF INSPECTORS

The Inspector shall be authorized to inspect all Work done and all Material furnished. Such
inspection may extend to all or any part of the Work and to the preparation, fabrication or
manufacture of the Materials to be used. The Inspector is not authorized to revoke, alter or
waive any requirements of the Contract, nor is he authorized to approve or accept any portion of
the Work. The Inspector is authorized to call the attention of the Contractor to any failure of the
Work or Materials to conform to the Contract. The Inspector shall have the authority to reject
Materials or suspend the Work until any questions at issue can be referred to and decided by the
Engineer. The Inspector shall perform his duties at such times and in such manner as will not
unnecessarily impede progress on the Contract,

The Inspector shall in no case act as foreman or perform any other duties for the Contractor, nor
interfere with the management of the Work by the Contractor. Any advice, instruction, direction
or other order which the Inspector may give the Contractor shall not be construed as binding the
Engineer in any way, or releasing the Contractor from fulfilling all of the terms of the Contract.

Where there is disagreement between the Contractor, the Superintendent, or any other contractor
and the Inspector, such as refusal by the Contractor to use properly approved Material,
performing Work not in compliance with Plans and Contract Documents, and/or refusing to
suspend Work until problems at issue can be referred to and decided by the Engineer, the
Inspector will immediately direct the Engineer’s attention to the issues of disagreement. If the
Contractor still refuses to make corrections and/or comply or suspend Work, as applicable, the
Engineer may prepare and deliver in writing to the Contractor, by mail or otherwise, a written
order suspending the Work and explaining the reason for such shutdown. As soon as the
Inspector is advised of the delivery of the shutdown order, the Inspector shall immediately leave
the site of the Work and any Work performed during the Inspector’s absence will not be accepted
or paid for and may, in the sole discretion of the Engineer be required to be removed and
disposed of at the Contractor’s sole cost and expense.

GP-5.08 INSPECTION OF WORK

All Materials and each part or detail of the Work shall be subject at all times to inspection by the
Engineer and/or the Inspector, and the Contractor will be held strictly to the Materials,
workmanship, and the diligent execution of the Contract. Such inspection may include mill,
plant or shop inspection, and any Material furnished under the Contract is subject to such
inspection. The Engineer and/or Inspector shall be allowed access to all parts of the Work and
shall be furnished with such information and assistance by the Contractor as is required to make
a complete and detailed inspection of all parts of the Work.
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If the Engineer requests it, the Contractor, at any time before Partial Acceptance for Maintenance
and/or Final Acceptance for Maintenance of any Work, shall remove or uncover such portions of
the finished Work as may be directed. After examination, the Contractor shall restore said
portions of the Work to the standards required by the Contract. Should the Work thus exposed or
examined prove acceptable, adjustments in Confract Time and price will be made pursuant to
Section GP-4.06 for the uncovering or removing, and the replacing of the covering or making
good of the parts removed. Should the Work so exposed or examined prove unacceptable, the
uncovering, or removing and replacing, shall be at the Contractor’s sole cost or expense.

When the United States Government, the State, another local government or municipality, or any
railroad, corporation or other Person is to pay a portion of the cost of the Work covered by this
Contract, their respective representatives shall have the right to inspect and approve the Work,

If the Contract Documents, the Engineer’s instructions, laws, regulations, executive orders,
ordinances, or any public authority require any Work to be specially tested or approved, the
Contractor shall give the Engineer timely notice of its readiness for inspection, and if the
inspection is by another authority, the date fixed for such inspection. Inspections by the
Engineer shall be made promptly, and where practicable, at the source of supply. Any Work
covered without approval of the Engineer must, if required, be uncovered for examination at the
Contractor’s sole cost and expense.

If initial tests and/or inspections show substandard products, Materials, workmanship, etc. and
the Contractor elects, with the Engineer’s approval, to perform additional tests and/or inspections
to prove the acceptability of the substandard products, Materials, workmanship etc., the
Contractor shall perform same at Contractor’s sole cost and expense.

GP-5.09 REMOVAL OF DEFECTIVE WORK

All Work and Materials which do not conform to the requirements of the Contract will be
considered unacceptable, unless otherwise determined acceptable under the provisions in GP-
5.02.

Any defective Work, whether the result of poor workmanship, use of defective Materials,
damage through carelessness or any other cause, found to exist shall be removed and replaced by
Work and Materials which shall conform to the Contract Documents or shall be remedied
otherwise in an acceptable manner authorized by the Engineer.

Upon failure on the part of the Contractor to comply promptly with any order of the Engineer
made pursuant to these General Provisions, the Engineer shall have authority to cause defective

Work to be remedied or removed and replaced and unauthorized Work to be removed and to
deduct the costs from any monies due or to become due the Contractor under this Contract,

GP-5.10 LOAD RESTRICTIONS
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(a)  The Contractor shall comply with all applicable State and local laws, regulations and
requirements pertaining to speed, size and weight of motor vehicles.

(b)  The Administration may indicate in the Contract any load restrictions on any Road or
Structure within the vicinity of the Work site.

(c) The Contractor shall take into account any and all posted Bridges, the crossing of which
might be contemplated by the Work of the Contract. No loads in excess of posted limits will be
allowed in the prosecution of the Work on any Contract, unless the required permits are obtained
from the appropriate State and local governmental agencies.

(d)  The Contractor shall consider possible detrimental effects of operating heavy paving and
grading Equipment contiguous to retaining walls, pipe Culverts, arches, forms for concrete Work
as well as any Construction existing prior to this Contract.

(e) The Engineer shall have the right to limit passage of heavy Equipment (plus loads) when
such passage or usage is causing apparent or visible damage to embankments, paving, Structures
or any other property.

H Within Baltimore City limits, and within the limits of the Baltimore City-maintained
watershed properties, the Department of Transportation of the City of Baltimore has jurisdiction
for oversize and overweight vehicle movements. Permits are obtainable from the Baltimore City
Department of Transportation.

GP-5.11 MAINTENANCE OF WORK DURING CONSTRUCTION

(a) The Contractor shall maintain the Work during Construction and until Final Acceptance
for Maintenance by the County. This maintenance shall constitute continuous and effective
Work prosecuted as required with adequate Equipment and forces to the end that all parts of the
Work be kept in satisfactory condition at all times.

The Contractor shall at all times keep the Work site free from accumulations of waste Material or
rubbish caused by its employees, Subcontractors, or Work, and at the Final Acceptance for
Maintenance of the Work, shall remove all rubbish, waste, Contractor’s tools, scaffolding and
surplus Material from and about the Work site. In case of dispute, the County may remove the
waste and rubbish and charge the cost to the Contractor as the Engineer shall determine to be
just, in his sole discretion.

All debris shall be kept sprinkled to reduce dust and shall be promptly removed from any
Structure, and no combustible Materials shall be stored against perimeter walls of any Work.

The Contractor shall clean entirely any Structure as it is completed, wash all windows, scrub all
floors at least once, and leave all floors free from spots and blemishes. The interior of any
Structure and the entire Work site shall be left “broom clean,” or its equivalent,
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(b)  Particular attention shall be given to drainage, both permanent and temporary. The
Contractor shall use all reasonable precautionary measures to avoid damage or loss that might
resull from accumulations and concentrations of drainage water, and material carried by such
water and such drainage shall be diverted or removed when necessary to prevent damage to
excavation, embankments, surfacing, Structures or any other property. Suitable measures shall
be taken by the Contractor to prevent the erosion of soil in all Construction arcas where the
existing ground cover has been removed and/or disturbed.

The Contractor shall remove all water, including rain water, encountered during the entire
progress of the Work, using pumps, drains or other methods approved by the Engineer.
Excavations and the Work site shall be kept free from water until all backfilling is completed.
The water shall be discharged to catch basins, or other drainage points as directed by the

Engineer.

(c) All cost of maintenance Work during Construction and before Final Acceptance for
Maintenance by the County shall be included in the Bid and the Coniractor will not be paid an
additional amount for such Work, except as otherwise provided in the Contract Documents.

(d)  Inthe event that the Contractor’s 