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S E C T I O N  I 

INFORMATION FOR BIDDERS 

ELECTRONIC SUBMITTAL PROCESS 

To be considered, Bids (Section IV – Proposal) shall be received by the bid closing date and 
time to the following email address dpwbid@baltimorecountymd.gov. The contract number and 
company name should be referenced in the Subject Line of the email. Bids may not be submitted by 
any other means. Bids that are mailed or otherwise delivered to the Purchasing Division (including 
emails which indicate links to locations where the bid may be downloaded) and/or emails sent to any 
other Baltimore County email address will not be accepted. 

Late Bids will not be considered. Bidders are strongly encouraged not to wait until the last 
minute to submit bids. The time stated on the auto-receipt (described below) will be definitive of the 
time of receipt. Bids received after the deadline will not be accepted. Bidders are advised that the 
County cannot receive email attachments greater in size than twenty-five (25) megabytes and this size 
limitation may be further reduced by requirements of the Bidder’s email provider which are beyond the 
control of the County. Bidder should consider separating any large bid attachment into multiple parts 
and emailing each part separately. In such case, Bidder will note that each email is 1 of 2, 2 of 2, etc. 
Multiple part bids will not be considered unless all parts are received by the bid closing date and time. 

After submitting a Bid to dpwbid@baltimorecountymd.gov, and upon successful receipt by the 
County thereof, Bidder will receive an auto-receipt email. This receipt is proof that the bid has been 
received by the Division of Construction Contracts Administration and should be retained for Bidder’s 
records. In the case of a bid submitted in multiple parts as described above, an auto-receipt email will 
be generated for each part. The County has no obligation to consider any Bid for which an auto-receipt 
was not generated.  

As with any system, power outages or technology problems may arise that are outside of the 
County’s control and could affect your submission. The County will not be held accountable for such 
issues that may delay the transmission of any Bid.  

NOTE:  Electronic copy of the Bid Bond will be accepted at bid opening. The apparent low 
bidder is required to submit the original Bid Bond within ten (10) days after the bid opening to the 
Division of Construction Contracts Administration, 111 West Chesapeake Avenue, Room 300B, 
Towson, Maryland 21204.  

INSTRUCTIONS AND SPECIFICATIONS 

Refer to the enclosed proposal sheets for quantities to be bid upon. All proposals submitted on 
the attached form must give the price in clear figures for each item of the proposed work and be signed 
by the bidder with his name and address. Bidders must not change any item in the proposal for which a 
price has been stipulated by the County. Any change will cause rejection of the proposal. 

NOTE: STATEMENT UNDER OATH FORM TO ACCOMPANY BID as per Baltimore 
County Purchasing Act 65-98, Section 15-94 and 15-95 which requires that the enclosed affidavit (see 
Proposal Affidavit pages in Section IV) be completed and submitted as part of the sealed bid. 
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 Proposals made on any other than the attached form will not be considered. All papers included 
in, bound thereto, or attached to the Proposal Form are necessary parts thereof and shall not be 
detached, separated, or altered in their intent. 
 
 Changes in the phraseology of the proposal, additions, or limiting provisions will render 
the proposal informal or void and may cause its rejection. 
 
 All right is hereby reserved by the Purchasing Agent to reject any or all proposals and to waive 
formalities and technicalities as the interest of the County may require. 
 
 No successful bidder may withdraw his bid within NINETY (90) days after the opening 
thereof. 
 
 The successful bidder will be required to be bonded to Baltimore County, Maryland to the sum 
of One Hundred per Cent (100%) of the amount of his proposal or proposals according to the form of 
bond hereto attached for projects in excess of $25,000.00. 
 
 This Proposal must be accompanied by a Bid Bond in an amount of 5% of the bid, the exact 
amount to be determined by the difference between the low bid and the next lowest bid if two or more 
bids are received, or 5% of the bid if one bid is received. This guarantees payment of the amount thus 
determined in case of a default in any matter specified as required before award or in any matter 
resulting in failure to execute and deliver an Agreement, together with Payment and Performance 
Bonds, after award. The Bid Bond must be in the form accompanying the Proposal executed by a 
Surety licensed in the State of Maryland. The Surety must be currently rated “B” or better by the A. M. 
Best Company, and the bid must be in an amount less than, or equal to, the underwriting limitation 
contained in Department of Treasury Circular 570 as amended at the time of the underwriting. 
 

All work to be performed under this contract shall be done under strict compliance with 
Baltimore County Department of Public Works and Transportation September 2023 Standard 
Specifications for Construction and Materials and Standard Details for Construction and any and all 
proposed revisions thereto as of the date of advertisement and copies of which are available on the 
County’s website at www.baltimorecountymd.gov/departments/public-works/standards, and all of 
which are made a part hereof and incorporated herein (collectively, the “Specifications”). 
 

If the bidder to whom an award is made shall fail to execute the contract and bond hereto 
attached and as herein provided, the award may be annulled and the contract awarded to the lowest 
responsible bidder who has consented to a time extension, and such bidder shall fulfill every 
stipulation embraced herein as if he were the original party to whom the award was made, or the 
Purchasing Agent may reject all of the bids as the interest of the County may require. 
 
 The Bid Bond of the three lowest bidders is deemed to be effective until the execution and 
delivery of the Contract Agreement, together with Payment and Performance Bonds for projects in 
excess of $25,000.00 or until rejection of all bids, whereupon Surety is deemed relieved of all further 
obligations under the bid bonds provided.  
 
 Bidders must examine the drawings and specifications carefully and must make a personal 
examination of the location and nature of the proposed work. In case doubt shall arise as to the 
meaning or intent of anything shown on the drawings or comprised in the specification, inquiry shall 
be made of the Director of Public Works and Transportation at least five (5) days prior to the date of 
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bid opening. The submission of the Proposal shall indicate that the bidder thoroughly understands the 
drawings and the terms of the Specifications. 

To better ensure fair competition and to permit a determination of the lowest bidder, 
unresponsive bids or bids obviously unbalanced may be rejected by the Purchasing Agent. 

Bidders are required to fill out the total price column and total their proposals so that the result 
of the bidding, barring possible arithmetical errors, will be known at once. Any errors in computations 
will be corrected by the Engineer when the proposals are canvassed. Where the unit price and the total 
price are at variance, the unit price will prevail. 

Bidders must be prepared to complete the work within the time stated in the proposal. 

NOTE: ONLY CONTRACTORS FORMALLY PRE-QUALIFIED WITHIN THE 
ADVERTISED WORK CLASSIFICATION BY THE DIRECTOR OF PUBLIC WORKS AND 
TRANSPORTATON OF BALTIMORE COUNTY 10 CALENDAR DAYS PRIOR TO BID 
OPENING WILL BE ELIGIBLE TO SUBMIT BIDS. 

Contracts for work under this proposal will obligate the contractors and subcontractors not to 
discriminate in employment practices. Bidders must, if requested, submit a compliance report 
concerning their employment practices and policies in order to maintain their eligibility to receive the 
award of the contract. Successful bidders must be prepared to comply in all respects with the Contract 
Provisions regarding nondiscrimination. 

Baltimore County has adopted a Minority Business Enterprise (MBE) program and Women’s 
Business Enterprise (WBE) Program. The percentage of participation applies to the contract amount 
awarded to the Contractor. Qualified minority subcontractors are those certified as being a Minority 
Business Enterprise by the following: 

1. Maryland Department of Transportation Certification Committee (MDOT)

2. City of Baltimore, Minority Business Certification Council

Projects funded by the Federal Highway Administration are limited to the certification listed under #1 
(MDOT). 

More detailed information regarding the County’s MBE/WBE Program can be obtained from 
the County MBE Office, telephone (410) 887-3407. See Executive Order dated December 6, 2022. 
MBE/WBE Participation Summary and Forms A, B, C, D and E enclosed in this proposal booklet. 

NOTE:  If you do not complete and submit the enclosed forms with your bid or offer to the 
County, the County may, in its sole discretion, deem your bid or offer NON-RESPONSIVE and 
accordingly the COUNTY WILL NOT CONSIDER YOU FOR CONTRACT AWARD. 

The County reserves the right to require the low bidder to produce evidence indicating that the 
company’s financial condition is equal to, or better than, that enjoyed by the company at the time of 
prequalification. This additional information may be in the form of a financial statement or other 
evidence satisfactory to the Office of Budget and Finance. 

Bidders’ attention is directed to the requirement that a permit must be obtained from the 
Baltimore County Bureau of Highways and Bureau of Traffic Engineering prior to cutting any County 
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road for the purpose of obtaining sub-surface soils information, and permission must be obtained from 
the State Highways Administration prior to making any openings in a State road. 

Under no circumstances shall a bidder enter upon any property outside a County or State road 
for the purpose of securing sub-surface soils information until permission is received from the property 
owner. The fact that the County has obtained a utility easement does not give the bidder the right to 
enter upon the property. 
 
 
 
 Prevailing index price of asphalt cement/ton $640.00. 
 
 
 
INCLEMENT WEATHER POLICY:  If Baltimore County General Government Offices are open or open 
with liberal leave the day the bids are due, the bids are due as stated in the bid documents (date and time). 
ONLY when the Baltimore County General Government Offices are OFFICIALLY CLOSED the day the bids 
are due, the bid date will be postponed and an Addendum will be issued the next business (or next day buildings 
are officially open) day the county offices are open with the new bid date and time. 
 
BID TABULATIONS:  All bid tabulations will be confidential until after final award, at which time the total 
bid amounts for all bidders, as well as the complete bid tabulations for the top three (3) bidders, can be inspected 
by others when requested in writing pursuant to the Maryland Public Information Act. 
 
ALTERNATIVE SOURCES OF CONTRACT BONDS:  In the event your company is unable to qualify for 
bonding through a traditional commercial surety company, you may qualify for the required bonds through the 
State of Maryland, Department of Commerce (DOC). The Maryland Small Business Development Financing 
Authority (MSBDFA, pronounced Mis-Bid-Fa), an agency of DOC, operates a Surety Bond Program 
designed to assist small businesses, based in Maryland, that are unable to obtain adequate bonding on reasonable 
terms in the commercial marketplace. MSBDFA provides bid, payment and performance bonds for contracts 
funded by government agencies, regulated utilities and private entities. The penal sums of the bonds are limited 
to the aggregate amount of $2,500,000 and companies may pre-qualify for multiple bonds within pre-approved 
terms and conditions. MSBDFA also provides lines of credit, term loans and loan guarantees to help qualified 
businesses purchase equipment and real property, make improvements to leased property, refinance existing 
debt and assist them with their working capital needs. For more information on how to apply, you may contact: 
Meridian Management Group, Inc. (MMG), (the Program’s Manager), 826 E. Baltimore Street, Baltimore, 
Maryland 21202, Telephone: (410) 333-4270. Or visit their website at www.mmgcapitalgroup.com for 
information, applications and a checklist of required documents and reports that must accompany the 
application. 
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GP-SECTION 4.10(C)     REVISED 
  09/2024 

MAINTENANCE BOND 
 
Per the Baltimore County Department of Public Works and Transportation September 2023 
Standard Specifications for Construction and Materials, Section GP – 4.10 (C) states, the 
contractor is required to post a maintenance bond in the amount of five (5) percent of the total cost 
of the contract or withhold five (5) percent retainage for two (2) years from the date of Final 
Acceptance.  
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BALTIMORE COUNTY, MARYLAND 

BOND NO. _______________________ 

CONTRACT NO. __________________ 

MAINTENANCE BOND 

THIS MAINTENANCE BOND is entered into on this _______________ day of 
__________________, 20____, by and between ______________________________________ 
as principal (“Principal”) and _____________________________________, a business entity 
that is authorized to transact business in the State of Maryland and is organized and existing 
under the laws of the State of __________________________, as surety ("Surety"), are held and 
firmly bound unto Baltimore County, Maryland, a body corporate and politic of the State of 
Maryland (“County”), as Obligee. 

WHEREAS, the above-named Principal has entered into a written contract known as Contract 
Number _______________________ dated ______________________, 20___ with Obligee for 
______________________________________________________________________________ 
(the "Agreement"), the terms of which are hereby incorporated by reference; and 

WHEREAS, Principal has completed construction under the Agreement; and 

WHEREAS, the Agreement includes a warranty on the quality of the Work performed that runs 
for a period of two (2) years from the date of the County’s final acceptance and that runs for two 
(2) additional years beyond the repair date if any repair is done during the warranty period; and

WHEREAS, Principal is required to cause this instrument to be executed and delivered to 
Obligee as security for maintenance during the warranty period in an amount equal to 5% of the 
total value of the Contract. 

NOW, THEREFORE, the Principal and Surety are held and firmly bound unto the Obligee in the 
sum of $________________________________________________________________ Dollars  
($ _________________), lawful money of the United States of America, for the payment of 
which sum of money the Principal and Surety do bind themselves and their personal 
representatives, legal representatives, successors, and assigns, jointly and severally, firmly by 
this maintenance bond. 

The conditions of this bond are as follows: 

1. The Principal shall, for a period of two (2) years from and after the date of
completion and acceptance of same by Obligee, replace all defects arising in the
Work, whether resulting from defective materials, equipment, design furnished or
workmanship.  After such period, this obligation shall be null and void; otherwise it
shall remain in full force and effect.
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2. In the event of a default on the part of the Principal that may be the subject of a claim
under this bond, Obligee shall mail, by certified mail, to Surety at the address listed
below, a written statement that a claim is being made under the bond and, with
substantial accuracy, the amount of the claim.  Surety shall have no obligation to
Obligee under this bond until the notice of claim is mailed.

3. When the Obligee has satisfied the condition of Paragraph 2 that a notice of claim be
mailed, the Surety shall promptly and at the Surety's expense send an answer to
Obligee within 30 days after the date of the claim. The answer shall state the amounts
that are undisputed and the basis for challenging any amounts that are disputed. The
answer shall be accompanied by payment (or arrangements for immediate payment)
of any undisputed amounts.

4. Surety expressly waives any right to receive notice of extensions of time or
alterations or modifications to the Agreement that may be granted by Obligee and
agreed upon by Principal, and any such extensions, alterations, or modifications shall
not affect the obligation of the Surety under this bond.

5. This bond is a specialty governed by the twelve-year statute of limitations period set
forth in the Annotated Code of Maryland Courts and Judicial Proceedings §5-102.

___________________________ 
WITNESS OR ATTEST: (Principal – Contractor Name) 

_________________________ By:  

Type Name:_____________________ 

Type Title: ______________________ 

Date: ___________________________ 

________________________________ 
(Surety) 

___________________________ By:_____________________________ 

Type Name:_____________________ 

Type Title:______________________ 

Type Address:____________________ 
________________________________ 

Date:____________________________ 
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GENERAL SPECIAL CONDITIONS 

1. Location and Description of the Water Main Work 

The work to be completed under this Contract includes all labor, materials, and equipment 
necessary to furnish and install various diameter ductile iron water mains along Back River 
Neck Road from Homberg Avenue to Hyde Park Road, including valves, valve vaults, fire 
hydrants, fittings, service connection renewals, pressure testing, disinfection, connection 
to existing water mains, and appurtenances at the locations shown on the Contract 
Drawings. As part of the work, all existing service connections that are currently served 
from the existing water main in Back River Neck Road (and side streets) shall be replaced 
from the new replacement water main to the existing meter boxes.  The Engineer on the 
job site will determine whether to use the existing meter vault or replace it, depending on 
its condition.  After the installation of the water main connections and services, the existing 
water mains in Back River Neck Road will be abandoned in place. 

The site is located in the eastern part of Baltimore County along Back River Neck Road in 
the Essex area.  The project includes, but is not limited to, the construction of the following 
water mains and appurtenances: 

 2,913 linear feet of 24-inch water main 

 2,325 linear feet of 16-inch water main 

 169 linear feet of 12-inch water main 

 533 linear feet of 8-inch water main 

 321 linear feet of 6-inch water main 

 22 linear feet of 4-inch water main 

 Nine (9) 6-inch fire hydrants 

 4-inch thru 24-inch gate valves and vaults 

 Fifty (50) 3/4-inch through 2-inch water service reconnections 

 1,036 linear feet of 3/4-inch copper water service pipe 

 125 linear feet of 1-inch copper water service pipe 

 81 linear feet of 1-1/2-inch copper water service pipe 

 149 linear feet of 2-inch copper water service pipe 

All ductile iron water main pipe on this project will have bonded coatings and full cathodic 
protection. Cathodic protection shall be installed as shown on the plans.  The cost for all 
coatings and cathodic protection shall be included in the prices bid for the proposed ductile 
iron water main pipe items. 

All ductile iron water main pipe shall be special thickness class 54 in accordance with the 
latest ANSI/AWWA C151/A21.51. Ductile iron fittings shall meet the latest 
ANSI/AWWA C110/A21.10 and ANSI/AWWA C153/A21.53. Interior surfaces of all 
ductile iron pipe and fittings shall be cleaned and cement-mortar-lined at the pipe casting 
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facility with the double thickness cement-mortar lining applied in conformance with the 
ANSI/AWWA C104/A21.4, latest revisions.

External pipe surfaces (including all piping, joints, valves, fittings, hydrant piping, etc.) 
shall be coated in accordance with Section 1012 Corrosion Control. 

Contract incorporates the use of insulating corporation stops for all service connections 
3/4-inch through 2-inches in diameter. 

2. Engineer 

REMOVE the definition of “Engineer” in General Provision GP-1.03 “Organizational 
Definitions” listed in the Baltimore County Department of Public Works and 
Transportation September 2023 Standard Specifications for Construction and Materials 
and Standard Details for Construction and Materials” and REPLACE with the following: 

Engineer - One of the following engineering executives: 
Director of Public Works and Transportation 
Deputy Director of Public Works and Transportation 
Chief, Division of Construction Contracts Administration 
Chief, Bureau of Engineering & Construction 

Any delegation of the Engineer’s authority must be authorized in writing by any one of the 
above listed officials, and such delegation of authority will pertain only to the specific 
contract and/or contracts shown by the authorization. The title of the specific official will 
appear in those cases within these specifications where the word “Engineer” as defined 
herein is not sufficiently specific. 

3. Contractor Staging Area(s) 

All staging area(s) shall be obtained by the Contractor at his expense.  No separate payment 
will be made for the costs associated with the Contractor staging area(s). All work, 
materials, labor, etc. required for this item will be considered incidental to the work 
required under this Contract. 

4. Specifications 

All water main and services work on this project shall conform to the Baltimore County 
Department of Public Works and Transportation September 2023 Standard Specifications 
for Construction and Materials and Standard Details for Construction and Materials" 
dated September 2023 and as amended, and the Standard Details for Construction, dated 
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September 2024 and as amended, and the Special Provisions included in this Contract 
book. 

In any and all cases of conflict between the Standards and the Contract Documents, the 
Contract Documents shall govern but only to the extent of such conflict. Any reference in 
the water main portion of the Contract Documents made to a Standard Number shall refer 
to Baltimore County’s Book of Standards unless otherwise noted. 

Any discrepancies found between the Contract Drawings and the Specifications or any 
inconsistencies in the Contract Drawings or Specifications shall be reported immediately 
to the Engineer, in writing who promptly will correct such inconsistencies or ambiguities 
in writing. Work done by the Contractor after his/her discovery of such inconsistencies, 
discrepancies, or ambiguities prior to corrections directed by the Engineer, will be done at 
the Contractor’s risk. In case of discrepancy or omission, the Engineer will determine the 
intent of the design in issuing clarifying or corrective instructions. 

All materials and coatings that come in contact with drinking water shall be tested and 
certified to NSF/ANSI 61 Drinking Water System Components-Health Effects and 
certified to be lead free in accordance with NSF/ANSI 61 – Annex G. 

5. Sheeting and Shoring  

No separate payment will be made for the cost of furnishing, installing and removing build-
in-place support of excavation system. All work, materials, labor, etc. associated with 
furnishing, installing and removing built-in-place support of the excavation system will be 
considered incidental to the work required under this Contract. Sheeting and shoring may 
be left in place at 2-feet below finished grade. In addition, no separate payment will be 
made for the cost of temporary or permanent supporting and/or protecting of any existing 
utilities within the excavation. 

6. Construction Stakeout 

The Contractor shall retain a surveyor licensed in the state of Maryland to furnish, set and 
maintain all construction stakeout associated with this project as required to establish 
proper line and grade for the proposed water mains and interconnections.  Survey controls, 
survey control sketches, and stakeout data for the water main are to be provided upon the 
Engineer’s request to the Contractor.  A lump sum payment item is included in the proposal 
for Construction Stakeout. 

Construction Stakeout will not be measured but will be paid for at the Contract lump sum 
price.  The payment will be full compensation for all material, labor, equipment, tools, and 
incidentals necessary to complete the work.  Payment of the Contract lump sum price will 
be prorated and paid in equal amounts on each monthly estimate. The number of months 
used for prorating will be the number estimated to complete the work. 
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7. Service Connections 

At the beginning of the project, the Contractor shall coordinate with the Engineer to carry 
out a field survey of all existing water service connections as shown on the Contract 
Drawings.  All existing water service connections which are non-copper including but not 
limited to lead, galvanized or brass shall be replaced in their entirety from the new service 
corporation on the new water main to the existing meter vault with copper pipe of like size 
(min. 3/4 – inch through 2 - inch), or ductile iron pipe of like size (4-inch through 8-inch).  
Existing meter vaults, frames and covers, and meter settings affected by the renewal of 
service connections shall be replaced only when directed by the Engineer.  Existing water 
services shall be abandoned.  Services may be renewed by either “open-cut” or “trenchless” 
construction methods.  If the existing service from the corporation is copper, the Contractor 
shall tie into the existing copper as directed by the Engineer.  Usually this will be at the 
closest copper tie-in location. 

The costs associated with the abandonment of the existing water mains shall be considered 
incidental to this work, and shall be at no additional cost to the County.  This shall include 
the abandonment of existing valves and vaults with compacted graded aggregate base 
(GAB) and surface restoration. 

8. Sequence of Construction and Valve Shutdowns 

A general sequence of operation is shown on the Contract Drawings.  The Contractor shall 
submit a detailed sequence of construction operations for review and approval prior to the 
start of construction.  All water valve closures must be coordinated with Baltimore City 
Department of Public Works and the City’s current designated Contractor (i.e. Wachs 
Water Services).  The Contractor must work with the Inspector and the Baltimore City 
inspector to complete the valve shutdown request form which is included as part of the 
Appendices for these Special Provisions. 

Only Baltimore City or the City’s current designated Contractor (i.e. Wachs Water 
Services) shall operate valves to shutdown water mains. The Contractor shall submit the 
“Contractor Shutdown Request Form” as per the instructions in the attached form, at least 
seven (7) working days in advance of any necessary valve operations. 

The Contractor must be aware that the City of Baltimore cannot and will not guarantee a 
watertight shut down.  It may be necessary for excavations to be pumped to maintain a 
reasonable amount of water, in the excavation, to allow the construction to take place.  All 
costs associated with coordination with the City, Wachs, etc. and pumping/dewatering shall 
be included in the appropriate bid items, as it will be considered incidental to the work.  All 
chlorinated water pumped out of any excavation must be routed to a sanitary manhole or 
de-chlorinated for disposal. 
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9. Maintenance of Traffic 

The Contractor shall be responsible for the fabrication, installation, and maintenance of all 
traffic control devices. Said devices shall be in accordance with the Manual on Uniform 
Control Devices. The Contractor shall also be required to furnish additional signs should 
conditions warrant at no additional cost to the County. Regarding the control of traffic 
through the work areas in all Baltimore County roads, the Contractor shall follow the 
general guidance provided in the Traffic Control Plans included with the contract drawings. 

The Contractor shall refer to the Traffic Control Plans, Notes and Details for the locations 
where night work, or daytime work is allowed and/or required. As stated in the Traffic 
Control Plans, lane closures in the Baltimore County roads are typically limited only to the 
hours of 9 AM to 3 PM. However, tie-in work shall be scheduled during night time hours. 
Contractor may also request to carry out night time work in commercial areas within the 
project limits. The Engineer will consider such requests in a case by case basis and if 
applicable approve or disapprove. No additional payment will be made to the Contractor 
for limited daytime hours, night time hours, or weekend hours. 

Once the Contractor has received the Notice-to-Proceed, The Baltimore County Division 
of Traffic Engineering shall inventory the existing permanent traffic control devices 
throughout the construction area on Baltimore County roads.  Should it be necessary for 
devices to be removed by Contractor’s forces and/or his/her sub-contractor during 
construction, the Contractor shall be responsible for the storage of these devices. Should 
they become damaged, defaced, lost, etc. the Contractor will be billed for the replacement 
of these permanent devices. The Contractor will also be responsible for the re-installation 
of any permanent devices removed during construction. 

The following conditions will apply to the project areas on all Baltimore County roadways 
during construction: 

a) A minimum single lane of traffic shall be maintained at all times. 

b) At the end of each workday, the Contractor is required to complete the 
following: 

i. Backfill and/or plate over all open excavations so that two lanes of traffic 
are maintained. 

ii. Remove all equipment and material from the traveled portion of the 
roadway. All equipment and materials shall be stored in such a manner as 
to not obstruct sight distance at any driveway or intersecting road. 

iii. Cover or remove all signs referring to single-lane operation.  It may be 
necessary for the Contractor to provide “STEEL PLATES AHEAD” signs 
on each approach to the construction area, if appropriate, or as directed by 
the inspector for the project. 

c) All steel plates must have identification on them. 
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d) Within County’s Right-of-Way, if steel plates are to be left in any roadway 
longer than seven (7) calendar days, the steel plates will be recessed as to be 
flush with the riding surface. 

e) If steel plates are laid side by side for any reason, they shall be tack welded 
together, as directed by the County Inspector. 

All existing driveway access must always be maintained.  Access to all businesses shall 
be maintained during the specific business hours for each one. 

Unless otherwise noted and directed by the Engineer, all existing pavement markings shall 
remain in place during and after construction or it shall be replaced immediately in-kind.  
This will include both temporary and permanent pavement markings required.  All costs 
associated with temporary markings are to be included in the bid item for Maintenance of 
Traffic.  Permanent pavement markings are to be paid as separate bid items. 

All traffic signal systems shall remain in place and operational during and after 
construction.  Baltimore County shall operate and maintain the traffic signals, loop 
detectors and traffic cameras as required.  Care shall be exercised when working adjacent 
to traffic signal facilities. The Baltimore County office of Traffic Engineering and 
Transportation Planning having jurisdiction over the traffic signals involved must be 
notified a minimum of three (3) business days before the start of construction work in 
order to coordinate any work to be performed near Baltimore County traffic signal 
facilities. The Contact number for the Baltimore County office of Traffic Engineering and 
Transportation Planning Section is 410-887-3554. All loop detectors shall be replaced 
once paving is complete by a qualified Baltimore County traffic signal contractor at no 
additional cost as this work is considered to be incidental to the item listed for Maintenance 
of Traffic. 

10. Payment for Maintenance of Traffic 

The Bid Item for Maintenance of Traffic (MOT) shall include all engineering and work 
which is related to the development and application of Traffic Control Plan(s) as well as 
all related items of work (including: furnishing, placement, maintenance, removal and 
relocation of devices and the necessary labor, tools, equipment, and incidentals such as 
lighting, drums, cones, barricades, STOP/SLOW paddles, flags, vest, and Traffic Manager) 
for which a specific Bid Item has not been established to ensure the desired result of a safe 
and efficient work zone area.  Temporary traffic signs shall be included in the Bid Item for 
Maintenance of Traffic.  All work associated with the pavement marking plan, removal of 
existing pavement markings, and temporary/permanent pavement markings shall be 
included in this Bid Item.   

a) Traffic Manager 

The Contractor shall assign the foreman as Traffic Manager for this Contract. 
The Traffic Manager shall be responsible for properly implementing traffic 
control devices and for maintenance surveillance on all aspects of traffic control 
safety as directed by the Engineer and in accordance with the Traffic Control 
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Plans included with the Contract Drawings and the Maryland Manual on 
Uniform Traffic Control Devices (MD MUTCD) 2011 Edition and all 
supplements and revisions. 

11. Trench and Paving Restoration 

Refer to Standard Details G-6 and G-7. A copy of the Complete Authorized Utility 
Permit must always be on the job site during the performance of all work. 

The Contractor shall carry out the following requirements while carrying out the Trench 
and Paving Restoration: 

- Graded Aggregate Base (GAB) shall meet the Baltimore County Standard 
Specification for Construction and Materials Section 901 “Aggregate”. 

- Geotextile filter fabric shall be placed between the sub-base material and the GAB. 
Geotextile filter fabric shall be Class SE as specified in Section 921 “Geotextiles”.   

- Cold patch will not be allowed on this project, unless authorized by the Engineer. 

- Place and compact temporary patching for maintenance of traffic on a daily basis 
except when otherwise directed to use methods judged reasonable by the Engineer.  
Give minimal regard to seasonal constraints, recognizing the nature of a temporary 
patch and its relation to the early restoration of traffic. All temporary repairs shall be 
maintained at the Contractor’s expense until permanent pavement restoration is 
completed and accepted by the Engineer. 

- All costs associated with handling, stockpiling, transporting, placing, and compacting 
all backfill materials (both GAB and native material around anodes) shall be considered 
incidental to all appropriate utility bid items in this Contract and no separate payment 
will be made. 

- All costs associated with the furnishing and installation of Aggregate used for 
maintenance of traffic shall be considered incidental to all appropriate utility bid items 
in this Contract and no separate payment will be made. 

- The Contractor shall obtain written approval from the Engineer prior to beginning any 
permanent patching. 

- If pavement is wet, the Contractor shall work at his/her own discretion on Baltimore 
County roadways. 

- The excavation and the refill required to locate a connection to an existing utility shall 
be paid for under the Contract Bid price/s for the contingent Test Pit Excavation 
item/s. 

- For temporary trench repair the Contractor shall install Hot Mix Asphalt Superpave 
19.0 mm – PG64S-22, Level 2 Low ESALs.  Depth of temporary repair shall be as 
shown on the Trench and Pavement Restoration Detail on the Contract Drawings. 

18



SPECIAL PROVISIONS CONTRACT No. 23186-WX0 
GENERAL SPECIAL CONDITIONS Page 8 of 15 

Printed: July 15, 2025 

- For permanent trench repairs the Contractor shall mill 2” and overlay with 2” of Hot 
Mix Asphalt Superpave 12.5 mm – PG64S-22, Level 2 Low ESALs as shown on the
details on Water Sheet No. 14 in the Contract Drawings. 

- Asphalt pavement for Temporary Trench Repairs and Permanent Repairs with the Mill 
and Overlay will be measured and paid for at the Contract unit price per ton.  The 
payment will be full compensation for saw cutting, milling, grinding, removal, 
disposal, trimming of the existing pavement, subgrade preparation, placing all 
materials including tack coat, steel plates, emergency filler, and for all material, labor, 
equipment, tools, and incidentals necessary to complete the work. 

- No separate payment will be made for the removal of existing pavement markings and 
placement of temporary pavement markings associated with the water work. All costs 
associated with this work shall be considered incidental to the bid item for Maintenance 
of Traffic. Permanent pavement markings are to be paid as separate bid items. 

- Steel plates are considered incidental to any Contract Construction and/or Work and 
shall not be measured for payment.  No payment shall be made to the Contractor for 
the use or installation of any steel plates and their support system or for any 
temporary or permanent trench or paving repair/s required by the County that is 
related to the use of steel plates. 

- The County will not pay for saw cutting and removal of existing pavement, subgrade, 
and/or concrete base material beyond the limits shown on the Contract Documents, as 
applicable.  In addition, there will be no additional payment for GAB material and 
asphalt pavement due to an increase in the limits of restoration caused by improper use 
of the Contractor’s equipment and/or methods.  However, subject to approval by the 
Engineer, the County will pay for these materials under Contingent Items (as 
applicable) only when there is no fault and/or or neglect by the Contractor. 

- In cases where water service connections cannot be placed by trenchless methods and 
where any excavation that crosses more than one lane of traffic, the Contractor shall 
mill and over lay 20 feet on both sides of the trench.  In cases where two or more road 
crossings are within 50 feet or less apart in the existing paved area, the Contractor shall 
mill and overlay the existing paved surface in a homogeneous area to encompass all 
such crossings. 

12. Contingent Bid Items 

Bid items that are identified as “Contingent Bid Items” are established for the sole purpose 
of obtaining unit costs on pay items that may be incorporated into the project. The Engineer 
shall have sole discretion in determining whether and to what extent such items will be 
incorporated into the project. The Engineer may order incorporation of such items at any 
location within the Contract and at any time during the work. Neither the Contractor nor 
his/her subcontractor shall make claims for additional compensation because of any 
increase/decrease in quantities, or the complete elimination of such items. 
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13. Contingent Bid Item for Class III Excavation 

All existing soil (either suitable or unsuitable) shall be removed to a depth of 4-inches 
below the pipe invert elevation and be replaced with compacted Graded Aggregate Base 
(GAB) at no additional cost.  This aggregate will not be a pay item.  If unsuitable soil needs 
to be removed at greater depths at the direction of the Engineer, then the Contractor will 
be paid for Class III Excavation with Selected Backfill and proper disposal of excavated 
material at an approved offsite location. Class III Excavation with Select Backfill and 
Proper Offsite Disposal of Unsuitable Material will measured and paid at bid item price 
per cubic yard of material removed, on a contingent basis as directed by the Engineer. 

14. Contingent Bid Item for Trench Rock Excavation with Proper Disposal

The Contractor shall consider the presence of rock materials when developing his/her bid 
prices. For the purposes of classified excavation, trench rock shall be defined as material 
encountered in trench excavation larger than 1 cubic yard that cannot be excavated in a 
trench using a Caterpillar Model 325D hydraulic excavator or equivalent with a rock 
bucket.

There is one (1) geotechnical report provided as part of the Contract Documents. 
Contractor shall make his/her own interpretation as to the presence of rock based on those 
reports. Contractor shall include the costs associated with the rock excavation as part of 
the water installation (as they are considered incidental to the Bid Item) in those areas 
identified in the Contract Documents. No separate payment will be made for the removal 
of rock where records indicate the presence of rock.

If the Contractor finds rock, as defined herein, at locations where no reasonable indication 
for the presence of rock exists as identified by the geotechnical reports, then the excavation, 
removal and disposal of the rock material will be paid under the Contingent Bid Item.

Trench rock excavation includes up to 6 inches over-excavation below the required 
excavation depth. Rock shall be quantified by measuring the extent of rock in the trench, 
not by measuring the volume of removed rock. This definition of trench rock does not 
include materials such as hardpan, loose rock, concrete or other materials that can be 
removed by means other than drilling and blasting, but which for reasons of economy in 
excavating the Contractor chooses to remove by drilling and blasting. In any event, the 
work will be performed only upon the written direction of the Engineer.

Trench Rock Excavation with Proper Disposal (Contingent) will measured and paid at the 
contingent bid item price per cubic yard of material removed and disposed of, on a 
contingent basis. Payment will be full compensation for material, equipment, and work 
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required for drilling, blasting, excavating, loading, hauling, and disposal of the rock 
material.

15. Estimated Quantities 

With the exception of those items identified as “Contingent” Bid Items, the quantities 
shown for all unit bid items are based upon the best information at the time of bidding and 
are established for the purpose of obtaining a bid price. The quantities for all items may be 
increased or decreased or eliminated without any adjustments to the Contract unit price bid 
and shall not be considered as a basis of claim by the Contractor against Baltimore County 
resulting from any quantity changes. 
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16. Acceptable Resilient Wedge Gate Valves 4-inch through 12-inch 

Manufacturer Valve 
American Flow Series 2500

Kennedy Valve Co. Ken-Seal NRS
M&H Style 4067 NRS

Mueller A-2361 Model
U.S. Pipe A-USP2 NRS

Clow F 6100 Series

17. Number of turns and orientation for Resilient Wedge Gate Valves 

Valve Size Number of Turns 

4, 6, 8, 10 and 12-inches (Vertical) 
Three (3) times the nominal diameter plus 

three (3) turns

18. Acceptable Coupling Manufacturers: 

a) Krausz USA  Hymax® Coupling (6”-12”) 
b) Mueller Co.   MaxiFit – MFC Coupling (4”-12”) 
c) Smith-Blair, Inc.  Quantum – 461 Series Coupling (4”-12”) 

19. Removal and Replacement of Concrete Sidewalk & Curb and Gutter 

Concrete sidewalks & curbs and gutters shall be removed to the nearest contraction or 
expansion joint.  Care shall be used to avoid damage to sidewalks & curbs and gutters that 
are to remain in place. All new concrete shall tie-in to the nearest joint or as directed by 
the Engineer. 

Concrete sidewalks shall be replaced with the same material, construction, and finish as 
the originals. All disturbed sections shall be replaced in their entirety to the nearest joint. 
Any expansion joint material removed shall be replaced at the original locations.  Existing 
concrete edges shall be cleaned prior to placement of concrete.  The finished concrete 
elevation, texture, and color shall conform to the adjacent concrete surfaces. 

Unless otherwise directed, curb and gutter shall be replaced with new concrete curb and 
gutter of the same cross-section and at the same top of curb elevation and flow line as that 
removed.  Any expansion joint material removed shall be replaced at the original locations.  
Existing concrete edges shall be cleaned prior to placement of concrete.  The finished curb 
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and gutter cross-section, elevations, texture, and color shall conform to the adjacent 
concrete surfaces. 

Removal and replacement of concrete sidewalk will be measured for payment by the square 
foot, complete in place.  Removal and replacement of concrete curb and gutter will be 
measured for payment by the linear foot, complete in place. 

Sidewalk removal and replacement will be paid for at the contract unit price per square 
foot, which price will be full compensation for removal and disposal of existing concrete 
sidewalk; preparing the subgrade; and placing, finishing, curing and protection of concrete, 
complete in place. 

Removal and Replacement of Concrete Curb and Gutter will be measured for payment by 
the linear foot, complete in place. Curb and gutter removal and replacement will be paid 
for at the contract unit price per linear foot, which price will be full compensation for 
removal and disposal of existing concrete curb and gutter; preparing the subgrade; and 
placing, finishing, curing and protection of concrete, complete in place. 

20. Non-Detectable Tape for Restrained Joint Pipe 

On all new ductile iron pipe with restrained joints, including any 6” hydrant lead line, the 
Contractor shall install new non-detectable tape on the top of pipe and in accordance with 
the following specifications and requirements. The Contractor must submit the shop 
drawings for approval prior to ordering. 

All costs associated with the furnishing and installation of such non-detectable tape shall 
be considered incidental to all appropriate utility bid items in this Contract and no separate 
payment will be made. 

Restrained Joint Pipe Tape 

a) Description 
i. Material: Non-detectable type, low density, virgin grade polyethylene, acid 

and alkali resistant; minimum wetting tension: 35 dynes/cm, ASTM D2578. 
ii. Tape size: 6-inch width, 4 mils thickness. 

iii. Printing: Two lines with minimum 1-inch height letters with “No-Dig 
Symbol” following each cycle of text. 

1. First Line: “CAUTION-RESTRAINED JOINT PIPE” repeated 
every 20 to 24 inches. 

2. Second line: “CALL DPW AT 410-396-7870.” 
iv. Colors: 

1. Tape: APWA Red. 
2. Lettering: Permanent Black. 

b) Approved manufacturers: 
i. Empire Level Manufacturing Corporation, Utility Products Division, 

Shieldtec Underground Warning Tape. 
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ii. Blackburn Manufacturing Co., Inc., Non-Detectable Underground Utility 
Warning Tape. 

iii. Reef Industries Inc., Terra Tape Standard Non-Detectable. 
iv. Mutual Industries, Non-Detectable Underground Marking Tape. 
v. Pro-line Safety Products (A Division of Pro-Pak Ind., Inc.), Standard Non-

Detectable. 
vi. Or Approved Equal. 

21. Connections 

The Contractor shall make connections to existing work when and as directed by the 
Engineer.  Upon being notified by the Engineer, the Contractor shall notify the consumers 
in the area to be affected by the shut-off.  Baltimore City forces shall operate all valves 
involved in the work.  The Contractor must complete the connections with the greatest 
possible speed in order to minimize public inconvenience.  When the Contract Documents 
require that connections be made at night and/or during the weekend, the costs to make 
such connections shall be included in the original Price Bid and no additional compensation 
will be provided.  If the Contractor must remove existing buttresses in order to make 
connections, he/she shall do this work without additional compensation. 

22. Buttresses, Anchorages and Thrust Blocks 

Where restrained joints are not used, place buttresses behind all caps, horizontal bends and 
branches unless otherwise directed by the Engineer. Anchorages shall be placed beneath 
vertical bends. Buttresses, anchorages, and thrust blocks must be of concrete and steel, as 
required. Extend them to solid, undisturbed soil and construct in accordance with the 
Standard Details or as shown on the Contract Drawings. 

The Contractor shall coat bare steel shapes, plates, and bars with two (2) coats of heavy 
mastic containing synthetic elastomeric additives in a mixed solvent. The mastic shall bond 
firmly to dry, clean and contaminant-free steel surfaces (to be wire brushed before coating) 
without the use of a primer; shall have high electrical resistance; and shall be totally 
resistant to aliphatic hydrocarbons. Apply the first coat of mastic to a dry film thickness of 
10-12 mils. Allow this coat to dry for one hour, or until it is dry to the touch. Apply a 
second coat to the same dry coat thickness as the first. Backfill only after the second coat 
is dry to the touch. 

23. Soil Borings 

The Engineer has conducted subsurface test borings in the area where the work will be 
performed.  Resultant data obtained from these borings along with the full geotechnical 
evaluation report is included as part of the Appendices for these Special Provisions. 

It shall be understood that this information was obtained and prepared for design purposes 
and is not guaranteed to be more than a general indication of the material likely to be found 
adjacent to the bore holes, and that the County does not warrant that material encountered 
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beneath the ground surface is homogenous or uniform.  This report is for informational 
purposes only and shall not be considered as part of the contract documents.  The data in 
this report may not be adequate for the Contractor’s estimating purposes.  All bidders are 
advised to independently evaluate, or to have the data and interpretations independently 
evaluated by someone qualified in this technical field before using for bidding purposes 
because the bidder is solely responsible for this evaluation.  Conclusions and 
recommendations included in the geotechnical information are not intended to restrict the 
Contractor from selecting the methods for dewatering, excavating, removal of rock, refill 
and compaction and/or sheeting and shoring.  The Contractor is solely responsible for 
selecting/utilizing the appropriate methods for this work. 

Bidders shall determine to their own satisfaction the actual subsurface conditions including 
the character and type of soil, rock and other material he/she will encounter in the conduct 
of the work at no additional cost to the County.  Information and data, and any reference 
to information and data, in these Contract Documents are available for the Contractor's 
information and for whatever use the Contractor may find therefore.  The subsurface and 
other physical data, such as those mentioned herein and contained in the Contract 
Documents, or otherwise made available to the Contractor by the Engineer, are not 
intended as representations or warranties. It is expressly understood that neither the County 
nor the Engineer will be responsible for the completeness or accuracy thereof, or for any 
deductions, interpretations, or conclusions drawn thereof. 

24. Existing Utilities 

All known subsurface lines, pipes, conduits, and structures are shown on the Contract 
Drawings. These utilities are shown based upon the best available plans and maps. The 
locations have not all been verified by test pits and Baltimore County assumes no 
responsibility for the accuracy of the Contract Drawings. In any area where the Contractor 
must make connections to or cross existing subsurface facilities, it shall be his/her 
responsibility to test pit the utilities and verify the locations, sizes, clearances and 
elevations to his/her satisfaction. In the event that utilities are not found located as shown 
on the Contract Drawings, the Contractor shall notify the Engineer so that an evaluation 
can be made as to the magnitude and methods of any adjustments on the Contract 
Drawings.  The Test Pit reports are included as part of the Appendices for these Special 
Provisions as information only, subject to field verification by the Contractor.   

The Contractor shall be solely responsible for all damage to underground and aboveground 
utilities encountered in any manner during construction. When crossing and working near 
existing utilities, it shall be the Contractor's responsibility to properly support and maintain 
the operation of the utilities. Extreme care shall be exercised in excavation and backfill 
operations. The Contractor shall correct at his own expense all damage caused to existing 
utilities. 

The Engineer may direct placement of additional fittings in addition to those shown on the 
Contract Drawings as required to avoid existing utilities or obstructions encountered when 
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opening the trench.  Compensation for this work will be paid under the appropriate 
contingent bid items listed for each fitting.  Restrained joints shall be included in these 
items.  These items are for 45 degree bends, 22.5 degree bends, other degree bends, offset 
fittings, etc. which may become necessary to complete the installation. 

25. Certification of Materials and Installations 

The Contractor shall furnish certification for the following items: 

a) Gate valves 
b) Fire hydrants 
c) Pipeline Coating and/or wrapping 

Certification shall be provided from each manufacturer, or from an approved testing 
laboratory, that all material used in the work is in accordance with these and all referenced 
specifications. 

26. Existing Water Service Connection Pipe Materials 

The Contractor shall document the existing pipe material (i.e. lead, galvanized steel, pvc, 
etc.) for all water service connections on the final as-built drawings. This work will be 
considered incidental to the preparation of the as-built documents. 
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CATEGORY 300 
DRAINAGE 

SECTION 302 – SELECTED BACKFILL 

302.04 MEASUREMENT AND PAYMENT. 

INSERT:  The following:

Geotextile fabric for each type will be measured and paid for at the Contract unit price per 
square yard.  Overlaps and seams will not be measured for separate payment. The accepted 
quantity of geotextile will be paid for at the contract unit price per square yard, which price 
shall be full compensation for furnishing, placing, lapping, or seaming material and for all 
materials, labor, tools, equipment, and incidentals necessary to complete the work. 
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CATEGORY 300 
DRAINAGE 

SECTION 308 – EROSION AND SEDIMENT CONTROL 

308.04 MEASUREMENT AND PAYMENT. 

INSERT: The Following:

308.04.21 Portable Sediment Tank will be measured and paid for at the Contract unit price per 
each. The payment will also include pipe, geotextile, wire mesh, steel plate, hose, pump, and 
connections. No adjustments will be made for resizing or relocating portable sediment tanks to 
meet stream clarity discharge requirements. 

308.04.22 Inlet Protection will be measured and paid for at the Contract unit price per each.
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CATEGORY 300 
DRAINAGE & UTILITY CONSTRUCTION 

SECTION 351 – WATER MAIN CONSTRUCTION 

ADD the following to section  351.04 MEASUREMENT AND PAYMENT:

Concrete encasement of existing sanitary sewers (as shown on the Drawings) shall be paid 
for under the Item listed for contingent Mix No. 1 Concrete for Miscellaneous 
Structures.  Price shall include excavation, backfill and compaction, dewatering, 
shoring/support of the existing sanitary sewer, formwork, concrete, finishing, restoration 
and all work necessary for the encasement of the existing sanitary sewer/s. 

Furnishing and installation of Graded Aggregate Base (GAB) shall not be measured 
separately but will be considered incidental to the appropriate utility bid items in this 
Contract.

Restoration of the surface shall be paid under the items bid for seed and mulch, bituminous 
concrete for temporary trench repair, hot mix asphalt surface SF, concrete sidewalk, etc. as 
applicable.

Furnishing and installation of all corrosion components and full cathodic protection (as 
specified in Section 372) for new ductile iron pipe and fittings shall not be measured 
separately but will be considered incidental to the appropriate ductile iron pipe bid items 
in this Contract.
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CATEGORY 300 
DRAINAGE & UTILITY CONSTRUCTION 

SECTION 353 – WATER HOUSE SERVICE, WATER METER SETTING, AND 
VAULTS 

ADD the following to section 353.01 DESCRIPTION. 

All existing service connections that are currently served from the existing water main in 
Back River Neck Road (and side streets) shall be replaced from the new replacement water 
main to the existing meter boxes.  The Engineer on the job site will determine whether to use 
the existing meter vault or replace it, depending on its condition.
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CATEGORY 300 
DRAINAGE & UTILITY CONSTRUCTION 

INSERT: The following: 

SECTION 372 - CORROSION CONTROL

PART 1 - GENERAL

1.01 DESCRIPTION 

A. Installation of corrosion control components shall be in accordance with the following 
specifications and the details contained in the Contract Documents. All installation 
practices and components shall be approved by the Engineer. 

B. The corrosion control for all ductile iron pipe (this includes all piping, joints, valves, 
fittings, etc.) will include an external protective coating in accordance with the below 
specifications, electrical continuity (joint bonding), electrical isolation (insulating 
flanges, insulating couplings, linked rubber seals, and insulating corporation valves), 
sacrificial (magnesium) prepackaged anodes, and corrosion control test facilities. 

C. Upon completion of the work, the Engineer shall test, operate, inspect, and survey the 
installed work.  Any and all repairs or replacement of defective or improperly installed 
corrosion control/corrosion monitoring systems shall be corrected by the Contractor 
at no additional cost to the Owner. 

1.02 REFERENCES 

The following is a list of the Standards referenced in this Section. 

A. American Society for Testing and Materials (ASTM) 

1. ASTM A48: Specification for Gray Iron Castings 

2. ASTM D149: Test Method for Dielectric Breakdown Voltage and Dielectric 
Strength of Solid Electrical Insulating Materials at 
Commercial Power Frequencies 

3. ASTM D257: Test Methods for D-C Resistance or Conductance of 
Insulating Materials 

4. ASTM D471: Test Methods for Rubber Property-Effect of Liquids 

5. ASTM D570: Test Method for Water Absorption of Plastics 
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6. ASTM D638: Test Method for Tensile Properties of Plastics 

7. ASTM D1000: Test Methods for Pressure-Sensitive Adhesive-Coated Tapes 
Used for Electrical and Electronic Applications 

8. ASTM D1505: Test Method for Density of Plastics by the Density-Gradient 
Technique 

9. ASTM D4542: Test Method for Pull-Off Strength of Coatings Using Portable 
Adhesion Testers 

10. ASTM E96: Test Methods for Water Vapor Transmission of Materials 

11. ASTM F1249: Test Method for Water Vapor Transmission Rate Through 
Plastic Film and Sheeting Using a Modulated Infrared Sensor  

12. ASTM G8: Test Method for Cathodic Disbonding of Pipeline Coatings 

13. ASTM G14: Test Method for Impact Resistance of Pipeline Coatings 
(Falling Weight Test) 

14. ASTN G17: Test Method for Penetration Resistance of Pipeline Coatings 
(Blunt Rod) 

15. ASTM G95: Test Method for Cathodic Disbonding of Pipeline Coatings 
(Attached Cell Method) 

B. Society for Protective Coatings (SSPC) 

1. SSPC SP3:  Surface Preparation Specification No. 3, Power Tool Cleaning 

1. SSPC SP5: Surface Preparation Specification No. 5, White Metal Blast 
Cleaning 

C. NACE International (NACE) 

1. RP0274: High-Voltage Electrical Inspection of Pipeline Coatings Prior 
to Installation 

2. SP0169: Control of External Corrosion of Underground or Submerged 
Metallic Piping Systems 

3. SP0188: Discontinuity (Holiday) Testing of Protective Coatings 

D. American Water Works Association (AWWA) 
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1. AWWA C209: Cold-Applied Tape Coating for the Exterior of Special 
Sections, Connections, and Fittings for Steel Water Pipelines 

2. AWWA C210: Liquid-Epoxy Coating Systems for the Interior and Exterior 
of Steel Water Pipelines 

2. AWWA C214: Tape Coating Systems for the Exterior of Steel Water 
Pipelines 

3. AWWA C216: Heat-Shrinkable Cross-Linked Polyolefin Coatings for the 
Exterior of Special Sections, Connections, and Fittings for 
Steel Water Pipelines 

4. AWWA C222: Polyurethane Coatings for the Interior and Exterior of Steel 
Water Pipe and Fittings 

E. NSF International 

1. NSF 61 Drinking Water System Components - Health Effects 

F. US Department of Transportation 

1. US DOT H-20: Roadway Delineation Practices Handbook 

1.03 SUBMITTALS 

A. Catalog cuts of all materials to be installed shall be required and shall be submitted 
for approval. 

B. Pipe and casing pipe coating, handling and testing procedures, and quality assurance 
procedures shall be required and shall be submitted for approval. 

C. Test procedures for verifying electrical isolation at insulating flanges and insulating 
corporation valves shall be required and submitted for approval. 

1.04 DOCUMENTATION OF CATHODICALLV PROTECTED WATER MAIN 
INSTALLATION 

A. For this project the corrosion control for all ductile iron pipe (this includes all piping, 
joints, valves, fittings, etc.) will include an external protective coating in accordance 
with the specifications, electrical continuity (joint bonding), electrical isolation 
(insulating flanges, linked rubber seals, and insulating corporation valves), sacrificial 
(magnesium) prepackaged anodes, sacrificial zinc ribbon anodes, and corrosion 
control test facilities. 
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B. It is important for the County to ensure that new cathodically protected water mains 
and service lines are constructed in strict accordance with the requirements and 
practices specified in the Contract Documents and as approved by the Engineer. Even 
small variations between the execution of the work and that which is specified could 
have detrimental effects on the cathodic protection system’s ability to perform its 
designed function. 

C. Before any work is performed, the Contractor shall schedule a demonstration session 
of all cathodic protection practices to be implemented while executing the work. The 
demonstration session shall be scheduled during regular office hours and must include 
the personnel responsible for the work as assigned by the Contractor. All installation 
practices and components shall be witnessed, and approved by the Engineer and 
his/her designated representative. The demonstration session shall go over but not be 
limited to the following: 

1. Hoisting of pipe 
2. Holiday testing, 
3. Coating repair in pipe body, 
4. Bell and spigot joint field coating, 
5. Mechanical joint field coating, 
6. Insulating flange field coating, 
7. Polyethylene mesh separator pad, 
8. Thermite welds, 
9. <= 2-inches service connection coating, 
10. Insulating flange and insulating corporation electrical insulation test 

D. To verify that cathodically protected water mains have been properly installed, color 
photographs shall be taken by the Contractor to document the installation of 
cathodically protected water mains prior to backfilling operations. Each element shall 
have corresponding station marked up with light or dark colored crayon as applicable. 

Separate photographs shall be provided for each of the following: 

1. Push-on Joints: 
a. One image taken above the joint after application of primer and filler material 

before application of first layer of tape and before installation of bond cables 
b. One image taken below the joint after application of primer and filler material 

before application of first layer of tape and before installation of bond cables 
c. Two images for each side of the joint after application of primer and filler 

material before application of first layer of tape and before installation of bond 
cables 

d. One image taken above the coated joint complete with bond cables 
e. One image taken below the coated joint complete with bond cables 
f. Two images for each side of the coated joint complete with bond cables 
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2. Mechanical Joints: 
a. One image taken above the joint after application of primer and filler material 

before application of first layer of tape and before installation of bond cables 
b. One image taken below the joint after application of primer and filler material 

before application of first layer of tape and before installation of bond cables 
c. Two images for each side of the joint after application of primer and filler 

material before application of first layer of tape and before installation of bond 
cables 

d. One image taken above the coated joint complete with bond cables 
e. One image taken below the coated joint complete with bond cables 
f. Two images for each side of the coated joint complete with bond cables 

3. Flange Insulating Joints: 
a. One image taken above the joint after application of primer and filler material 

before application of first layer of tape and before installation of bond cables 
b. One image taken below the joint after application of primer and filler material 

before application of first layer of tape and before installation of bond cables 
c. Two images for each side of the joint after application of primer and filler 

material before application of first layer of tape and before installation of bond 
cables 

d. One image taken above the coated joint complete with bond cables 
e. One image taken below the coated joint complete with bond cables 
f. Two images for each side of the coated joint complete with bond cables 

4. Service Connections (*= 2-inches): 
a. One image taken above the service connection after application of primer and 

filler material and before application of first layer of tape 
b. One image taken below the service connection after application of primer and 

filler material and before application of first layer of tape 
c. Two images, one for each side of the service connection after application of 

primer and filler material and before application of first layer of tape 
d. One image taken above the coated service connection 
e. One image taken below the coated service connection 
f. Two images, one for each side of the coated service connection 

5. Appurtenances: 
a. One image taken above the appurtenance after application of primer and filler 

material and before application of first layer of tape 
b. One image taken below the appurtenance after application of primer and filler 

material and before application of first layer of tape 
c. Two images, one for each side of the appurtenance after application of primer 

and filler material and before application of first layer of tape 
d. One image taken above the appurtenance complete with bond cables 
e. One image taken below the appurtenance complete with bond cables 
f. Two images for each side of the appurtenance complete with bond cables 
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6. Test Stations: 
a. Two images showing the location of the test station as installed. One from 

above and the second one from a distance away that allows viewing of 
proximity features. 

7. Anode Stations: 
a. Four images showing the location of the anodes and electrodes as installed to 

include the weld points to main. 

8. Structures: 
a. One image taken from above the structure showing the piping arrangement 

within the structure. 
b. Two images for each of the penetrations where the water main enters the 

structure. 

Additionally, photographs shall be taken at 40-foot intervals (maximum) along pipe 
centerline (upstream or downstream) showing the progression of pipe laying 
operations immediately prior to backfilling. 

In the event the photographs depict improper installation and/or a damaged coating, 
or missing images are not identified the Engineer will direct the Contractor to carry 
out repairs at the identified locations at no additional cost to the County. 

Contract shall provide photographs as cut and paste files onto a Word document 
(maximum 4 images to a page). Digital photography shall be 2.1-megapixel density 
or greater. Contractor shall save digital page files in PDF format. On each page of 
photos, provide the following information: 

1. Name of Project 
2. Submittal Sequential Numbering (i.e. 20001 WX0 DWI 0001, 2000 I WX0 DWI 

0002, etc.) 
3. Station Range (water centerline stationing) 
4. Orientation of View 
5. Date & Time image was taken: unless otherwise indicated, date and time stamp 

each photograph as it is being taken so stamp is integral to photograph 
6. Service size, station, and address (when applicable) 
7. Type of appurtenance and station (when applicable) 
8. Type of Fitting and station (when applicable) 
9. Type of Joint and station (when applicable) 
10. Name of individual who took photograph 

Frequency: The Contractor shall take photographs daily while water line work is being 
carried out, with a cutoff date associated with each application for payment. No 
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payment will be processed without the submittal of applicable progress photographs 
for the corresponding period. Along each respective Application for Payment, the 
Contractor shall submit the following to the inspector: 

1. A complete set of digital image electronic files of the Progress Record 
Documentation (PRD) on a CD-ROM corresponding for the payment period, 
identifying the electronic media with date photographs. (i.e. PRD 06.01.20 thru 
06.30.20) 

2. Two hard copies of files bound in two (2) 3-in three-ring binders each printout 
inside three-holed plastic sleeves. 

Measurement and Payment: There will be no separate measurement or payment 
for the Documentation of Water Main Installation. The cost will be incidental and 
shall be included in the unit prices bid per linear foot of the various sizes of pipe 
laid as provided for in the Bid Schedule for this Contract. 

PART 2 - EXTERNAL COATING SYSTEMS FOR DUCTILE IRON PIPE

2.01 GENERAL 

A. External pipe surfaces (including all piping, joints, valves, fittings, hydrant piping, 
etc.) shall be coated.  Predominant method to be shop application.  The piping shall 
receive an exterior coating in the pipe manufacturer's shop or at a separate applicator's 
facility. 

B. All components of the coating system shall be manufactured by a single supplier to 
assure compatibility of individual components. 

C. Field applied coatings to be limited to repairing damage to shop coating; coating 
exposed metal at joints, fittings, valves, bond and test wire connections; and other 
appurtenances that are not shop coated. 

D. Extent of piping to be shop coated and extent to be field coated shall be clearly 
identified in Contractor’s material and quality assurance submittals.  Quality 
assurance submittals shall include pipe coating, handling and testing procedures. 

E. All coatings used on project shall be as specified herein, unless otherwise approved 
by the Engineer prior to bidding.  All products comprising completed coating system 
to be compatible and the same products to be used throughout the project. Pipe 
surfaces that will come in contact with potable water inside the pipeline (e.g. spigot 
ends of bell and spigot joints) to be coated with materials having NSF-61 certification. 

2.02 SHOP APPLIED MATERIALS FOR DUCTILE IRON PIPE 

The external coating for ductile iron pipe shall comply with one of the following coating 
systems: 
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A. 100 percent solids polyurethane, with the following minimum properties, or approved 
equal: 

1. Adhesion to steel (SSPC SP5):  1,300 to 1,800 psi. 

2. Cathodic disbondment (ASTM G8 or G95):  <10 mm rad.  

3. Resistivity:  1x1014 ohms per cm2 minimum. 

4. Dielectric strength (ASTM D149):  > 200 volts per mil. 

5. Water Absorption (ASTM D471):  < 3% (no absorption below surface). 

6. Solids Content (Solids by Volume):  99%. 

7. Volatile Organic Compounds (VOC's):  0.08 lbs. per US gallon. 

8. Final coating shall have a nominal dry film thickness of 35 mils with a 
minimum dry film thickness of 30 mils. 

9. Coating shall be Corropipe II TX-15 as manufactured by Madison Chemical 
Industries or approved equal. 

B. Three-layer tape wrap system with the following minimum properties, or approved 
equal: 

1. Primer:  A liquid primer composed of butyl, tackifiers, and other ingredients 
to protect against soil oxidation and bacteria growth.  Total solids shall be 20% 
(plus or minus 2%) by weight. 

2. Innerwrap: A two component extruded black tape consisting of polyethylene 
and butyl rubber adhesive specially designed to conform to the particular pipe 
material being coated.  The innerwrap shall have the following properties: 

a. Thickness:  20 mils (9 mils polyethylene backing, 11 mils butyl rubber 
adhesive). 

b. Adhesion to primed steel:  20 oz/in width (ASTM D1000). 
c. Tensile strength:  30 lbs./in width (ASTM D1000). 
d. Water vapor transmission rate:  <0.2 gm/100 in2/24 hr. 
e. Dielectric strength:  21 kV (ASTM D149). 
f. Insulation resistance:  1,000,000 M Ohms (ASTM D257). 
g. Tape width:  As recommended by coating manufacturer. 

3. Middlewrap:  A two component extruded grey tape consisting of polyethylene 
and butyl rubber adhesive.  The middlewrap shall contain stabilizers and 
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inhibitors to resist the destructive effects of ultra-violet light. The middlewrap 
shall have the following properties: 

a. Thickness:  30 mils (25 mils polyethylene backing, 5 mils butyl rubber
adhesive).

b. Adhesion to backing:  45 oz/in width.
c. Tensile strength:  60 lbs./in width (ASTM D1000).
d. Abrasion resistance:  Excellent (ASTM D1000).
e. Water vapor transmission rate:  <0.2 gm/100 in2/24 hr.
f. Dielectric strength:  23 kV (ASTM D149).
g. Insulation resistance:  1,000,000 M Ohms (ASTM D257).
h. Tape width:  As recommended by coating manufacturer.

4. Outerwrap:  A two component extruded white tape consisting of polyethylene
and butyl rubber adhesive.  The outerwrap shall contain stabilizers and
inhibitors to resist the destructive effects of ultra-violet light. The outerwrap
shall have the following properties:

a. Thickness:  30 mils (25 mils polyethylene backing, 5 mils butyl rubber
adhesive).

b. Adhesion to backing:  45 oz/in width.
c. Tensile strength:  60 lbs./in width (ASTM D1000).
d. Abrasion resistance:  Excellent (ASTM D1000).
e. Water vapor transmission rate:  <0.2 gm/100 in2/24 hr.
f. Dielectric strength:  23 kV (ASTM D149).
g. Insulation resistance:  1,000,000 M Ohms (ASTM D257).
h. Tape width:  As recommended by coating manufacturer.

5. Coating system shall be YGIII as manufactured by Polyken Technologies or
approved equal.

C. Polyolefin (extruded butyl rubber adhesive with polyethylene top coat) system with
the following minimum properties, or approved equal:

1. Compounded butyl rubber adhesive coating with less than 0.1% water
absorption.  Nominal thickness 10 mils.

2. Top coat:  High density polyethylene resin top coat that is spirally extruded
onto adhesive coating in multiple layers to form a seamless bonded coating.
The polyethylene top coat shall have the following properties:

a. Nominal thickness:  40 mils.
b. Density:  >0.95 (ASTM D1505).
c. Elongation:  >600% (ASTM D638).
d. Tensile strength:  <2800 psi (ASTM D638).

3. Total coating system shall have the following properties:
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a. Thickness:  50 mils (40 mils polyethylene top coat, 10 mils butyl 
rubber adhesive). 

b. Impact resistance:  >60 inch lbs. (ASTM G14). 
c. Cathodic disbondment:  6 mm radius (ASTM G8 OR G95). 
d. Water absorption:  0.06% (ASTM D570). 

4. Coating system shall be Pritec as manufactured by Bredero Price Company or 
approved equal. 

2.03     APPLICATION OF SHOP APPLIED MATERIALS TO DUCTILE IRON PIPE 

The coating applicator, regardless of the location where the coating is applied, shall be 
certified as qualified by the coating manufacturer.  The coating applicator must abide by and 
follow all manufacturer's application specifications for the coating system.  All components 
of the coating system shall be manufactured by a single supplier to assure compatibility of 
individual components. 

2.04 SURFACE PREPARATION PRIOR TO COATING 

The exterior surface of the piping shall be cleaned in accordance with the coating 
manufacturer's recommendations. 

2.05 CERTIFICATION OF EXTERNAL COATING 

The pipe or fitting manufacturer or coating applicators, as appropriate, will test and certify the 
exterior coating prior to shipping to the project site.  When the pipe or fitting arrives at the job 
site, the Contractor shall visually inspect the pipe or fitting, and repair any and all damage as 
directed by the coating manufacturer and in accordance with these specifications. 

2.06 INSPECTION OF EXTERNAL COATING 

A. Immediately prior to installation of the pipe or fitting, the Contractor shall perform 
ALL of the following: 

1. Step One - Visually inspect all exterior coatings on pipe, fittings, specials, 
and closures for holidays and other defects. 

2. Step Two - All visual holidays and defects if any, shall be repaired by the 
Contractor as directed by the coating manufacturer and in accordance with 
this specification and to the satisfaction of the Engineer.

3. Step Three - The coating must be tested, REGARDLESS if there are no 
visual defects, with a holiday detector by the Contractor. This electrical 
holiday test shall be in accordance with NACE RP0274 or SP0188 as 
recommended by the coating manufacturer and must be witnessed by the 
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County Inspector. Holiday detectors shall be manufactured by Tinker and 
Razor or approved equal.  

4. Step Four - If any holidays are detected by the required holiday test than 
they shall be immediately repaired as mentioned in step two. 

5. Step Five - Repeat the holiday test after the coating is repaired. 

6. Step Six - Repeat step four and five until there are no holidays detected. 
Enter in a log that this pipe has successfully passed the holiday test on the 
date and time it was successfully performed. Each pipe should be assigned 
a number that corresponds to the stationing on this project. The County 
Inspector must approve the successful holiday testing and sign off on the 
log sheet. 

7. Step Seven - Once the coating on the pipe or fitting is free of holidays and 
the Holiday Testing Log has been signed off by the County Inspector, the 
piping or fitting may be installed in the trench. 

B. In addition, the County Inspector at any time after the pipe has passed the above 
required holiday testing, may order additional holiday testing should he suspect or 
visually see defects in the coating caused by the actions of the Contractor during 
the handling or installation of the pipeline. 

C. The Contractor shall ensure that he coordinates with the County Inspector to 
complete the Holiday Detection Daily Field Report for each segment of pipe to be 
tested.  Failure to do so may result in the stoppage of the Work. The Holiday 
Detection Daily Field Report is included at the end of this Section. 

D. All costs associated with holiday testing shall be incidental and be included in the 
unit price bid for each sized pipeline. 

2.07 FIELD APPLIED MATERIALS FOR COATING REPAIRS 

Shop applied coatings that are damaged in transit or during handling shall be repaired prior to 
backfilling.  The field applied repair coatings shall be as recommended by the shop applied 
coating manufacturer and shall be entirely compatible with the original coating system. The 
field coating repairs shall be performed in accordance with all recommendations of the coating 
manufacturer. 
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2.08 FIELD APPLIED MATERIALS FOR COATING DUCTILE IRON PIPE JOINTS 

A. Joint Wrap and Repair Tape: A two component extruded tape consisting of 
polyethylene and butyl rubber adhesive in accordance with AWWA C209. The tape 
shall contain stabilizers and inhibitors to resist the destructive effects of ultra-violet 
light.  The joint wrap and repair tape shall have the following properties: 

1. Thickness: 35 mils (6 mils polyethylene backing, 29 mils butyl rubber 
adhesive). 

2. Adhesion:  12 lb-ft/in width (ASTM D1000). 

3. Tensile strength:  27 lbs./in width (ASTM D1000). 

4. Water vapor transmission rate:  <0.2 gm/100 in2/24 hr. 

5. Dielectric strength:  26 kV (ASTM D149). 

6. Insulation resistance:  1,000,000 M Ohms (ASTM D257). 

7. Tape width:  As recommended by the coating manufacturer. 

2.09 PROTECTION OF COATING SYSTEMS DURING CONSTRUCTION 

A. At all times during construction of the pipeline, the Contractor shall take every 
precaution to prevent damage to the protective coating.  No metal tools or heavy 
objects shall be permitted to come into contact unnecessarily with the finished coating. 
Workmen shall not be permitted to walk on the coating, except when absolutely 
necessary and approved by the Engineer, in which case, they shall wear shoes with 
rubber or composition soles and heels or other suitable footwear which will not 
damage the coating. 

B. Externally coated pipe shall be hoisted from the trench side to the trench by means of 
a minimum of two 18-inch wide belt slings of sufficient strength to handle the weight 
of the piping safely. 

C. Any and all coating damage shall be repaired with specified coating repair materials 
prior to installation. 

2.10 TRANSPORTATION, HANDLING AND STORAGE OF COATED PIPE 

A. Pipe shall be handled in accordance with AWWA C214 and in such a manner as to 
protect the pipe and the coating from damage. 
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B. At the pipe coating plant, if forklifts are used, all bearing surfaces of a forklift 
apparatus shall be padded with suitable padding material.  Web slings may also be 
used at the pipe manufacturer's plant. 

C. At the project site, the pipe shall only be handled with slings. Metal chains, cables, 
tongs, forklifts or other equipment likely to cause damage to the coating, will not be 
permitted.  Web slings shall be a type that will not damage the coating.  When pipe is 
handled with slings, there shall be a minimum of two slings.  Slings shall be a 
minimum of 18 inches wide and of sufficient strength to handle the weight of the pipe 
safely. Slings shall not pass through the pipe. Hooks on the end of the pipe shall not 
be allowed. Handling equipment, materials, and procedures shall be submitted to the 
Engineer for approval.  If possible, the pipe should be handled from cutback ends. 

D. Storing of the coated pipe shall be on padded 12-inch wide (minimum) skids or select 
loamy or sand dirt berms, or suspended from cutback ends, where possible. In urban 
areas, the pipe shall be suspended on padded skids or skids placed at cutback areas. 
Where skid chucks are used in contact with coated pipe, they shall be padded with 
several layers of carpeting.  Padded chucks shall be placed such that coated pipe is 
nested on the skid rather than the chuck.  Coated pipe shall not be laid on pavement 
without benefit of padding at contact points. In preparation for transporting pipe, the 
use of web slings is necessary for tie downs. 

E. If cables or chains are used during transportation, they shall be properly padded with 
approved, suitable material as required to protect the coating from damage while in 
transit.  Use of a padded horizontal separator strip between successive rows of pipe is 
necessary to prevent damage to the pipe coating, i.e.: strips of rug material over all 
contact areas where pipe will rest. 

PART 3 – CORROSION CONTROL MATERIALS

3.01 PREPACKAGED MAGNESIUM ANODES 

A. Each anode shall have a nominal weight of 20 pounds, excluding backfill.  The anode 
shall be 56.75 inches long by 2.75 inches wide by 2.75 inches high. 

B. Composition of the anode shall be as follows: 

Aluminum  0.010% Maximum 
Manganese  0.50 to 1.30% 
Copper  0.02% Maximum 
Nickel  0.001% Maximum 
Iron  0.03% Maximum 
Silicon  0.05% Maximum 
Other  0.05% Each 
Magnesium  Remainder 
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C. The 20-pound anodes shall be vibratory packaged in permeable cardboard boxes that 
shall be 71 inches long by 4.5 inches wide by 4.5 inches tall. 

D. The cardboard box shall contain a minimum of 45 pounds of backfill for 20-pound 
anodes.  The backfill material shall have the following composition: 

Hydrated Gypsum 75% 
Bentonite 20% 
Sodium Sulfate 5% 

E. The anode and backfill shall be prepackaged into a single unit, in a vibrated cardboard 
box as described above.  The box shall contain centering devices to maintain the anode 
in a centered position surrounded fully by the special backfill.  A minimum of 10 feet 
of AWG No. 12 solid copper wire with TW insulation (black) shall be attached to the 
anode.  Wire to anode attachment shall be by silver solder and sealed to prevent any 
moisture penetration.  The anode system shall be as manufactured by Stuart Steel 
Protection Company or approved equal. 

3.02 TEST BOXES 

The flush mount test box shall consist of a nonconductive terminal board mounted in a locking 
cast iron lid and collar (suitable for placement in heavy traffic areas) and a plastic shaft.  The 
test box shall pass U.S. DOT H-20 roadway load test.  The cast iron of the lid and collar shall 
meet or exceed ASTM A48 Class 25 specification.  The test box lid to be made of cast iron 
with B-DPW cast into the lid design and painted yellow.  The lid shall feature a cast-in 
pentagonal bolt to lock into the cast iron cover.  The cast iron collar to be at least 2.75 inches 
high with lugs cast inside to accept the locking lid and to accept a 1-inch cast iron repaving 
adapter with original lid.  The plastic shaft is to be made of ABS (acrylonitrile butadiene 
styrene), 18 inches long with a flared bottom to resist sinking in soil.  The plastic shaft shall 
have a 5-inch inner diameter.  The plastic shaft is to be riveted to the cast iron collar.  The test 
block shall be made of nonconductive PVC (polyvinyl chloride) plastic.  The terminal board 
shall contain a minimum of seven terminals, using 0.25 inch by 20 thread nickel-plated 
machine screws and nuts.  The terminal board shall fit into the lid using hangers cast inside 
the lid.  (C.P. Test Services, Inc. or approved equal). 

3.03 TEST STATION CONCRETE 

Concrete for the flush-mounted test station slabs shall be Baltimore County Mix No.2 in 
accordance with the Standard Specification, Section 902, Table 902A. 

3.04 TEST STATION TERMINAL LUGS 

Test station terminal lugs shall be one-hole, compression terminal lugs for 0.25-inch bolt size. 
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3.05 CURRENT MEASURING SHUNT 

Test station shunts shall be constructed to fit the terminal posts for the specified test station. 
The resistance shall be 0.01 ohm with a current capacity of 8 amperes.  The shunt shall be as 
manufactured by Cott Manufacturing Company Model "Yellow" or approved equal. 

3.06 REFERENCE ELECTRODES 

The reference electrode shall be a permanent copper/copper sulfate reference electrode 
designed for a minimum life of 20 years.  The electrode shall have a 2-inch diameter by 8 
inches long, schedule 80 PVC body or a 2-inch diameter by 7 inches long, high impact 
resistant Lexan tube, and a minimum overall package size of 6-inch diameter by 10 inches 
long.  The reference electrode shall be prepackaged in a permeable cloth bag with special 
copper/copper sulfate reference electrode backfill.  Lead wire shall be of sufficient length to 
reach the test station terminals without splicing.  The lead wire shall be AWG No. 14 stranded 
copper wire with either HMWPE or RHH-RHW insulation.  The wire insulation shall be 
black.  The lead wire shall be attached to the electrode core with the manufacturer's standard 
connection.  The connection shall be stronger than the wire.  Splicing of the reference 
electrode lead wire shall not be permitted under any circumstances. 

3.07 WIRE 

A. All wiring, excluding wire provided with the magnesium anodes or reference 
electrodes, shall be stranded copper wire of the AWG wire size and color shown in 
the Details. 

B. Wire for bonded joints shall be single conductor, stranded copper with high molecular 
weight polyethylene (HMWPE) insulation (black).  Wire size shall be AWG No. 2 for 
piping larger than 36-inch, AWG No. 4 for 16-inch through 36-inch piping, and AWG 
No. 6 for piping smaller than 16-inch. 

C. Wire for test stations shall be single conductor, stranded copper wire with 600-volt 
HMWPE or THWN insulation as required (colors as shown on the Details). 

D. Anode header cables shall be single conductor, stranded copper with high molecular 
weight polyethylene (HMWPE) insulation (black).  Wire size shall be AWG No. 8. 

3.08 THERMITE WELD EQUIPMENT 

Thermite weld molds and charges shall be suitable for the sizes and types of materials and 
shapes encountered.  Adapter sleeves shall be utilized for all thermite welds. Pin brazing shall 
not be used to attach bond wires and/or test wires to the piping. 

3.09 COATING FOR THERMITE WELDS 
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A. Thermite welds to steel casings, and cast and/or ductile iron pipe are to be coated with 
a prefabricated assembly specially designed for covering cathodic protection wire 
connections to piping and fittings.  The prefabricated assembly shall consist of the 
following components: 

1. Top plastic sheet formed with an igloo shaped dome and entry tunnel for the lead 
wire; 

2. A special elastomeric compound in the plastic dome firm enough to resist flow 
at normally encountered application and operating temperatures, but soft enough 
to mold itself around and completely cover the irregular welded profile; 

3. A double row of parallel, flexible serrations on either side of the dome to assist 
with conforming around small diameter pipe; 

4. A base of black unbacked elastomeric tape with exceptional adhesive properties 
for bonding firmly to a surface when used with the appropriate primer. 

5. Caps shall be as manufactured by Royston Laboratories Division, Model Handy-
Cap or approved equal.  The appropriate primer as required by the elastomeric 
cap manufacturer shall be used.  Primer for the Royston Handy-Cap shall be as 
manufactured by Royston, Model Roybond 747 Primer. 

3.10 INSULATING FLANGE COMPONENTS 

Insulating materials shall include an insulating gasket, insulating sleeves and insulating 
washers. The insulating gasket shall be "Linebacker" Type "E" with a G-10 retainer and nitrile 
"quad" ring seal. The insulating sleeves shall be 1/32 inch thick spiral wound mylar nitrile 
“quad” ring seal. The insulating washers shall be G-10 and installed on both sides of the 
flange. Steel washers shall also be used between the insulating washers and the bolts and nuts 
and between the insulating washers and the flange. The pressure rating for the insulating 
flange materials shall be greater than the design pressure of the piping. 

3.11 INSULATING CORPORATION VALVES 

The insulator for water services less than 4 inches in diameter shall consist of a brass fitting 
with a nylon insulator.  The insulating corporation valve shall be as manufactured by Mueller 
Company, Insulated Model 300 Corporation Ball Valve or approved equal. 

3.12 EXTERNAL COATING SYSTEM FOR INSULATING FLANGES, INSULATING 
COUPLINGS, AND INSULATING CORPORATION VALVES 

A. Insulating flanges, insulating couplings, and insulating corporation valves shall receive an 
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exterior tape wrapping in the field.  The coating applicator must abide by and follow all 
manufacturer's application specifications for the coating system.  All components of the 
coating system shall be manufactured by a single supplier to assure compatibility of 
individual components.  The coating system shall be manufactured by Trenton 
Corporation, Denso North America, or an approved equal. The coating materials shall 
include: 

1. Primer:  A blend of microcrystalline wax, plasticizer, and corrosion inhibitors 
having a paste-like consistency, designed to displace moisture, penetrate rust and 
wet the surface, ensuring adhesion of the tape.  The primer shall be Trenton Wax-
Tape Primer or approved equal. 

2. Filler Putty:  A cold applied anti-corrosive moldable filler material used to even the 
contours of irregular fittings and surfaces.  The filler putty shall have the following 
properties: 

a. Specific gravity:  1.15. 
b. Density:  24 cu in/lb. 
c. The filler putty shall be Trenton Fill-Putty or approved equal.  Filler putty 

shall be used at all irregular surfaces to provide a smooth surface for the 
application of the innerwrap and outerwrap. 

3. Innerwrap:  A non-woven, non-stitch bonded synthetic fabric saturated with a blend 
of microcrystalline wax, plasticizer, and corrosion inhibitor (no clay fillers).  The 
inner tape shall have the following properties: 

a. Thickness:  70 to 90 mils. 
b. Dielectric strength:  170 volt/mil. 
c. The innerwrap shall be Trenton #1 Wax-Tape or approved equal. 

4. Outerwrap:  A white, resin coated, woven fiberglass fabric.  The outerwrap shall 
have the following properties: 

a. Thickness:  0.005 inch. 
b. Tensile strength (per one-inch width):  85 lb. min. 
c. Tape width:  6 inches. 
d. The outerwrap shall be Trenton Glas-Wrap or approved equal. 

3.13 POLYETHYLENE MESH SEPARATOR PAD 

The mesh separator pad shall be a medium density flexible polyethylene mesh pattern 
webbing pad, nominal thickness 160 mils.  Separator pad shall be as manufactured by Stuart 
Steel Protection Company Model Stuart Diamond Rockstop or approved equal. 
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3.14 MASTIC 

A. The field applied external coating shall be applied mastic with the following 
properties: 

1. Composition:  A pyrobituminous resin processed by homogenization with 
inhibitive pigments and aromatic solvents. 

2. Electrical volume resistivity: 2.12 X 373 ohms-cm. 

3. Percent solids: 58.6% by volume, 68.2% by weight. 

4. Service temperature: 0 to 2500 F. 

5. Weight per gallon: 9.42 pounds. 

6. Specific gravity: 1.13. 

7. Flash point: 440 F – seta closed cup. 

8. Color: black. 

B. The mastic coating shall be applied only where specifically required by the 
specifications.  The mastic coating shall be used for field coating ductile iron pipe that 
will be in direct contact with poured concrete.  The mastic coating shall be Roskote 
R28 Rubberized Mastic or approved equal. 

3.15 COMPRESSION CONNECTORS 

Compression connectors shall be specially manufactured for splicing copper cables together.  
the connectors shall be copper and shall be Type YC-C as manufactured by Burndy 
Corporation or approved equal. 

3.16 ELECTRICAL TAPE 

Conformable watertight sealant having a dielectric strength not less than 15kV for a 1/8 inch 
thick layer.  Tape shall be Scotch 88 Vinyl Tape and Scotch C130 Rubber Tape or approved 
equals. 

3.17 ELECTRICAL COATING COMPOUND 

The electrical coating compound shall be brush applied material formulated for sealing vinyl 
tape.  The electrical coating compound shall be Scotchkote Electrical Coating as 
manufactured by 3M Company or approved equal. 
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3.17 LINKED RUBBER SEAL 

The linked rubber seal shall consist of a belt of interconnected rubber links connected 
together with zinc plated carbon steel hardware. The linked rubber seal shall be manufactured 
by Thunderline Corporation or an approved equal. 

PART 4 - EXECUTION 

4.01 THERMITE WELDING 

A. All thermite welds shall be made as shown on the Drawings and in accordance with 
the manufacturer's recommendations using the proper combination of equipment for 
the pipe and wire size being welded.  All welding materials and equipment shall be 
the product of a single manufacturer. 

B. Assure that the area where the attachment is to be made is absolutely dry.  Remove 
mill coating, dirt, grime and grease from the pipe or fitting surface at the weld location 
by wire brushing or by the use of suitable safety solvents.  Clean a 2.5-inch square 
area of the pipe or fitting surface at the weld location to a bright shiny surface, free of 
all serious pits and flaws by use of a mechanical grinder. 

C. Prepare the wire for welding by assuring that the cable is absolutely dry.  The cable 
shall be free of dirt, grease and other foreign products.  Cut the cable in such a way as 
to avoid flattening or forcing out of round.  To prevent deformation of the cable, cut 
the cable with cable cutters.  Remove the insulation in a manner that will avoid 
damage to strands.  Install adapter sleeves for all bonds and test wires prior to welding.  
Either prefabricated factory sleeved joint bonds or bond wire with formed sleeves 
made in the field are acceptable.  Hold the cable at an approximate 30-degree angle to 
the pipe surface when welding. 

D. When the weld has cooled, remove the weld slag and test the weldment for strength 
by striking a sharp blow with a two-pound hammer while pulling firmly on the wire. 
Reweld unsound welds and retest weldments. Thoroughly clean mold and mold 
covers after completion of each weld to assure that no slag will penetrate into the next 
weld. 

E. After soundness of the weld has been verified, thoroughly clean with a stiff wire brush 
and coat.  Thermite welds to ductile iron pipe shall be coated with a plastic cap filled 
with elastomeric material.  The elastomeric cap shall extend on all four sides beyond 
the cleaned area.  Apply primer over the entire weld area and over the entire area 
where the elastomeric cap will be placed.  Push the dome of the prefabricated cap 
containing elastomeric material firmly into weld area.  Lift the wire away from the 
pipe and apply the elastomeric material completely around and underneath the wire. 
Push the wire back down on the pipe. Follow all manufacturer's instructions for 
installing prefabricated caps. Repair pipe coating as recommended by the pipe coating 
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manufacturer. 

F. Pin brazing is not an acceptable alternative to thermite welding. 

4.02 BONDED JOINTS 

A. All new ductile iron pipe joints, including those on pipe, fittings, valves and branch 
connections, except those specified to be insulated, shall be bonded with insulated 
copper cables as shown on the Drawings. All bond cables shall be thermite welded to 
the pipe or fitting as described above. 

B. All joints shall be bonded with two HMWPE insulated copper cables.  Wire size shall 
be AWG No. 2 for piping larger than 36-inch, AWG No. 4 for 16-inch through 36-
inch piping, and AWG No. 6 for piping smaller than 16-inch. 

4.03 PREPACKAGED MAGNESIUM ANODES 

A. Prepackaged magnesium anodes shall be installed where indicated.  Prior to 
installation, remove all shipping covers from the anode (the prepackaged cardboard 
box shall not be removed).  Install the anodes in existing soils (free from rocks, roots, 
organic material, trash or other debris) and backfill with a minimum of 6 inches of 
existing soil (as described above).  Do not install the anode in sand, rock or gravel 
backfill. Provide a minimum anode spacing of two feet from other pipelines.  Pre-soak 
the anode with 5 gallons of water after placement, but prior to backfilling. 

B. At anode test stations and anode lead wires shall be buried a minimum of two feet 
below grade.  Handle wire with care.  Splice the AWG No. 12 solid copper wire 
supplied with the anode to an AWG No. 8 HMWPE stranded copper cable through 
the use of a compression connector as shown.  Tape the splice with three layers of 
high voltage rubber splicing tape (50% overlap), followed by three layers of vinyl 
electrical tape (50% overlap).  Terminate the ends of the AWG No. 8 anode header 
cable in the test boxes utilizing the terminal lugs and shunts as indicated. 

C. At fire hydrant test stations, anode lead wires shall be buried a minimum of two feet 
below grade.  Handle wire with care.  Route the AWG No. 12 solid copper wire 
supplied with the anode to the test box as shown.  Terminate the ends of the anode 
lead wires in the test boxes utilizing the terminal lugs and shunts as indicated. 

4.04 TEST STATIONS 

A. Install test stations at the locations indicated.  Test boxes are to be located directly 
over the pipeline except in areas that would place the test station in a roadway. Locate 
these test stations to the closest point just off the edge of the road. 

B. Attach test wires as indicated using the proper thermite welding equipment and 
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charges specified for the wire size and respective pipe material.  Follow all procedures 
as outlined in 4.01 above. 

C. All test station wires shall be routed a minimum of two feet below finished grade. 
Maintain sufficient slack in the test wires so that the wires can extend a minimum of 
18 inches from the test box.  Connect the test wires to the test station terminal block 
with one-hole, compression terminal lugs for 0.25-inch bolt size.  Install a shunt and 
a copper shorting strap to connect the anode leads to the pipe lead where indicated on 
the Drawings. 

D. Test boxes shall be set in poured concrete, two feet on each side and six inches thick 
reinforced with 4 inch by 4 inch - W2.1 by W2.1 welded wire fabric.  The flush 
mounted test box lids shall be free of concrete and not cemented over. 

E. Test wires shall be routed under the roadway to the test box through conduit. 

4.05 REFERENCE ELECTRODESS 

Install reference electrodes at the test stations indicated.  The reference electrodes shall be 
installed at an approximate depth of six inches below the bottom of the pipe trench. Native 
trench material shall be used to backfill the reference electrode for a minimum of six inches. 
Prior to installation, remove the plastic shipping cover from the reference electrode.  The cloth 
bag containing the special backfill shall remain intact. 

4.06 CLEARANCE TO OTHER STRUCTURES 

Twelve inches of natural clearance shall be maintained to other structures, where possible. 
When 12 inches of clearance cannot be maintained, install a flexible polyethylene mesh 
webbing pad around the new piping and secure with non-metallic tape. 

4.07 INSULATING FLANGES AND INSULATING CORPORATION VALVES 

A. Insulating flanges, insulating couplings, and insulating corporation valves shall be 
installed where shown on the Drawings.  The CONTRATOR shall carefully align and 
install the insulating components according to the insulator manufacturer's 
instructions. Before backfilling, the Contractor shall test each insulator for electrical 
isolation.  If the insulator is not properly isolated, the Contractor shall, at his expense, 
repair or replace all defective components.  The Contractor shall test the repaired 
insulator. This process will continue until the insulator is tested to be properly isolated. 
The insulator shall then be coated as described in 4.08 below. After coating, the 
Contractor shall test each insulator for electrical isolation.  If the insulator is not 
properly isolated, the Contractor shall, at his expense, repair or replace all defective 
components.  The Contractor shall test the repaired and recoated insulator. This 
process will continue until the coated insulator is tested to be properly isolated. 
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B. If the insulator is not immediately backfilled after verification of effective isolation of 
the coated insulator, it shall be retested for effective isolation immediately prior to 
backfilling.   If the insulator is not properly isolated, the Contractor shall, at his 
expense, repair or replace all defective components.  The Contractor shall test the 
repaired and recoated insulator. This process will continue until the coated insulator 
is tested to be properly isolated. The properly isolated insulator shall then be 
immediately backfilled. 

C. The Contractor shall retest the insulating flanges and insulating couplings for effective 
isolation immediately after backfilling.  If the insulator is not properly isolated, the 
Contractor shall, at his expense, expose and repair or replace all defective components.  
The Contractor shall test the repaired and recoated insulator. This process will 
continue until the coated insulator is tested to be properly isolated. The properly 
isolated insulator shall then be immediately backfilled. The Contractor shall retest the 
insulator for effective isolation immediately after backfilling. This process will 
continue until the coated insulator is tested to be properly isolated. 

D. The coated insulator shall be tested for electrical isolation as part of the final 
acceptance testing conducted by the Engineer. Any and all insulators that fail the final 
acceptance test for isolation shall be excavated and repaired by the Contractor at no 
additional cost. 

4.08 COATING OF INSULATING FLANGES AND INSULATING CORPORATION 
VALVES 

A. Insulating flanges, insulating couplings, and insulating corporation valves, including 
all isolation components, shall be fully coated for a minimum of 12 inches on either 
side of the flange, coupling, or corporation valve.  The insulator shall be coated after 
verification of proper electrical isolation.  The insulator shall be coated as described 
below. 

1. Clean the surface of the insulator, and all of its components by power tool 
cleaning in accordance with the SSPC SP3.  Follow all surface preparation 
recommendations of the coating manufacturer. 

2. Apply a uniform coat of the primer to the external surface of the insulator, and 
all of its components including; bolts, nuts, etc.  The primer shall extend a 
minimum of twelve inches on either side of the insulator. 

3. Apply filler mastic to all irregular surfaces of the insulator to assure a smooth 
profile for application of the inner tape coating. 

4. Apply innerwrap to the insulator, and its components in a spiral fashion with a 
minimum overlap of 55%.  The innerwrap shall extend a minimum of twelve 
inches on either side of the insulator. 
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5. Apply outerwrap to the insulator, and its components in a spiral fashion with a 
minimum overlap of one inch.  The outerwrap shall be applied with sufficient 
tension to provide continuous adhesion of the outerwrap tape. Install test 
facilities at the insulating flanges as shown on the Drawings. 

4.09 INSULATING FLANGES AND INSULATING CORPORATION VALVES ISOLATION 
EFFECTIVENESS TESTING 

A. Test electrical effectiveness of each dielectric insulator after installation and before 
coating and after coating as required in 4.07 and 4.8 above. Testing of insulating 
flanges and insulating couplings shall also be conducted immediately after backfilling. 
All data shall be recorded and submitted to the Engineer for approval before the 
insulator is backfilled and immediately after it is backfilled. THE ELECTRICAL 
ISOLATION TESTING DESCRIBED HERE IS CRITICAL AND MUST BE 
PERFORMED AS DESCRIBED AND AT THE TIMES REQUIRED BY THIS 
SPECIFICATION. 

1. Insulator Tests: 

a. Use a high-frequency isolation tester (Gas Electronics Insulator Tester(TM)

Model 601 or 702) manufactured specifically for this purpose, AND 

b. Measuring electrical potential across and on both sides of the insulator before, 
during and immediately after application of a direct test current to the pipe on 
one side of the insulator of no less than 0.5 ampere.  Documented data for test 
b shall include all potentials and applied test current. 

c. Acceptance Criteria: 

1) High frequency isolation tester: "Acceptable", "Satisfactory" or other 
similar direct meter reading, AND 

2) Electrical potential/applied current: Static potential difference across 
insulator of no less than 0.1 volt before application of test current; a 
positive potential shift on the side of the insulator where current is 
applied, and a negative potential shift on the side of the insulator 
opposite of where current is applied. 

4.10 CONCRETE BUTTRESSES, SUPPORT BLOCKS, ANCHOR BLOCKS, AND OTHER 
CONCRETE STRUCTURES 

Position reinforcing steel used in the construction of support blocks, anchor blocks, and any 
and all other concrete structures so that they are not in contact with the piping.  Maintain a 
minimum of 2 inches of clearance between the piping and all reinforcement steel or other 
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metallic components.  Under no circumstances shall metallic pipe be in contact with 
reinforcing steel. 

4.11 PENETRATION OF CONCRETE STRUCTURES 

When penetrating a concrete slab (wall or floor), install a linked rubber seal between the pipe 
and the concrete slab sleeve.  Install the linked rubber seal in accordance with the 
manufacturer's recommendations.  The linked rubber seal is to be installed to isolate the piping 
from direct contact to the concrete and to seal the area of the pipe penetration from water 
intrusion.  Under no circumstances shall metallic pipe be in contact with reinforcing steel.  
Linked rubber seals are not required for prefabricated “dog house” vaults. 

PART 5 - POST INSTALLATION TESTING 

5.01 TESTING 

A. Prior to substantial completion, the Engineer will perform post installation testing of 
all corrosion control components. 

B. Defective or Improperly Installed Components 

1. Insulating flanges, insulating couplings, and insulating corporation valves that 
test effective by the Contractor prior to backfilling and immediately after 
backfilling that are not effective isolators during the post installation testing shall 
be excavated and repaired by the Contractor at no additional cost to the Owner. 

2. The repair or replacement of any defective or improperly installed systems shall 
be the sole responsibility of the Contractor.  Any and all repairs or replacement 
of defective or improperly installed corrosion control systems shall be performed 
by the Contractor at no additional cost to the Owner. 
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CATEGORY 300 
DRAINAGE & UTILITY CONSTRUCTION 

INSERT: The following: 

SECTION 373 - TEMPORARY WATER BYPASS  

373.01 Materials 
(a) Temporary Water Bypass Pipe, Hose, Fittings and Valves:

1. Withstand working pressures up to 125 psi. 
2. Follow NSF Standard 14 or 61 for potable water. 
3. Not impart objectionable color, taste, or odor to water being supplied. 
4. Temporary fire hydrant: 

a. Consist of 4 inch by 4 inch tee or 4 inch 90° bend, with ball valve or equal, 
connected to end of the tee or bend and operating nut to control the valve. 

b. Equipped with 4-1/2 inch diameter National Standard threaded nozzle with 
hydrant cap installed. 

373.01 Construction 
(a)   Provide telephone numbers to Engineer for designated after hours emergency work crew 

before installation of bypass system. 

(b) Remove no more than 5,000 feet of existing main from service at one time unless 
Engineer approves otherwise. 

(c) Before water main to be replaced or cleaned and lined is shut down, ensure the materials 
       necessary to perform the work approved for use, and all necessary materials to perform 
     the work are on site or are scheduled for delivery in accordance with the approved 
      project schedule. Provide temporary bypass piping system of adequate size to provide 
      water service and fire protection to affected properties as required herein and as directed 
       by the Engineer: 

1. Notify Engineer: 
a. At least 24 hours in advance for installation of temporary connections.  
b. When additional bypass services are made. 
c. When problems develop with any meters or services. 

(d)   Use nearest available fire hydrant for connection to temporary bypass system. 
1. Where fire hydrants cannot be used, excavate and tap existing water main at 

Engineer’s direction. 
2. Provide backflow preventers on temporary bypass piping at connection to source. 
3. Make temporary bypass service attachments to fire hydrants in a manner that will 

allow removal with minimum effort in case of emergency. 
4. Provide temporary fire hydrants; 

a. Provide markers that are clearly visible from street. b.
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 Brace hydrants. 
c. Spacing as follows; 

1) Single family residential area. 
a) Spacing  maximum  500  feet  apart  measured  along  an  improved 

roadway and within 400 feet from the most distant corner of any 
dwelling. 

2) Townhouses and garden apartments. 
a) Spacing maximum 250 to 300 feet apart measured along an improved 

roadway and within 300 feet from the most distant corner of any 
building. 

3) Commercial, industrial, high-rise, and elevator type apartments. 
a) Spacing maximum 250 to 300 feet apart measured along an improved 

roadway. 

(e) Provide temporary service connection for existing water services less than 2 inch 
diameter affected by required water main shutdowns. 
1. Existing inside meters: 

a. Connect temporary service using temporary curb stop following Detail 
W/5.16a (see section 373.04). 

b. When temporary service is no longer required, reconnect water service and 
provide new curb stop and curb box assembly. 

2. Existing outside meters: 
a. Connect temporary service to existing meter following Detail W/5.16 (see 

section 373.04). 

 b. Use notched meter covers when temporary services are connected. 
c. Angle ball valves improperly connected to existing meter will be removed and 

correctly install by the County, and the County will charge the expense to the 
Contractor and will retain same out of any monies due or to become due to him 
under the contract. 

                   d . When temporary service connection is no longer required: 
1) Reconnect water service and provide new meter assembly. 
2) Reset existing meter in new assembly. 
3) Meters improperly installed will be removed and correctly installed by the 

the County, and the County will charge the expense to the Contractor and 
will retain same out of any monies due or to become due to him under the 
contract. 

(f) Placement and protection of temporary bypass piping system. 
1. Do not install between November 15 and March 1. 
2. Remove by November 15. 
3. Do not place during freezing weather and if already installed, protect from freezing. 
4. Provide cap and sampling connection at downstream end of each separate bypass 

piping segment. 
a. Do not loop downstream end of segment back to or near inlet of segment. 

5. Cover sections of temporary bypass lines that cross driveways or sidewalks and 

57



SPECIAL PROVISIONS CONTRACT No. 23186-WX0 
373 – TEMPORARY WATER BYPASS Page 3 of 7 

Printed: July 15, 2025 

ramp with bituminous cold mix. 
6. Protect concrete and brick driveways to prevent discoloration from bituminous 

material. 
7. Place bypass lines at road crossings below the existing road surface. 
8. Place sections of bypass or services that cross sidewalks with barricades, ramps, 

and fluorescent paint. 
9. Place crossings of bypass lines parallel and/or perpendicular to handicap ramps, 

below existing grade. 
10.  Install and support temporary bypass piping at storm drain inlet crossing so that 

piping and supports do not impede storm water from entering storm drain inlet. 

(g)   House to house connections are prohibited. 

(h)   Temporary bypass piping for existing service connections 3 inch and larger diameter 
and temporary fire protection: Minimum 4 inch diameter. 

(i) Disinfect temporary bypass piping, including temporary house services, utilizing 
distribution system residual. 
1. The County will take bacteriological samples within 3 working days after receipt of 

written notification from Contractor that disinfection is complete. 
2. Results of sample analysis will be available within 3 working days after sampling. 
3. If samples are not approved, chlorinate and notify the Engineer to take new samples 

for testing. 
4. Cost of the additional disinfection, samples and testing: Contractor's expense. 
5. After samples are approved by the County, place bypass piping in service. 

(j)    Maintenance or repair of temporary bypass piping system. 
1. Respond to the County’s notification within 30 minutes and arrive at work site 

within 2 hours of notification. 
2. Provide adequate equipment, materials, and labor to take remedial actions within 1 

hour of arrival at site in order to restore temporary bypass system in a timely manner at 
no cost to the County. 

3. Notify the Engineer immediately after arriving at the work site and after work has 
been completed. 

4. Failure to respond back to the County within 30 minutes, failure to arrive at work site 
within 2 hours or failure to take remedial action within 1 hour of arrival on site will 
result in the County taking action to restore service and cost incurred by the County 
to restore service and will be assessed to Contractor and deducted from payments. 
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373.03 Measurement and Payment 

(a)   Measurement: By linear foot of mainline to be bypassed. Measured horizontally along the    

mainline from point of bypass connection at mainline to opposite end of 

bypass at mainline. 

(b) Payment: At unit price for each linear foot listed in Bid Schedule. 

1. Payment includes provision and installation of bypass piping, hoses, corporation stops, 
valves, fire hydrants, fittings and appurtenances, disinfecting and maintaining bypass 
line (including all repairs), connection and disconnection to mainline. 
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373.04 Details 
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373.05 Temporary Bypass Schedule 
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CATEGORY 500 
PAVING 

INSERT:  The following: 

SECTION 554 

THERMOPLASTIC PAVEMENT MARKINGS 

All other references in this section refer to the Maryland State Highway Administration’s 
2019 MDOT SHA Standard Specifications for Construction and Materials. 
https://www.roads.maryland.gov/mdotsha/Pages/sscm.aspx?PageId=853&lid=SSP

554.01 DESCRIPTION 
Furnish and apply thermoplastic pavement marking material to roadway surfaces as specified and 
as directed. The requirements noted in the Baltimore County Utility Permit shall take precedence 
in cases of any conflict with these Special Provisions. 

554.02 MATERIALS 
Thermoplastic is a durable material. Select thermoplastic pavement markings from the Qualified 
Products List (QPL). 

Thermoplastic Pavement Markings 951.04
Glass Beads 951.09

554.03 CONSTRUCTION. 
Refer to 549.03. 

554.03.01 Quality Control. Refer to 549.03.01. 

554.03.02 Quality Assurance. Refer to 549.03.02. 

554.03.03 Cleaning Pavement Surfaces. Refer to 549.03.07. 

554.03.04 Quality Control Test Strip. Refer to 549.03.09. 

554.03.05 Application Equipment.
(a) Kettles. Use equipment that has oil or air jacketed kettles for uniform melting and heating of 
the thermoplastic material, is equipped with an automatic thermostatic device to provide positive 
temperature control, and conforms to the requirements of the National Board of Fire 
Underwriters (NBFU), the National Fire Protection Association (NFPA), and State and local 
authorities. 
(b) Agitation. Use equipment that provides continuous mixing and agitation of the material in 
the kettle, constructed so that all mixing and conveying parts, (including the application 
apparatus) maintains the material at the specified temperature and constructed to prevent 
clogging of the applicator conveying parts between the reservoir and the application apparatus. 
(c) Capacity. Use vehicle mounted equipment capable of holding a minimum of 600 lb. of 
molten thermoplastic material for longitudinal line application. 
(d) Temperature Gauges. Use temperature gauges that have been calibrated every six months 
and submit a copy of the calibration certification per the QCP. 
(e) Footage Counters. Use calibrated footage counters to measure pavement markings and 
submit notarized calibration certification per the QCP. 
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(f) Usage Counters. Use equipment that is equipped with material usage counters and printers 
or measure tanks manually using equipment manufacturer certified tables. Use beginning and 
ending quantities to calculate thickness of applied lines and record daily. 
(g) Bead Dispenser. Use a pressurized bead dispenser or other mechanical conveying method 
not dependent upon gravity for uniform application of glass beads for each material dispenser. 
(h) Material Dispenser. Use a material dispenser that can apply all longitudinal markings at 
multiple width settings ranging from 5 to 12 in. as demonstrated by the quality control strip and 
as specified. Reconduct the quality control strip whenever the guns are repositioned or adjusted 
after the initial quality control strip. 
(i) Maneuverability. Use a vehicle that is mobile and maneuverable to produce straight lines, 
standard curves in true arcs, and capable of cleanly cutting off the ends of markings. 
(j) Cleanliness. Thoroughly clean all parts of the equipment of foreign or different colored 
material prior to the introduction of a new batch of material. 

554.03.06 Application. Use vehicle mounted equipment to apply markings at the location, width, 
and type of marking specified and as directed. Apply to bare pavement or over existing 
thermoplastic per the manufacturer’s recommendations. Do not place thermoplastic material over 
longitudinal joints; offset 2 in. or as directed. 
Use small equipment capable of heating, agitation and applying glass beads to apply thermoplastic 
markings to gore areas, crosswalks, small intersections, roundabouts, wide markings, transverse 
markings and other areas that preclude the use of vehicle mounted equipment. 

(a) Ambient Conditions. Apply material when ambient and surface temperatures are at least 50 
F and rising at the time of application. 
(b) Moisture in Pavement. MSMT 729. Do not apply material if test is positive for moisture. 
(c) Temperature. Apply thermoplastic material when the molten material temperature is 
between 400 and 440 F unless otherwise recommended by the manufacturer, and approved. 
(d) Primer. Use a primer that is compatible with the thermoplastic material and recommended 
by the thermoplastic manufacturer when thermoplastic material is applied to portland cement 
concrete surfaces. 
(e) Thickness. MSMT 729. The pavement markings shall yield a solid of 90 mils above the 
roadway surface. Variation from this range will be used for the price adjustment specified herein. 
(f) Glass Beads. MSMT 729. Apply standard glass beads to the surface of the molten 
thermoplastic at the minimum rate of 7 to 9 lbs. per 100 square feet. 
(g) Color. MSMT 729. 
(h) Retro reflectance. MSMT 729. The minimum retro reflectance shall be 150 
millicandelas/lux/square meter for yellow and 250 millicandelas/lux/square meter for white. 
(i) Widths. Refer to 549.03.04. 
(j) Alignment. Refer to 549.03.05. 
(k) Layout Markings. Refer to 549.03.06. 

554.03.07 Curing. Refer to 549.03.10. 

554.03.08 Observation Period. Refer to 549.03.11. 

554.03.09 Submittals. Supply MSDS, Product Data Sheets, and QCPs. 
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554.04 MEASUREMENT AND PAYMENT. 
Refer to 549.04. Payment will be full compensation for all pavement preparation, furnishing and 
placing of markings, testing, and for all material, labor, equipment, tools, and incidentals necessary 
to complete the work. 

Thermoplastic Pavement Marking lines will be measured and paid for at the Contract unit price 
per linear foot for the color and width specified. 
Thermoplastic Pavement Marking Legends (letters and numbers) and Symbols will be paid for at 
the Contract unit price per square feet. 

554.04.01 Price Adjustment for Film Thickness. The unit price for Thermoplastic Pavement 
Markings will be per striped linear foot based on MSMT 729 calculations for thickness, and will 
be adjusted in conformance with the following: 

MIL THICKNESS* PERCENT OF PAYMENT - UNIT PRICE

90- (a)(b) 100

80-89 90

70-89 80

Less than 70 Retrace to achieve a thickness of 90 mils.

(a) The Engineer may require the removal of excess material thickness. 
(b) Removal of excess material and retracing pavement markings shall be performed at 
no additional cost to the Owner. 
*Material thickness less glass bead allowance. 

951.04 THERMOPLASTIC PAVEMENT MARKINGS. 
Thermoplastic pavement markings shall be homogeneously composed of pigment, filler, resins, 
glass beads and conform to the following. 

951.04.01 Composition.

COMPONENT TEST METHOD COLOR

WHITE YELLOW

Binder, % min Certified 18.0 18.0

Premixed Reflective Beads, % min MSMT 614 30.0 30.0

Titanium Dioxide, % min X-Ray Fluorescence 10.0 N/A

Calcium Carbonate Inert fillers, % max D 34 42.0 *

Yellow Pigment, %  — N/A *

* Amount of yellow pigment, calcium carbonate and filler shall be at the option of the 
manufacturer. 

(a) Restrictions. Thermoplastic pavement markings shall not contain any hazardous material 
listed in CFR 40, Section 261.24, Table 1. Diarylide type pigments shall only be used when the 
pavement marking material application temperature does not exceed 392 F. 

(b) Binders. Binder shall be alkyd consisting of maleic modified glycerolester of resin and other 
plasticizers. 
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(c) Titanium Dioxide. Rutile type. 

(d) Inner Mix Glass Beads. Refer to 951.09. Glass beads shall not contain more than 200 parts 
per million when tested in accordance with EPA Methods 3052, 6010B and 6010C. 

951.04.02 Properties. 

(a) Physical Properties.

TEST PROPERTY TEST METHOD SPECIFICATION LIMITS

Bond Strength, psi min.
T250 

180

Softening Point, F 215 ± 15

Low Temperature Stress Resistance T 250 No Cracks

Abrasion Resistance MSMT 614 0.5 g. Loss, max

(b) Specific Gravity. The specific gravity of the white and yellow pavement marking material 
shall be 1.7 to 2.2 when tested per MSMT 614. 

(c) Color. After heating for 4 ± 0.5 hours at 425 ± 3 F, the thermoplastic shall meet E 1347 and 
the following. 

(1) Production. The color of the cured thermoplastic material film shall match the Federal 
Standard 595 Color chips when compared by instrumental measurement. 

(2) Control. Control color matching determinations will be made using a Pacific Scientific 
Color Machine, and an observation angle of 2°, and the CIE Chromaticity Coordinate Color 
Matching System under light source Illuminate C, with the following tolerances permitted 
between the standard chip and the cured thermoplastic film sample. 

WHITE
Color No. 

37925

YELLOW
Color No. 

38907

X Y X Y

Standard Chip 0.310 0.330 0.480 0.450

Delta Tolerance ± 0.020 ± 0.020 ± 0.030 ± 0.030

(d) Reflectance. 

COLOR TEST METHOD DAYLIGHT REFLECTANCE
at Degree

PERCENT
Min.

White Fed Std 595
No. 37925 45 - 0 80 

Yellow Fed Std 595
No. 38907 45 - 0 50 

(e) Yellowing Index. E 313. The yellowing index of the white material shall not exceed 8 prior 
to QUV and 15 after QUV. 
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951.04.03 Qualification. Manufacturers desiring to have their products approved for SHA’s use 
shall have their products evaluated on the NTPEP North Test Deck. Materials meeting the 
requirements and performing satisfactorily throughout the evaluation period will be placed on 
SHA’s Qualified Products List. Only NTPEP evaluated products will be considered candidates for 
selection, unless otherwise waived. The Office of Materials Technology will determine 
qualification. 

951.04.04 Material Acceptance. The manufacturer shall provide access to Baltimore County’s 
representative for collecting samples from each production batch prior to shipment. The samples 
shall be sent for QA testing. Each sample shall be accompanied by certification per TC-1.03. 
Production batch samples will be subject to random tests, such as but not limited to, X-ray 
spectroscopy, infrared spectroscopy, ultraviolet spectral analysis, and atomic absorption 
spectroscopy. Baltimore County will determine conformity with the requirements. Approval is 
required before a batch or a portion of a batch is shipped. 
Random samples may be taken on the project and tested for conformance with these specifications. 
Nonconformance may result in the suspension from the certification program until qualification is 
reestablished. 

951.04.05 Certification. TC-1.03. The manufacturer shall certify that any pavement marking 
batch supplied conforms to all applicable specifications and shall provide a statement certifying 
that any material supplied is identical in composition to the material submitted for NTPEP testing. 
The same code name used in the published report from the test deck must identify the product. 
Failure to certify will be grounds for batch rejection. 
Certification shall also contain the following. 

(a) Manufacturer’s name. 
(b) Manufacturer’s address. 
(c) Material color. 
(d) Manufacture date (mm-dd-yy). 
(e) Lot or batch identification number. 
(f) Lot/batch size. 
(g) Material Safety Data Sheets. 

951.04.06 Production Facility. 

(a) The manufacturer shall provide a facility capable of producing thermoplastic pavement 
markings in the quantity and quality specified; subject to approval. 

(b) The manufacturer shall provide a laboratory capable of performing the required tests, subject 
to approval. 

951.04.07 Packaging. Label each container with the following information. 

(a) Manufacturer's Name and Address. 
(b) Material color and component type, if applicable. 
(c) Manufacture date (mm-yy). 
(d) Lot or batch identification number. 
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951.05 THERMOPLASTIC PAVEMENT MARKINGS - 40-mil HIGH BINDER. 
Thermoplastic material shall be composed of a homogeneous mixture of pigment, filler, resins and 
glass beads and shall conform to the following. 

951.05.01. 

(a) Composition.

COMPONENT TEST METHOD COLOR

WHITE YELLOW

Binder, % min Certified 25.0 25.0

Premixed Reflective Beads, % min MSMT 614 25.0 25-40 MIL.0

Titanium Dioxide, % min X-Ray Fluorescence 10.0 N/A

Calcium Carbonate Inert fillers, % max D 34 42.0 *

Yellow Pigment, %  — N/A *

(b) Restrictions. Pavement marking paint shall not contain any hazardous material listed in CFR 
40, Section 261.24, Table 1. Diarylide type pigments shall only be used when the manufacturer 
or pavement marking material application temperature does not exceed 392 F. 

(c) Binders. The binder shall be alkyd consisting of maleic modified glycerolester of resin and 
other plasticizers. 

(d) Titanium Dioxide. Rutile type. 

(e) Inner Mix Beads. Refer to 951.09. Glass beads shall not contain more than 200 parts per 
million when tested in accordance with EPA Methods 3052, 6010B and 6010C. 

951.05.02 Properties. 

(a) Physical Properties.

TEST PROPERTY TEST METHOD SPECIFICATION LIMITS

Bond Strength, psi min.
T250 

180

Softening Point, F 215 ± 15

Low Temperature Stress Resistance T 250 No Cracks

Abrasion Resistance MSMT 614 0.5 g max. loss

(b) Specific Gravity. MSMT 614. The specific gravity of the white and yellow pavement 
marking material shall be 1.7 to 2.2. 
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(c) Color. E 1347. After heating for 4 ± 0.5 hours at 425 ± 3 F, the thermoplastic shall be as 
specified and the following. 

(1) Production. The color of the cured thermoplastic material film of the production sample 
shall match the Federal Standard 595 Color chips specified when compared by instrumental 
measurement. 
(2) Control. Control color matching determinations will be made using a Pacific Scientific 
Color Machine, and an observation angle of 2°, and the CIE Chromaticity Coordinate Color 
Matching System under light source Illuminate C, with the following tolerances permitted 
between the standard chip and the cured thermoplastic film sample. 

WHITE
Color No. 

37925

YELLOW
Color No. 

38907

X Y X Y

Standard Chip 0.310 0.330 0.480 0.450

Delta Tolerance ± 0.020 ± 0.020 ± 0.030 ± 0.030

(3) Reflectance. 

COLOR TEST METHOD DAYLIGHT REFLECTANCE
at Degree PERCENT MIN

White Fed Std 595
No. 37925 45 - 0 80 

Yellow Fed Std 595
No. 38907 45 - 0 50 

(d) Yellowing Index. E 313. The yellowing index of the white material shall not exceed 8 prior 
to QUV and 15 after QUV testing. 

951.05.03 Qualification. Manufacturers desiring to have their materials approved shall have their 
products evaluated on the NTPEP North Test Deck unless otherwise waived. Materials meeting 
the requirements and performing satisfactorily throughout the evaluation period will be placed on 
SHA’s Qualified Products List. The Office of Materials Technology will determine qualification. 

951.05.04 Material Acceptance. The manufacturer shall provide access to Baltimore County’s 
representative for collecting samples from each production batch prior to shipment. The samples 
shall be sent for QA testing. Each sample shall be accompanied by certification per TC-1.03. 
Production batch samples will be subject to random tests, such as but not limited to, X-ray 
spectroscopy, infrared spectroscopy, ultraviolet spectral analysis, and atomic absorption 
spectroscopy. Random samples may be taken on the project in conformance with the Sample 
Frequency Guide and tested for conformance with these specifications. Nonconformance may 
result in the suspension from the certification program until qualification is reestablished. 

951.05.05 Certification. The manufacturer shall certify in accordance with TC-1.03 that any 
pavement marking batch supplied complies with all applicable specifications and conforms to the 
formulation identified by the same product code or name placed on the NTPEP test deck from 
which it was approved. The same code or name as used in the published report from that test deck 
must identify the product. Failure to certify will be considered grounds for product batch rejection. 
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Certification shall also include the following. 
(a) Manufacturer’s name. 
(b) Manufacturer’s address. 
(c) Material color. 
(d) Manufacture date f (mm-dd-yy). 
(e) Lot or batch identification number. 
(f) Lot/batch size. 
(g) Material Safety Data Sheets. 

951.05.06 Production Facility.
(a) The manufacturer shall provide a facility capable of producing thermoplastic pavement 
markings in the quantity and quality specified. 
(b) The manufacturer shall provide a laboratory capable of performing the required tests. 

951.05.07 Packaging. Label each container with the following information. 
(a) Manufacturer's Name. 
(b) Place of Manufacture. 
(c) Color of Material and Component Type, if applicable. 
(d) Date of Manufacture (month-year). 
(e) Batch or Lot Identification Number. 

951.06 PREFORMED THERMOPLASTIC PAVEMENT MARKINGS. 
The material shall be highly durable retroreflective polymeric materials designed for use as 
transverse lines, numbers, legends, symbols and arrow markings subjected to high traffic volumes 
and severe wear conditions such as shear action from crossover or encroachment. 

(a) The material shall adhere to all asphalt pavement and portland cement concrete (PCC) 
pavement surfaces and any existing pavement markings when applied per the manufacturer’s 
recommendations. 

(b) The material shall be capable of conforming to pavement contours, breaks and faults, shall 
not be affected by weather conditions, and shall remain in place on pavement surfaces without 
being displaced by traffic. 

(c) The material shall have a minimum shelf life of one year. 
The material shall conform to the requirements of the MdMUTCD and the following: 

(a) Composition. Refer to the relevant sections of M 249. The material shall consist of polymeric 
materials, pigments, binders and glass beads distributed throughout the entire cross-sectional area. 
Restrictions. The combined total of lead, cadmium, mercury and hexavalent chromium shall not 
exceed 100 ppm when tested by X-ray diffraction, ICP, or comparable method capable. Non-
leachable lead-based pigments will not be permitted. Diarylide type pigments shall only be used 
when the manufacturer’s recommended application temperature does not exceed 392 F. 
(b) Color. Federal Standard 595 color chip Nos. 17886 for white and 13538 for yellow. 
(c) Frictional Resistance. E 303. The surface of the applied material shall provide a minimum 
average skid resistance value of 50 BPN when tested as specified. 
(d) Patching. The material shall be capable of use for patching worn areas of the same type. 
(e) Thickness. The minimum thickness without adhesive shall be 120 mils. 
(f) Adhesion. C 666, Method B. The material shall retain a minimum of 65 percent adhesive bond 
after 100 freeze-thaw cycles. 
(g) Beads. M 247, Type I. 
(1) Refractive Index. MSMT 211. 
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(2) Acid Resistance. MSMT 211. 15 percent of the beads (maximum) shall show formation of a 
distinct opaque white layer on the entire surface. 
Field Testing. Materials selected for use on SHA’s roads shall be field tested for performance 
at AASHTO regional test facilities, such as National Transportation Product Evaluation Program 
(NTPEP). The materials shall meet a minimum retained reflectance of 100 mcd/m2/lux after 
evaluation testing. 
Materials performing satisfactorily throughout the test period will be placed on the Qualified 
Products List (QPL) maintained by the Office of Materials Technology. 
Certification. TC-1.03. Samples submitted for testing shall be accompanied by the manufacturer’s 
certified analysis. Any marking materials supplied shall be identical in composition to the material 
submitted for initial testing. 
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CATEGORY 900 
MATERIALS 

SECTION 921 – MISCELLANEOUS 

INSERT: The following: 

921.14 PITCHER FILTERS: 

Pitcher filters and replacement cartridges shall be provided to customers where a non-copper 
(lead, brass, galvanized, etc.) water service is replaced and comply with the following 
requirements: 
a) Water pitchers must be at minimum two (2) quart volume for home use with internal water 
filtration system with replaceable filter cartridges. 
b) Water pitcher must have a minimum of a six (6) month limited warranty. 
c) Water pitcher must have a built-in filter change indicator. 
d) Filter must have a minimum of forty (40) gallon filter life. 
e) Water pitcher and filter must be Certified NSF/ANSI Standard 53: Cadmium, Lead, Mercury 
and VOCs and Standard 42: Aesthetic Effects (class I particulate removal) 

921.14.01 MEASUREMENT AND PAYMENT 

PITCHER FILTER WITH SIX MONTHS OF REPLACEMENT CARTRIDGES – will 
be measured and paid for at the Contract unit price per each. The payment will be full 
compensation for all material, labor, equipment, tools, and incidentals necessary to complete the 
work. This includes reproducing and distributing the educational materials to be provided to the 
customer. All items shall be provided to customers at the same time and neatly in an appropriate 
bag or box.
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THE ROBERT B. BALTER COMPANY® 

July 15, 2015 

Jeffrey Ziegenfuss, P.E. 
Senior Associate 
The Wilson T. Ballard Company 
17 Gwynns Mill Court 
Owings Mills, MD 2111 7 

Re: Geotechnical Evaluation 
16-inch and 24-inch Water Main Replacement 
Back River Neck Road from East Homberg Avenue to Mizells Road 
Baltimore County, Maryland 
RBB Project No. 16613-0 MD 
Baltimore County Project No. 2010-05 
WTB Project No. 800-100.04 

Dear Mr. Ziegenfuss: 

In accordance with your authorization, The Robert B. Balter Company (Balter) has completed 
our geotechnical evaluation for the subject project. The following report describes our 
procedures, provides our estimate of the subsurface conditions, and presents our geotechnical 
evaluation and recommendations for the project. 

Project information provided to us helped form the basis for our recommendations. If any of 
the project information discussed in this report differs from the actual proposed construction, 
we should be contacted to re-evaluate the recommendations provided herein and provide 
revisions, if necessary. 

We appreciate this opportunity to be of service. If you have any questions regarding this 
report, or if you would like any additional services, please do not hesitate to call our office. 

Sincerely, 

THE ROBERT B. BALTER COMPANY 

Professional Certification. I hereby certify that these documents were prepared or approved by 
me, and that I am a duly licensed professional engineer unA r the laws of the State of 
Maryland. License No. '-/13/J... , Expiration Date: 1/s ..lui' 

. 1iJJJ I'?-,~:Z··.~ ... 
Kr. t pher M. Cnst, ¥--~Y.-~fie'ii~~"<·· ..... 
Sen· r Geotechnical'~i. ;;-.:'~ ·, 

• '1 :-.: .. , • 0 .. . :~ ~·. . . . ~. . . . (/)' -
: -oft : ...... : : 
- v . • • -""' . . 
~ ·-Q ~. .: ct : 
.... ~--.~~. 413\ ~ ...... §f _: 

Headquarters: 18 Music l"',a~"J8ti· ... ·~~ (lAi lls, Maryland 21117 • 410-363-1555 
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1.0 INTRODUCTION 
1.1 General 
The proposed project consists of the replacement of an existing 16-inch and 24-inch water 
main with a new 24-inch main within Back River Neck Road between East Homberg Avenue 
and Mizells Road in Baltimore County, Maryland.  The purpose of our work was to perform a 
geotechnical evaluation of the subsurface conditions to provide geotechnical related 
recommendations for construction of the new water main.   
 
1.2 Authorization 
This work was authorized by Mr. Jeffrey Ziegenfuss, The Wilson T. Ballard Company 
(WTB), in an email dated May 5, 2015.  This work was performed in general accordance with 
the scope, terms and conditions described in our proposal dated April 16, 2014. 
 
1.3 Scope 
The scope of the geotechnical evaluation includes the following: site reconnaissance, 
subsurface sampling and testing, geotechnical laboratory testing, engineering evaluation and 
report preparation. 
 

2.0 PROJECT INFORMATION 
2.1 Project Description 
The subject site is located along Back River Neck Road between East Homberg Avenue and 
Mizells Road in Baltimore County, Maryland.  The project consists of the construction of a 
new 16,000 foot long 24-inch water main which will replace the existing 16-inch and 24-inch 
mains.  The new main will be constructed at a depth between 4 feet and 8 feet below the 
existing ground surface generally near the center of the roadway.  The project location is 
shown on Plate 1, Site Vicinity Map. 
 
2.2 Site Geology 
The Geologic Map of the Middle River Quadrangle, MD (1977) indicates that Back River 
Neck Road is mostly underlain by clay facies soils of the Patapsco Formation.  The road is 
underlain by sand facies soils of the Patapsco Formation between Tripgate Road and 
Alconbury Road.  Generally, the Patapsco Formation is part of the Cretaceous age Potomac 
Group. 
 
The clay facies soils generally consist of gray, brown, black, or red kaolinitic and illitic Clay 
with local pods and lenses of quartz Sand.  The clay is typically poorly bedded to massive 
with occasional color mottling.  It can contain sparse to abundant, irregular siderite 
concretions and lignitized wood. 
 
The sand facies generally consists of well-sorted, fine- to medium-grained quartz Sand with 
locally abundant quartz gravel and clay clasts.  The sands are commonly planar to high-angle 
cross-bedded and in places exhibit a fining-upward sequence. 
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3.0 METHODS OF EVALUATION 
3.1 Subsurface Explorations 
Geotechnical - Balter’s subsurface exploration program for this study included (37) Standard 
Penetration Test (SPT) borings, numbered B-1 through B-37.  The study also included (18) 
pavement cores (PC-1 to PC-18).  Due to time and budget constraints; however, only 11 of 
the 18 pavement cores were completed.   
 
The boring and core locations were selected and marked in the field by WTB.  Utilities were 
cleared by Miss Utility and the use of Ground Penetrating Radar.  Borings were offset as 
needed to avoid underground utilities or obstructions. 
 
Once the utility locating services were completed, the soil borings were advanced to a 
maximum depth of 12 feet below the existing ground surface utilizing a truck-mounted CME 
45 drill rig equipped with conventional 3.25-inch I.D. hollow stem augers with a 7.25-inch 
diameter carbide drill head bit.  The borings were drilled under restricted work hours between 
June 4 and 12, 2015.  Traffic control was provided by Allied Contractors, Inc.  The attached 
Boring Location Plans, Plates 2 to 10, indicate the approximate drilled locations of the 
borings performed along the roadway.  Surface elevations were estimated using in-house 
topographic maps. 
 
Standard Penetration Testing (SPT) and sampling were performed through the auger stem 
continuously at 2-foot intervals to the full boring depth.  The testing and sampling procedures 
were performed in accordance with ASTM D-1586 procedures, using a standard 2-inch O.D. 
sampling spoon, driven by a 140 pound hammer freely falling 30 inches.  The drill rig was 
equipped with an automatic hammer which requires an approximate correction factor of x1.3 
to the recorded N-Values.  This correction factor is a conservative assumption based on our 
review of available literature.  This allows comparison to “standard” N values for a less-
efficient manual hammer (N60 values, for 60% energy efficiency).  Corrected values (N60) 
are not shown on the boring logs, but were used in any analyses.  
 
Bulk samples of representative soils were recovered from the auger flights for laboratory 
evaluation of compaction.  Upon completion, the boreholes were backfilled with drill spoils, 
and the pavement opening sealed with cold patch asphalt for safety reasons.  The collected 
pavement cores were returned to our laboratory for photo-documentation.  The field work was 
periodically supervised by a qualified Geotechnical Engineer. 
 
The subsurface data obtained from the explorations are presented in log form in Appendix A.  
Photographs of the cores are provided in Appendix C.  The numeric values (N-values) shown 
within the individual boring columns on the Boring Logs indicate the standard penetration 
resistances, in blows per foot (bpf), or as otherwise noted.  N-values are used to provide a 
quantitative indication of in-place density of non-cohesive soil and the consistency of 
cohesive soils. 
 
The depths at which water was observed in the uncased holes were recorded during drilling, 
and upon completion of drilling.  Longer term water readings were not feasible as the holes 

 
         The Robert B. Balter Company 2 16613-0_rep1.doc 

80



Back River Neck Road Water Main – Geotechnical Evaluation July 15, 2015 
 

were immediately backfilled to allow for traffic.  The method of classification used in 
preparing the strata descriptions is based on our interpretation of the Unified Soils 
Classification System (USCS) and the AASHTO soil classification system.  The boring logs 
show soil classifications and boundaries between soil types.  Actual conditions and soil 
boundaries between boreholes may vary significantly from those assumed.  The subsurface 
data shown on the figures are integral to this report.  Separation of the logs from the 
remainder of the report may lead to misinterpretation of the data by others. 
 
3.2 Laboratory Testing Program 
Recovered samples were subjected to laboratory testing to estimate their classifications 
according to the Unified Soils Classification System and AASHTO Classification System.  
This testing included sieve gradation analyses and Atterberg limits determinations.  Visual 
classifications of the recovered soil samples were also performed.  Pocket penetrometer tests 
were performed on cohesive samples.  In addition, bulk samples from the subject site were 
evaluated for their compactive properties by Modified Proctor (AASHTO T-180) compacted 
density versus moisture content relationship tests.   
 
Split spoon samples collected at the proposed invert depths from 16 of the 37 of the borings 
were collected for corrosion testing.  Russell Corrosion selected the borings and depths that 
required sampling.  The collected samples were submitted by Balter to Russell Corrosion for 
testing.  Those test results will be submitted directly to WTB by Russell Corrosion.  Tests for 
natural moisture contents of SPT and bulk samples were performed. 
 
The results of our laboratory testing are presented in Appendix B and are summarized in 
Table 1 of this report.  Moisture testing, pocket penetrometers, percent passing #200 sieve 
and Atterberg limit test results are included on the boring logs for the subject materials. 
 

4.0 SUBSURFACE CONDITIONS 
4.1 Subsurface Materials 
The following layering represents the generalized subsurface stratigraphy as noted in our 
borings: 
 
Layer 1 – Surficial Materials 
Pavement Materials – The existing pavement consisted of bituminous concrete overlying 
aggregate base at all 37 boring locations and 11 pavement core locations.  Table 1 below 
provides the pavement layer thicknesses measured at each location.  The results are listed 
from north to south along Back River Neck Road. 
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Table 1 – Measured Pavement Thicknesses 

Boring 
Total 

Pavement 
Thickness (in) 

Bituminous 
Concrete 

(in.) 

Concrete 
(in) 

Aggregate 
Base (in) 

B-1 36.0 12.0 --- 24.0 
B-2 36.0 12.0 --- 24.0 

PC-1 23.0 13.0 --- 10.0 
B-3 36.0 12.0 --- 24.0 
B-4 22.0 12.0 10.0 --- 
B-5 30.0 18.0 --- 12.0 

PC-2 18.0 10.0 8.0 --- 
B-6 30.0 12.0 --- 18.0 

PC-3* 19.0 13.0 --- 6.0 
B-7 27.0 21.0 6.0 --- 
B-8 18.0 8.0 --- 10.0 
B-9 20.0 8.0 --- 12.0 

B-10 28.0 10.0 7.0 11.0 
PC-4 22.0 12.0 --- 10.0 
B-11 31.0 28.0 --- 3.0 
PC-5 20.0 13.0 --- 7.0 
B-12 25.0 14.0 --- 11.0 
PC-6 22.0 14.0 --- 8.0 
B-13 16.0 8.0 --- 8.0 
B-14 16.0 8.0 --- 8.0 
PC-8 15.0 8.0 --- 7.0 
B-15 23.0 9.0 --- 14.0 
B-16 22.0 9.0 6.0 7.0 

PC-10 16.0 9.0 --- 7.0 
B-17 16.0 10.0 --- 6.0 
B-18 15.0 8.0 --- 7.0 
B-19 12.0 9.0 --- 3.0 

PC-12 14.0 9.0 --- 5.0 
B-20 12.0 8.0 --- 4.0 
B-21 17.0 9.0 --- 8.0 
B-22 14.0 8.0 --- 6.0 
B-23 15.0 7.0 --- 8.0 
B-24 12.0 5.0 --- 7.0 
B-25 20.0 10.0 --- 10.0 
B-26 21.0 15.0 --- 6.0 
B-27 20.0 14.0 --- 6.0 
B-28 16.0 11.0 --- 5.0 

PC-14 17.0 10.0 --- 7.0 
B-29 21.0 14.0 --- 7.0 
B-30 21.0 13.0 --- 8.0 
B-31 19.0 10.0 --- 9.0 
B-32 13.0 7.0 --- 6.0 

PC-17 10.0 3.0 --- 7.0 
B-33 24.0 9.0 --- 15.0 
B-34 20.0 5.0 --- 20.0 
B-35 9.0 5.0 --- 4.0 
B-36 14.0 5.0 --- 9.0 
B-37 14.0 8.0 --- 6.0 

• No photograph, core in poor condition  
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Note that two boring locations (B-10 and B-16) exhibited a pavement section of bituminous 
concrete over an aggregate base over concrete.  This section could be present elsewhere; 
including at the pavement core locations; however, the overlying layers prevented collection 
of the lowest concrete layer.  Detailed information documenting the pavement cores is located 
in Appendix C. 
 
Layer 2 – Fill and Possible Fill Soils 
Fill soils were encountered below the pavement materials in 26 of the 37 borings to depths 
ranging from 4.0 to 10.0 feet below the existing ground surface (elevations EL 32.0 to EL 
7.0).  Generally, if the soils displayed typical characteristics of fill (i.e., unnatural layers, trash 
and debris, etc.) then the soils were labeled as fill.  If, however, the surficial soils did not have 
the “typical” appearance of fills, but appear to have different characteristics (color, texture, 
etc) than the natural soils, then they are referred to as “possible fills.”  It should also be noted 
that fill soils can be difficult to identify, and detection may not be possible in the field during 
construction. 
 
The fill soils generally consisted of Sand (SM, SC, SP-SM), Silt (ML), and Clay (CL, CH).  
Per AASHTO, the fill soils can be classified as A-2, A-4, A-6, and A-7-6.  The fill layer 
generally displayed SPT N-Values from 2 blows per foot (bpf) to 27 bpf.  Pocket 
penetrometer values collected in the fine-grained soils ranged from 0.5 tons per square foot 
(tsf) to 4.5 tsf. 
 
One boring, B-11, exhibited a chemical odor (ie, mothballs), which typically indicates the 
presence of naphthalene, or other petroleum based contaminant or Volatile Organic 
Compounds (VOCs).  The samples were screened with a Photo Ionization Detector (PID) 
which indicated no detection (ie, PID=0.0 ppm).  As directed by WTB, environmental testing 
of the samples was not performed.  The main concerns of the presence of potentially 
contaminated soils are the potential temporary exposure to the site workers during 
construction, particularly in a confined space condition (ie, trench), and the need for special 
techniques and disposal, at additional cost. 
 
Layer 3 – Patapsco Formation Soils 
Natural soils of the Patapsco Formation (sand and clay facies) were encountered in all 37 of 
the borings underlying the pavements and fills to the maximum explored depth.  The natural 
Patuxent Formation soils generally consisted of Sand (SM, SC), Silt (ML) and Clay (CL).  Per 
AASHTO, these soils consist of A-2, A-2-4, A-4, A-6, and A-7-6.  SPT N-values ranged from 
2 bpf to 30 bpf.  Penetrometer values ranged from 0.2 tsf to 4.5 tsf.  
 
4.2 Standard Penetration Resistances 
Figure 1 shows the distribution of the collected N60-values, of fill, residual soils, and 
decomposed rock versus depth across the site. 
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4.3 Laboratory Test Results 
The completed laboratory tests performed on samples of the subsurface materials are 
summarized on the following Table 2 - Laboratory Test Results.  The full laboratory results 
are presented in graphic form in Appendix B.  The corrosivity tests are being performed and 
submitted to WTB by Russell Corrosion. 
 

Table 2 – Laboratory Test Results 

Boring 
No. 

Sample 
Depth 

(ft) 

Soil 
Type(1) 

USCS 
Class. 

AASHTO 
Class. 

In-
Place(2) 

Moisture 
(%) 

Atterberg Limits Passing 
# 200 
Sieve 
(%) 

Modified Proctor  
(T-180) 

LL  PL PI 

Max 
Dry 

Density 
(pcf) 

Opt 
Moisture 
Content 

(%) 
B-1 3-6 F CL A-6 13.6 33 17 16 71.4 130.7 9.8 

B-2 4.5-6 F CL A-6 28.3 32 18 14 82.2 --- --- 

B-5 8-10 F CL A-7-6 31.6 45 19 26 80.1 --- --- 

B-7 0-5 F CL A-6 19.1 31 18 13 84.6 124.6 11.6 

B-13 8-10 A SM A-2-4 17.3 NP3 NP NP 13.9 --- --- 

B-17 8-10 A CL A-4 26.8 28 18 10 96.3 --- --- 

B-21 3-6 F CL A-6 17.5 29 17 12 69.2 128.9 9.9 

B-24 6-8 A CL-ML A-4 24.5 21 17 4 75.6 --- --- 

B-27 4-6 A CL-ML A-4 28.7 28 21 7 71.4 --- --- 

B-35 2-5 A CL A-6 18.5 29 17 12 73.4 127.1 9.8 

Notes:  (1) F = Fill, A = Alluvial 
(2) Refer to Boring Logs for additional Soil Moisture Contents. 
(3) NP = Non-Plastic 
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Natural moisture contents were performed on selected soil samples obtained from the borings.  
The moisture contents ranged from approximately 5.2 to 31.6 percent.  The optimum moisture 
content of the samples tested ranged from 9.8 to 11.6 percent. 
 
4.4 Ground Water Conditions 
Because the fieldwork involved lane closures, all 37 borings were immediately backfilled on 
completion; therefore, stabilized borehole observations could not be made.  Based on 
measurements at completion, groundwater was encountered in 6 of the 37 borings (B-8, B-10, 
B-29, B-30, B-34, and B-35) at depths ranging from 3.0 feet to 8.2 feet below the existing 
ground surface (approximate elevations EL 23.4 to EL 8.0).  Stabilized water levels would be 
different than the at-completion levels.  The remaining borings were dry at completion which 
does not suggest that water is not present, but that it was not encountered in the boring.   
 
The presence of the water in the borings at-completion suggests that ground water could 
affect future construction of the new water main.  The contractor should anticipate shallow 
water conditions and be prepared to dewater during construction. 
 
Ground water levels generally fluctuate with rainfall and runoff, and may be affected by 
rainfall, construction, utility leaks, and other natural and unnatural causes.  For these reasons, 
the ground water levels across the site at later dates will vary from those noted during the 
recent exploration program.   
 

5.0 EVALUATIONS AND RECOMMENDATIONS 
5.1 General 
The proposed construction addressed in this report includes the excavation of the water pipe 
trench, preparation of the water main subgrades, and trench backfill.  Pavement design is not a 
part of the scope of this work.  The geotechnical design and construction implications for the 
proposed construction are in the sections below.   
 
5.2 Trench Excavation 
We have assumed that all of the water main will be installed utilizing the open trench method.  
The anticipated water line will be installed between 4.0 and 8.0 feet below the existing ground 
surface.  Based on the conditions encountered in the soil borings we anticipate that the trench 
can be excavated to the anticipated depths utilizing standard excavation equipment.   
 
It must be noted that a chemical odor (mothballs) was noted in boring B-11 in the upper 7.0 
feet.  The soil samples were screened with a PID, which did not indicate any level of 
contamination (ie, PID=0.0 ppm).  As directed by WTB, no laboratory testing was performed 
on the noted samples.  In our experience, a mothball odor typically suggests the presence of 
petroleum-based contaminants (ie, naphthalene, etc.), or possible volatile organic compounds 
(VOCs).  The main concern with the presence of any level of contamination is the impact to 
the site workers during construction.  Appropriate personnel protection equipment and 
techniques should be considered.  Another concern is the suitability of the soils for reuse as 
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backfill, or appropriate disposal, if required.  WTB’s environmental professional should 
review the collected data and determine the appropriate course of action. 
 
5.3 Ground Water Control 
Based on the measured at-completion water levels recorded in the borings, ground water was 
encountered in 6 of the 37 borings at depths ranging from 3.0 feet to 8.2 feet below the 
existing ground surface (approximate elevations EL 23.4 to EL 8.0).  It should be noted; 
however, that no long term stabilized ground water data could be collected, as the borings 
were backfilled within 0.5 hours after drilling.  The measured water levels are generally 
within the proposed excavation and pipe zone; therefore, it should be anticipated that water 
will impact the construction of the water main.   
 
At the boring locations that indicated dry conditions, many of the subsurface soils exhibited 
very high natural moisture contents at the invert depths (up to 32%).  These very high natural 
moistures are located in fine-grained soils and could represent perched water conditions.  
Because of the fine-grained nature of many of these soils, if the water is perched, or trapped, 
in these soil layers, seepage may occur very slowly into the excavation.   
 
Depending on the construction methods utilized and conditions at the time of construction, 
water could accumulate in the trench or manhole excavations and may require sump pits and 
pumping, well pits or other water control measures.  The contractor must be prepared to 
dewater if necessary. 
 
5.4 Bearing Pressures 
Based on the conditions encountered in the soil borings, the water main subgrades are 
expected to consist of very soft to very stiff Silt and Clay, and loose to medium dense Sand 
throughout the section.  These soils consist of both existing fills and natural alluvial soils.  
The natural and fill soils encountered along the majority of the water main alignment are 
expected to be able to support the proposed water main; however, undercutting may be 
necessary at some locations, including near borings B-24, B-27, and B-34.   
 
In the event that soft or yielding soils are encountered along the water main, localized 
undercutting may be required.  Unsuitable soils that require undercut should be replaced with 
suitable imported granular materials, such as a MDSHA #57 stone or CR-6 protected with a 
geotextile.  It must be noted that undercuts could be affected by ground water.  The contractor 
must be prepared to dewater in the event ground water is encountered.  If encountered, we 
recommend that the backfill consist of MDSHA #57 stone. 
 
For those structures that will bear within the underlying fills, or natural alluvial soils 
(including manholes, valve structures, etc.), an allowable bearing pressure of 2,000 PSF may 
be used in design. 
 
5.5 Lateral Pressures for Structure Design 

The design of the subsurface structures associated with the water main, including manhole 
structures, valve structures, etc. must consider the effects of lateral earth pressures.  Although 
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no groundwater was encountered in the borings in the proposed water main invert zone, 
seepage of water downward and along the pipeline must be taken into account.  For design of 
the subsurface structures, the following soil lateral load parameters may be used. 
 

Table 3 – Soil Lateral Load Parameters 

Internal Angle of Friction Φ = 28o 

Compacted soil moist unit weight γt = 140 pcf 

Buoyant soil unit weight γb = 78 pcf 

Active Pressure Coefficient (deflection-allowed) Ka = 0.36 

At-rest Pressure Coefficient (restrained) Ko = 0.53 

Passive Pressure Coefficient Kp = 1.38(1) 

Coefficient of Base Sliding Friction 0.39 
Notes:  (1) Due to the large amount of movement necessary to mobilize the maximum passive resistance, we have 
applied a reduction factor of 0.5 to the passive parameters, to limit movements. 
 
Backfill of the structures should be performed as described below in Section 5.6.  It is 
important to properly backfill around all subsurface structures as required by MDSHA and 
Baltimore County.  
 
5.6 Earthwork 

In accordance with Baltimore County Department of Public Works Standard Specification for 
Construction and Materials (February 2000), the water main is to rest on undisturbed earth at 
the bottom of the trench.  The remainder of the trench is to be backfilled with suitable 
compacted soils.   
 
The soils expected along the water main generally consist of SM, SC, CL, ML, and CL-ML.  
The fine-grained soils that will be excavated from the trench generally have liquid limits less 
than 40 and plastic indexes less than 15.  The laboratory determined natural moistures indicate 
that these soils have natural moisture contents from 5.2% to 31.1%, with an average of 20.4%.  
The average natural moisture is approximately 10% over the average optimum moisture 
content of these soils, as determined by AASHTO T-180.  In our opinion, these soils could be 
reused for controlled backfill, provided they can be dried.  If drying of the soils is not feasible, 
then imported soils will be required.  Another option could be to modify them by mixing a 
low percentage of cement or lime (3-5%) into them, if space allows for this operation onsite.  
This would reduce the moisture content for reuse as backfill material. 
 
The presence of the contamination odor in boring B-11 is a concern.  The odors and potential 
contamination encountered could affect site workers during construction.  Even if these soils 
are removed from the site, it does not remove the potential for harmful vapors that could 
remain within the trench.  Environmental recommendations are not a part of our scope.  
Therefore, the reported data should be reviewed by an environmental professional to develop 
appropriate safety recommendations for working in the trench as well as suitability of these 
soils for reuse as compacted backfill in the trench.   
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According to Baltimore County specifications, any imported borrow material used in trench 
backfill shall be a granular soil with a maximum of 35% passing the No. 200 sieve.  Balter 
would also recommend that any imported borrow material have a liquid limit less than 40 and 
a maximum plasticity index of 10.   
 
The imported borrow soils should be placed around the pipe in maximum 6-inch layers to a 
depth of 2 feet over the pipe and compacted to a minimum of 92% of the maximum dry 
density as determined by AASHTO T-180.  Backfill should then be placed in maximum 8-
inch layers and compacted to a minimum of 92% of AASHTO T-180 to within the top 1.0 
foot of subgrade.  The top 1.0 foot should be compacted to a minimum of 95% of the 
maximum dry density as determined by AASHTO T-180.   
 
As per Baltimore County standard specifications, prior to placing any base course material 
and after the in-situ material has been properly compacted the sub-grade shall be inspected.  If 
additional subgrade preparation is required then the following procedures may be used: 
 

1. Undercut the trench backfill 1.0 foot. 
2. Place soil reinforcing fabric, such as Mirafi 500X or equal over the undercut and 

replace with a compacted Aggregate Base Course. 
 
5.7 Lateral Pressures for Sheeting Design 
Temporary shoring will be necessary to support the side walls of the water main trench.  The 
sheeting system will be subject to lateral earth pressures, which will vary depending on the 
shoring type, water conditions, and backfill materials utilized.  We recommend the following 
soil parameters be used for preliminary design of all temporary earth support.  Hydrostatic 
pressures and any surcharge loads must also be included in the shoring design.  Note that the 
contractor must be responsible for the final design of such systems. 
 

Table 4 - Estimated Soil Parameters for Preliminary Shoring Design 

Layer Soil Type Cohesion (psf) Φ (⁰) 
Moist Unit 
Weight (pcf) 

Buoyant 
Unit Weight 

(pcf) 
Silt/Clay/Sand 
Soils ML/CL/SM/SC 0 28 140.0 78.0 

 
5.8 Corrosion Potential 
For corrosion testing, SPT samples were collected from the proposed pipe depths between 4 
and 8 feet below the existing ground surface.  A total of 33 samples from 16 borings were 
provided to Russell Corrosion for corrosion testing.  They will provide an evaluation of the 
corrosion potential in a separate report.  Balter was solely responsible for providing the 
corrosion samples to Russell.  The corrosion results were not provided to us. 
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5.9 Pavement Repairs 
No pavement design analyses or CBR testing have been performed.  We have assumed that 
the existing pavement will be matched after trench backfill is complete.  All materials and 
methods used in the pavement repairs should conform to the appropriate Maryland State 
Highway Administration and Baltimore County requirements.   
 

6.0 GEOTECHNICAL OBSERVATION AND TESTING 
As variations in soil conditions can be expected to some degree on any project, it is important 
that The Robert B. Balter Company provide full time, on-site observation and testing of all 
soil related aspects of construction.  This is to assure compliance with design concepts and 
recommendations, and to verify that the subsurface conditions are consistent with those 
anticipated prior to construction.  The services shall include observation and testing of all 
undercutting, utility backfill, placement of pavement materials, and any other soil related 
activities. 
 
Additionally, in accordance with good construction practice and continuity of inspection, it is 
recommended that the on-site construction monitoring services also encompass the structural 
aspects of the project, such as concrete placement and paving procedures. 
 

7.0 GENERAL COMMENTS 
The evaluations and recommendations contained in this report were based upon the finite data 
obtained from the borings that are presented within this report.  Although we have described 
typical variations that may affect the project, there is the possibility that significant 
unanticipated conditions may be present outside the specific boring locations.  The nature and 
extent of differing subsurface conditions, as well as their impact on the proposed construction, 
will most likely not be evident until the time of construction.  If significant differences are 
discovered in the field during construction, it may be necessary for us to re-evaluate and 
revise the contents of this report. 
 
Our recommendations and conclusions are based upon the limited project parameters 
provided to us at the time of this report.  We reserve the right to modify our conclusions and 
recommendations if substantial changes are incorporated into the project.  Further, it is 
essential that we be provided the opportunity to review appropriate sections of the plans and 
specifications for the project before they are finalized to assure that our recommendations 
have been appropriately applied to the design. 
 
This report specifically excludes exploration, sampling, testing, evaluation and 
recommendations relating to the presence of hazardous materials or other environmental 
concerns that could affect future development of the site.  The Robert B. Balter Company 
performs these services and would be pleased to provide a proposal to address your needs. 

 
         The Robert B. Balter Company 11 16613-0_rep1.doc 
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APPENDIX A – BORING LOGS 
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THE ROBERT B. BALTER COMPANY 
IDENTIFICATION OF SOIL SAMPLES 

Soils are described in the boring logs according to the following criteria with the principal constituents written in capital 
letters.  Other constituents are preceded by descriptive terminology that is used to denote the percentage of weight of 
each component.  Soil descriptions are determined visually except where laboratory classification test data are available. 
Classifications are based on The Robert B. Balter Company’s interpretation of ASTM D 2487-00. 

Well Graded GW GRAVEL 
0 to 5% Fines 

Poorly Graded GP GRAVEL 
Well Graded GW-GM GRAVEL with Silt 

Silty Fines 
Poorly Graded GP-GM GRAVEL with Silt 
Well Graded GW-GC GRAVEL with Clay 

6 to 12% Fines 
Clayey Fines 

Poorly Graded GP-GC GRAVEL with Clay 
Silty Fines GM Silty GRAVEL 
Silty Clay Fines GC-GM Silty, Clayey GRAVEL 

G
R

A
V

E
L

 

13 to 50% Fines 
Clayey Fines GC Clayey GRAVEL 
Well Graded SW SAND 

0 to 5% Fines 
Poorly Graded SP SAND 

Well Graded SW-SM SAND with Silt 
Silty Fines 

Poorly Graded SP-SM SAND with Silt 
Well Graded SW-SC SAND with Clay 

6 to 12% Fines 
Clayey Fines 

Poorly Graded SP-SC SAND with Clay 
Silty Fines SM Silty SAND 
Silty, Clayey Fines SC-SM Silty, Clayey SAND 
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13 to 50% Fines 
Clayey Fines SC Clayey SAND 

Low Plastic Fines, PI<4 Plots below “A”  line ML SILT 
Low Plastic Fines, 4≤PI≤7 Plots on or above “A”  line CL-ML Silty CLAY 
Plastic Fines, PI>7 Plots on or above “A”  line CL Lean CLAY 
Significant Organics, PI<4 Plots below “A”  line OL Organic SILT SI

L
T

 &
 

C
L

A
Y

  
(lL

L
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Significant Organics, PI≥4 Plots on or above “A”  line OL Organic CLAY 
Elastic Fines Plots below “A”  line MH Elastic SILT 
Plastic Fines Plots on or above “A”  line CH Fat CLAY 
Significant Organics Plots below “A”  line OH Organic SILT FI

N
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Significant Organics Plots on or above “A”  line OH Organic CLAY 
HIGHLY 

ORGANIC SOIL Dark, highly organic, decomposed vegetative tissue PT PEAT 

ADDITIONAL TERMINOLOGY:  

Fill materials are placed by man, and may be identified by unnatural artifacts, unnatural mixed grain sizes or layering, or 
trustworthy documentation of fill placement.   
Possible Fill materials are difficult to distinguish from natural soils, exhibiting minor distinctions.   
Decomposed Rock consists of residual soil with SPT N-values between 50 blows per foot and blows per 4 inches (50/4”).  
Highly Weathered Rock consists of residual soil with SPT N-values between 50/3” and 50/1”. 

Descriptive Components 
Descriptive Terms Proportions 

Trace 1 - 5% 
Little (Sand, Gravel) 6 - 14% 
With (Sand, Gravel) 15 – 30% 

With (Silt, Clay) 6 – 12% 
Adjective Form 

(Sandy, Gravelly) 31 - 50% 

Adjective Form 
(Silty, Clayey) 13 - 50% 

Density or Consistency 
SAND and GRAVEL SILT and CLAY 

N-Value Density N-Value Consistency 
0-4 Very Loose 0-1 Very Soft 

5-10 Loose 2-4 Soft
11-30 Medium Dense 5-8 Medium Stiff 
31-50 Dense 9-15 Stiff
> 50 Very Dense 16-30 Very Stiff 

> 30 Hard
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Aggregate Base (24-inches)

Moist, Medium Dense, Brown to Red-Brown Silty, Clayey
SAND (Fill)  [A-2]
Moist, Stiff, Brown Sandy CLAY (Fill)  [A-6]

Moist, Very Stiff, Brown-Gray to Brown Sandy CLAY
[A-6]

Terminated at 12.0 feet
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BORING B-1

6/4/15 0 8.0 Dry

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTED 6/26/2015PROJECT NUMBER 16613-0: MD
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Geotechnical and Environmental Engineers
Materials and Construction Inspection and Testing
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www.balterco.com

102



3218

1.0
24.0

3.0
22.0

4.5
20.5

6.0
19.0

8.0
17.0

10.0
15.0

12.0
13.0

SM

CL

SM

SC

CL

14

(1)

16

2

10

20

22

S1

S2
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S5

Bituminous Concrete (12-inches)

Aggregate Base (24-inches)

Moist, Medium Dense, Gray Silty SAND (Fill)  [A-2]

Wet, Soft, Gray-Brown CLAY with Sand (Fill)  [A-6]

Moist, Loose, Brown Silty SAND  [A-2]

Moist, Medium Dense, Red-Brown Clayey SAND  [A-2]

Moist, Very Stiff, Red-Brown Sandy CLAY, trace rock
fragments  [A-6]

Terminated at 12.0 feet
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COMPLETED 6/4/15DATE STARTED 6/4/15
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REMARKS: (1)Boring backfilled at completion for safety purposes.
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BORING B-2

6/4/15 0 8.2 Dry

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTED 6/26/2015PROJECT NUMBER 16613-0: MD
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Geotechnical and Environmental Engineers
Materials and Construction Inspection and Testing
Telephone No. (410) 363-1555
www.balterco.com
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Bituminous Concrete (12-inches)

Aggregate Base (24-inches)

Moist, Stiff, Gray to Brown Sandy CLAY, trace broken
gravel (Fill)  [A-6]

Moist, Medium Stiff, Gray Sandy CLAY (Fill) [A-6]

Wet, Medium Stiff, Brown Sandy CLAY, trace gravel
[A-6]
Moist, Stiff to Very Stiff, Tan Sandy CLAY  [A-6]

Terminated at 12.0 feet
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METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd
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SAMPLER: 2-in OD SS HAMMER: 140#
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REMARKS: (1)Boring backfilled at completion for safety purposes.
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BORING B-3

6/4/15 0 8.4 Dry

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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Geotechnical and Environmental Engineers
Materials and Construction Inspection and Testing
Telephone No. (410) 363-1555
www.balterco.com

104



1.0
37.0
1.8
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Bituminous Concrete (12-inches)

Concrete (10-inches)
Moist, Stiff, Brown Sandy SILT (Fill)  [A-4]

Moist, Stiff, Dark Gray-Brown Sandy CLAY (Fill)  [A-6]

Moist, Very Stiff to Medium Stiff, Gray Sandy CLAY [A-6]

little sand lenses at 10'

Terminated at 12.0 feet
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DRILLER Dennis Strawderman

METHOD Hollow Stem Auger
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RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 38.0 ft
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REMARKS: (1)Boring backfill with drill spoils at completion for safety purposes.
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BORING B-4

6/4/15 0 8.4 Dry

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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Geotechnical and Environmental Engineers
Materials and Construction Inspection and Testing
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Bituminous Concrete (18-inches)

Aggregate Base (12-inches)

Moist, Stiff to Medium Stiff, Gray Gravelly CLAY with
Sand (Fill) [A-6]

Moist, Loose, Tan Gravelly Silty SAND (Fill)  [A-2]

Wet, Soft, Gray-Brown CLAY with Sand (Fill)  [A-7-6]

Wet, Medium Stiff, Brown-Gray Sandy CLAY  [A-7-6]

Terminated at 12.0 feet
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COMPLETED 6/5/15DATE STARTED 6/5/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 36.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES 3-6'
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LOCATION As Staked

REVIEWED BY Kristopher Crist
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REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-5

6/5/15 0 7.6 Dry

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTED 6/26/2015PROJECT NUMBER 16613-0: MD
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1.0
32.0

2.5
30.5

5.0
28.0

7.5
25.5
8.0
25.0
10.0
23.0

12.0
21.0

CL

CL

CL

CL

CL

(1)

9

9

14

7

9

S1

S2

S3

S4

S5

Bituminous Concrete (12-inches)

Aggregate Base (18-inches)

Moist, Stiff, Gray Sandy CLAY (Fill)  [A-6]

Moist, Stiff, Gray-Brown Sandy CLAY, trace rock
fragments, little plastic fragments (Fill)  [A-6]

Moist, Stiff, Gray-Brown Sandy CLAY  [A-6]
Slightly Wet, Medium Stiff, Gray-Brown Sandy CLAY
[A-6]

Moist, Stiff, Red-Brown Sandy CLAY  [A-6]

Terminated at 12.0 feet

2.50

2.70

1.00

1.00

4.50

3-4-5

3-4-5-
6

8-6-8-
7

2-3-4-
5

3-3-6-
7

COMPLETED 6/5/15DATE STARTED 6/5/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 33.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES

SITE DELAYS

TIME

LOCATION As Staked

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)

LLPLG
R

A
P

H
IC

 L
O

G

REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-6

6/5/15 0 8.2 Dry

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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3118

1.8
35.3
2.2
34.8
4.0
33.0

8.0
29.0

10.0
27.0

12.0
25.0

ML

CL

CL

CL

13

(1)

11

13

18

14

6

S1

S2

S3

S4

S5

Bituminous Concrete (21-inches)

Concrete (6-inches)
Moist, Stiff, Brown Sandy SILT (Fill)  [A-4]

Moist, Stiff to Very Stiff, Brown Sandy CLAY (Fill)  [A-6]

Moist, Stiff, Gray-Brown Sandy CLAY  [A-6]

Slightly Wet, Medium Stiff, Gray-Brown Sandy CLAY
[A-6]

Terminated at 12.0 feet

8519

4.50

2.70

3.00

2.50

1.20

5-5-6

5-6-7-
6

8-9-9-
10

5-6-8-
7

3-3-3-
3

COMPLETED 6/5/15DATE STARTED 6/5/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 37.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES 3-6'

SITE DELAYS

TIME

LOCATION As Staked

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)

LLPLG
R

A
P

H
IC

 L
O

G

REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-7

6/5/15 0 8.6 Dry

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTED 6/30/2015PROJECT NUMBER 16613-0: MD
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0.7
30.3
1.5
29.5

4.0
27.0

5.5
25.5

8.0
23.0

12.0
19.0

CL

SC

CL

SM (1)

12

11

18

30

23

S1

S2

S3

S4

S5

Bituminous Concrete (8-inches)
Aggregate Base (10-inches)
Moist, Stiff, Brown Sandy, Silty CLAY (Fill)  [A-6]

Moist, Medium Dense, Brown Silty, Clayey SAND (Fill)
[A-4]
Moist, Stiff to Very Stiff, Brown Sandy CLAY  [A-6]

Moist, Medium Dense, Red-Brown Silty SAND, trace rock
fragments  [A-2]

Terminated at 12.0 feet

4.20

3.80

4-5-7-
9

2-4-7-
9

8-8-
10-11

8-18-
12-6

8-10-
13-9

COMPLETED 6/5/15DATE STARTED 6/5/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 31.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES

SITE DELAYS

TIME

LOCATION As Staked

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)

LLPLG
R

A
P

H
IC

 L
O

G

REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.

S
T

R
A

T
U

M
 C

H
A

N
G

E
D

E
P

T
H

/E
L 

(f
t)

ATTERBERGS

U
S

C
S

PI

BORING LOG

R
E

M
A

R
K

S

W
A

T
E

R
 L

E
V

E
L

N
 V

A
LU

E
 O

R
C

O
R

E
 R

Q
D

S
A

M
P

LE
 T

Y
P

E
A

N
D

 N
U

M
B

E
R

MATERIAL
DESCRIPTION

-
#2

00

N
M

C
 %

D
E

P
T

H
 (

ft
)

5

10

P
P

 (
ts

f)

S
P

T
 B

LO
W

S
/6

"
O

R
 R

E
C

 I
N

/I
N

 %

PAGE  1  OF  1
BORING B-8

6/5/15 0 8.6 7.6 23.4

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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0.7
25.3
1.7
24.3

4.0
22.0

6.0
20.0

12.0
14.0

SP-
SM

CH

CL

(1)

6

6

6

5

8

S1

S2

S3

S4

S5

Bituminous Concrete (8-inches)
Aggregate Base (12-inches)
Wet, Loose, Tan Poorly-Graded SAND with Silt, little
gravel (Fill)  [A-2]

Wet, Medium Stiff, Red-Brown to Gray Sandy CLAY (Fill)
[A-7-6]

Moist, Medium Stiff, Gray to Gray-Brown Sandy CLAY
[A-6]

Terminated at 12.0 feet

0.50

1.00

1.00

3-3-3-
2

2-3-3-
2

3-3-3-
4

2-2-3-
5

4-3-5-
7

COMPLETED 6/5/15DATE STARTED 6/5/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 26.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES 3-6'

SITE DELAYS

TIME

LOCATION As Staked

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)

LLPLG
R

A
P

H
IC

 L
O

G

REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.

S
T

R
A

T
U

M
 C

H
A

N
G

E
D

E
P

T
H

/E
L 

(f
t)

ATTERBERGS

U
S

C
S

PI

BORING LOG

R
E

M
A

R
K

S

W
A

T
E

R
 L

E
V

E
L

N
 V

A
LU

E
 O

R
C

O
R

E
 R

Q
D

S
A

M
P

LE
 T

Y
P

E
A

N
D

 N
U

M
B

E
R

MATERIAL
DESCRIPTION

-
#2

00

N
M

C
 %

D
E

P
T

H
 (

ft
)

5

10

P
P

 (
ts

f)

S
P

T
 B

LO
W

S
/6

"
O

R
 R

E
C

 I
N

/I
N

 %

PAGE  1  OF  1
BORING B-9

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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0.8
23.2
1.8
22.2
2.3
21.7
4.0
20.0

7.0
17.0

10.0
14.0

12.0
12.0

ML

CL

SM

CL

(1)

10

4

11

27

15

S1

S2

S3

S4

S5

Bituminous Concrete (10-inches)
Aggregate Base (11-inches)

Concrete (7-inches)
Moist, Stiff, Gray Sandy SILT, organic odor (Fill)  [A-4]

Moist, Soft to Stiff, Gray Sandy, Silty CLAY, slight
organic odor (Fill)  [A-6]

Wet, Medium Dense, Tan-Gray Silty SAND  [A-2]

Moist, Very Stiff, Reddish Brown Sandy CLAY  [A-6]

Terminated at 12.0 feet

19

22

18

21

19

1.30

4.50

2-4-6

2-2-2-
3

4-5-6-
17

10-11-
16-12

4-8-7-
9

COMPLETED 6/8/15DATE STARTED 6/8/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 24.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES

SITE DELAYS

TIME

LOCATION As Staked

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)

LLPLG
R

A
P

H
IC

 L
O

G

REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-10

6/8/15 0 8.6 8.2 15.8

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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2.3
22.7
2.6
22.4
4.0
21.0

7.0
18.0

12.0
13.0

SM

CL

CL

(1)

(2)

(3)

(4)

16

12

18

10

12

S1

S2

S3

S4

S5

Bituminous Concrete (28-inches)

Aggregate Base (3-inches)
Moist, Medium Dense, Brown Silty SAND, "mothball"
odor in sample (Fill)  [A-2]
Moist, Stiff, Brown Sandy CLAY, "Mothball" odor in
sample (Fill)  [A-6]

Moist, Stiff, Brown Sandy CLAY  [A-6]

Terminated at 12.0 feet

4.50

3.30

2.20

1.20

5-6-10

5-6-6-
8

9-9-9-
10

3-5-5-
8

5-6-6-
6

COMPLETED 6/8/15DATE STARTED 6/8/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 25.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES 3-6'

SITE DELAYS

TIME

LOCATION Offset 10'S

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)

LLPLG
R

A
P

H
IC

 L
O

G

REMARKS: (1)PID reading = 0.0 ppm (2)PID reading = 0.0 ppm (3)PID reading = 0.0 ppm (4)Boring backfilled with drill
spoils at completion for safety purposes.
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BORING B-11

6/8/15 0 5.5 Dry

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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1.1
21.9
2.0
21.0

4.0
19.0

6.0
17.0

10.0
13.0

12.0
11.0

SM

CL

CL

CL

(1)

16

15

23

10

10

S1

S2

S3

S4

S5

Bituminous Concrete (14-inches)

Aggregate Base (11-inches)
Moist, Medium Dense, Brown Silty SAND (Fill)  [A-2]

Moist, Very Stiff, Brown Sandy CLAY (Fill)  [A-6]

Moist, Stiff to Very Stiff, Grayish Tan Sandy CLAY  [A-6]

Wet, Stiff, Brown-Gray Sandy CLAY interbedded with
layers of SAND, trace rock fragments  [A-6]

Terminated at 12.0 feet

3.80

3.30

1.00

0.70

5-7-9

5-7-8-
9

10-11-
12-12

4-4-6-
6

4-5-5-
6

COMPLETED 6/8/15DATE STARTED 6/8/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 23.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES

SITE DELAYS

TIME

LOCATION As Staked

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)

LLPLG
R

A
P

H
IC

 L
O

G

REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-12

6/8/15 0 5.7 Dry

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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NPNP

0.7
20.3
1.3
19.7

4.0
17.0

6.0
15.0

10.0
11.0

12.0
9.0

CL

ML

SM

SM

NP

(1)

6

14

16

8

14

S1

S2

S3

S4

S5

Bituminous Concrete (8-inches)
Aggregate Base (8-inches)
Moist, Medium Stiff, Brown Sandy CLAY (Fill)  [A-6]

Moist, Stiff, Brown Sandy, Clayey SILT (Fill)  [A-5]

Moist, Medium Dense to Loose, Brown Silty SAND
[A-2-4]

Wet, Medium Dense, Red-Brown Silty SAND  [A-2-4]

Terminated at 12.0 feet

14

26

20

26

17

21

0.708-3-3-
3

3-6-8-
10

7-8-8-
8

1-2-6-
9

4-6-8-
10

COMPLETED 6/8/15DATE STARTED 6/8/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 21.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES 3-6'

SITE DELAYS

TIME

LOCATION As Staked

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)

LLPLG
R

A
P

H
IC
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O

G

REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-13

6/8/15 0 5.5 Dry

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTED 6/26/2015PROJECT NUMBER 16613-0: MD
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0.7
22.3
1.3
21.7

4.0
19.0

8.0
15.0

12.0
11.0

CL

CL

CL (1)

14

18

22

6

6

S1

S2

S3

S4

S5

Bituminous Concrete (8-inches)
Aggregate Base (8-inches)
Moist, Stiff, Brown Sandy CLAY (Fill)  [A-6]

Moist, Very Stiff, Gray-Brown Sandy CLAY  [A-6]

Slightly Wet to Wet, Medium Stiff, Gray Brown Sandy
CLAY  [A-6]

Terminated at 12.0 feet

4.50

4.50

3.30

1.50

5-7-7-
11

4-9-9-
10

10-10-
12-10

2-3-3-
4

2-3-3-
2

COMPLETED 6/8/15DATE STARTED 6/8/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 23.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES

SITE DELAYS

TIME

LOCATION As Staked

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)

LLPLG
R

A
P

H
IC

 L
O

G

REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-14

6/8/15 0 5.6 Dry

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD

N
E

W
 G

E
O

T
E

C
H

 B
H

 L
O

G
  1

66
1

3-
0

 B
A

C
K

 R
IV

E
R

 N
E

C
K

 R
O

A
D

 W
A

T
E

R
 M

A
IN

.G
P

J 
 M

T
A

 R
E

D
LI

N
E

.G
D

T
  7

/1
4/

1
5

The Robert B. Balter Company
Geotechnical and Environmental Engineers
Materials and Construction Inspection and Testing
Telephone No. (410) 363-1555
www.balterco.com

115



0.7
20.3
1.9
19.1

4.0
17.0

7.0
14.0

12.0
9.0

CL

CL

ML
(1)

4

14

30

16

20

S1

S2

S3

S4

S5

Bituminous Concrete (9-inches)
Aggregate Base (14-inches)

Moist, Soft, Gray Sandy CLAY, little organics (Fill)  [A-6]

Moist, Stiff, Reddish Brown Sandy CLAY  [A-6]

Moist, Stiff, Brown Sandy, Clayey SILT  [A-4]

Terminated at 12.0 feet

0.70

4.50

4-2-2-
2

3-6-8-
11

10-15-
15-17

7-8-8-
9

9-10-
10-11

COMPLETED 6/12/15DATE STARTED 6/12/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 21.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES 3-6'

SITE DELAYS

TIME

LOCATION As Staked

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)

LLPLG
R

A
P

H
IC
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O

G

REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-15

6/12/15 0 6.2 Dry

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD

N
E

W
 G

E
O

T
E

C
H

 B
H

 L
O

G
  1

66
1

3-
0

 B
A

C
K

 R
IV

E
R

 N
E

C
K

 R
O

A
D

 W
A

T
E

R
 M

A
IN

.G
P

J 
 M

T
A

 R
E

D
LI

N
E

.G
D

T
  7

/1
4/

1
5

The Robert B. Balter Company
Geotechnical and Environmental Engineers
Materials and Construction Inspection and Testing
Telephone No. (410) 363-1555
www.balterco.com

116



0.7
21.3
1.3
20.8
1.8
20.2
4.0
18.0

6.0
16.0

12.0
10.0

CL

ML

SM

(1)

10

8

15

10

15

S1

S2

S3

S4

S5

Bituminous Concrete (9-inches)
Concrete (6-inches)
Aggregate Base (7-inches)
Moist, Stiff, Brown Sandy CLAY (Fill)  [A-6]

Moist, Medium Stiff, Brown Sandy SILT  [A-4]

Moist, Medium Dense, Brown Silty SAND  [A-2]

Terminated at 12.0 feet

6-5-5-
6

3-3-5-
4

6-8-7-
9

4-5-5-
5

5-8-7-
8

COMPLETED 6/12/15DATE STARTED 6/12/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 22.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES

SITE DELAYS

TIME

LOCATION As Staked

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)

LLPLG
R

A
P

H
IC

 L
O

G

REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-16

6/12/15 0 6.6 Dry

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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2818

0.8
19.2
1.3
18.7

6.0
14.0

8.0
12.0

12.0
8.0

CL

CL

CL

10

(1)

11

8

11

4

6

S1

S2

S3

S4

S5

Bituminous Concrete (10-inches)
Aggregate Base (6-inches)
Moist, Stiff to Medium Stiff, Reddish Brown Sandy CLAY
[A-6]

Moist, Stiff, Gray Sandy CLAY  [A-6]

Wet, Soft to Medium Stiff, Gray CLAY  [A-4]

Terminated at 12.0 feet

96

24

24

27

27

26

2.00

1.00

0.80

0.20

3-6-5-
7

3-4-4-
4

4-5-6-
7

2-2-2-
3

2-3-3-
3

COMPLETED 6/12/15DATE STARTED 6/12/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 20.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES

SITE DELAYS

TIME

LOCATION As Staked

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)

LLPLG
R

A
P

H
IC

 L
O

G

REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-17

6/12/15 0 6.7 Dry

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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0.6
16.4
1.2
15.8

4.0
13.0

8.0
9.0

10.0
7.0

12.0
5.0

ML

CL

SM

CL

(1)

10

6

5

5

8

S1

S2

S3

S4

S5

Bituminous Concrete (8-inches)
Aggregate Base (7-inches)
Moist, Stiff, Gray Sandy SILT (Fill)  [A-4]

Slightly Wet, Medium Stiff, Gray Sandy CLAY (Fill)  [A-6]

Wet, Loose, Gray Silty SAND  [A-2]

Moist, Medium Stiff, Gray Sandy CLAY  [A-6]

Terminated at 12.0 feet

2.00

4-5-5-
7

6-3-3-
3

2-2-3-
4

2-3-2-
2

3-3-5-
5

COMPLETED 6/12/15DATE STARTED 6/12/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 17.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES

SITE DELAYS

TIME

LOCATION As Staked

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)

LLPLG
R

A
P

H
IC

 L
O

G

REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-18

6/12/15 0 7.0 Dry

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD

N
E

W
 G

E
O

T
E

C
H

 B
H

 L
O

G
  1

66
1

3-
0

 B
A

C
K

 R
IV

E
R

 N
E

C
K

 R
O

A
D

 W
A

T
E

R
 M

A
IN

.G
P

J 
 M

T
A

 R
E

D
LI

N
E

.G
D

T
  7

/1
4/

1
5

The Robert B. Balter Company
Geotechnical and Environmental Engineers
Materials and Construction Inspection and Testing
Telephone No. (410) 363-1555
www.balterco.com

119



0.8
19.3
1.0
19.0

6.0
14.0

8.0
12.0

12.0
8.0

CL

CL

SM (1)

15

12

12

10

12

S1

S2

S3

S4

S5

Bituminous Concrete (9-inches)
Aggregate Base (3-inches)
Moist, Stiff, Brown Sandy CLAY (Fill)  [A-6]

Moist, Stiff, Gray-Brown Sandy CLAY  [A-6]

Moist to Wet, Loose to Medium Dense, Brown Silty
SAND  [A-2]

Terminated at 12.0 feet

3.50

4.50

1.30

8-10-
5-7

4-6-6-
7

6-6-6-
6

2-4-6-
7

6-6-6-
3

COMPLETED 6/11/15DATE STARTED 6/11/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 20.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES 3-6'

SITE DELAYS

TIME

LOCATION As Staked

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)

LLPLG
R

A
P

H
IC

 L
O

G

REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-19

6/11/15 0 7.4 Dry

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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0.7
16.3
1.0
16.0

4.0
13.0

6.0
11.0

8.0
9.0

12.0
5.0

SM

SC

CL

SM (1)

11

5

7

4

13

S1

S2

S3

S4

S5

Bituminous Concrete (8-inches)
Aggregate Base (4-inches)
Moist, Medium Dense, Brown Silty SAND (Fill)  [A-2]

Moist, Loose, Gray Clayey SAND (Fill)  [A-4]

Wet, Medium Stiff, Gray-Brown Sandy CLAY  [A-6]

Wet, Loose to Medium Dense, Gray Silty SAND  [A-2]

Terminated at 12.0 feet

4-5-6-
8

4-3-2-
2

2-3-4-
4

2-1-3-
5

8-6-7-
7

COMPLETED 6/11/15DATE STARTED 6/11/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 17.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES

SITE DELAYS

TIME

LOCATION As Staked

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)

LLPLG
R
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P

H
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G

REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-20

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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2917

0.8
15.3
1.4
14.6

5.0
11.0

8.0
8.0

12.0
4.0

CL

CL

CL

12

(1)

10

9

20

13

24

S1

S2

S3

S4

S5

Bituminous Concrete (9-inches)
Aggregate Base (8-inches)
Moist, Stiff, Brown Sandy CLAY (Fill)  [A-6]

Moist, Stiff to Very Stiff, Brown Sandy CLAY  [A-6]

Moist, Stiff to Very Stiff, Tan Sandy CLAY  [A-6]

Terminated at 12.0 feet

69182.20

1.90

4.50

2-5-5-
5

2-4-5-
7

11-10-
10-12

4-6-7-
8

10-10-
14-14

COMPLETED 6/11/15DATE STARTED 6/11/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 16.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES 3-6'

SITE DELAYS

TIME

LOCATION As Staked

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)

LLPLG
R

A
P

H
IC

 L
O

G

REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-21

6/11/15 0 6.7 Dry

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTED 6/26/2015PROJECT NUMBER 16613-0: MD
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0.7
14.3
1.1
13.9

6.0
9.0

8.0
7.0

12.0
3.0

SM

SM

SP-
SM (1)

27

7

12

17

11

S1

S2

S3

S4

S5

Bituminous Concrete (8-inches)
Aggregate Base (6-inches)
Moist, Medium Dense to Loose, Brown Silty SAND with
Gravel (Fill)  [A-2]

Moist, Medium Dense, Gray-Brown Silty SAND  [A-2]

Wet, Medium Dense, Tan Poorly-Graded SAND with Silt
[A-2]

Terminated at 12.0 feet

5

10

20

19

24

10-15-
12-8

5-4-3-
6

4-5-7-
9

7-8-9-
8

7-6-5-
4

COMPLETED 6/11/15DATE STARTED 6/11/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 15.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES

SITE DELAYS

TIME

LOCATION As Staked

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)

LLPLG
R

A
P

H
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O

G

REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-22

6/11/15 0 6.0 Dry

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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0.6
14.4
1.3
13.8

5.0
10.0
6.0
9.0

8.0
7.0

12.0
3.0

SM

SC-
SM

ML

SM (1)

27

9

9

8

6

S1

S2

S3

S4

S5

Bituminous Concrete (7-inches)
Aggregate Base (8-inches)
Moist, Medium Dense to Loose, Brown Silty SAND with
Gravel (Fill)  [A-2]

Moist, Loose, Red-Brown Silty, Clayey SAND (Fill)  [A-2]

Moist, Stiff, Reddish Brown Sandy, Clayey SILT (Fill)
[A-4]

Wet, Loose, Brown Silty SAND  [A-2]

Terminated at 12.0 feet

1.00

7-14-
13-12

6-5-4-
3

4-4-5-
6

4-4-4-
5

5-4-2-
2

COMPLETED 6/11/15DATE STARTED 6/11/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 15.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES 3-6'

SITE DELAYS

TIME

LOCATION As Staked

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)

LLPLG
R

A
P

H
IC

 L
O

G

REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-23

6/11/15 0 6.5 Dry

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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2117

0.4
17.6
1.0
17.0

6.0
12.0

10.0
8.0

12.0
6.0

SM

CL-
ML

SM

4

(1)

7

3

2

2

6

S1

S2

S3

S4

S5

Bituminous Concrete (5-inches)
Aggregate Base (7-inches)
Moist, Loose to Very Loose, Tan Silty SAND  [A-2]

Wet, Very Soft, Brown Silty CLAY with Sand  [A-4]

Wet, Loose, Brown Silty SAND  [A-2]

Terminated at 12.0 feet

76

12

11

25

2-4-3-
3

1-2-1-
1

WOH-
2-

WOH-
1

1-1-1-
1

5-4-2-
1

COMPLETED 6/11/15DATE STARTED 6/11/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 18.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES

SITE DELAYS

TIME

LOCATION As Staked

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)

LLPLG
R

A
P

H
IC

 L
O

G

REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-24

6/11/15 0 6.7 Dry

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTED 6/26/2015PROJECT NUMBER 16613-0: MD
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0.8
20.2
1.6
19.4

8.0
13.0

12.0
9.0

CL

CL (1)

6

6

11

5

6

S1

S2

S3

S4

S5

Bituminous Concrete (10-inches)
Aggregate Base (10-inches)
Moist, Medium Stiff to Stiff, Gray-Brown Sandy CLAY
[A-6]

Moist to Wet, Medium Stiff, Gray-Brown Sandy CLAY
[A-6]

Terminated at 12.0 feet

3.50

2.50

1.70

1.20

4-2-4-
6

4-2-4-
4

5-5-6-
7

2-3-2-
3

3-3-3-
3

COMPLETED 6/10/15DATE STARTED 6/10/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 21.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES 3-6'

SITE DELAYS

TIME

LOCATION As Staked

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)

LLPLG
R

A
P

H
IC

 L
O

G

REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-25

6/10/15 0 6.1 Dry

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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1.3
24.8
1.8
24.3

4.0
22.0

8.0
18.0

12.0
14.0

CH

CL

CL (1)

5

11

19

7

10

S1

S2

S3

S4

S5

Bituminous Concrete (15-inches)

Aggregate Base (6-inches)
Moist, Medium Stiff, Gray Silty CLAY, trace organics (Fill)
[A-7]

Moist, Stiff to Very Stiff, Light Gray CLAY with Sand
[A-6]

Moist, Medium Stiff to Stiff, Brown to Gray Sandy CLAY
[A-6]

Terminated at 12.0 feet

1.20

2.60

2.40

1.50

2-2-3-
3

2-5-6-
7

8-10-
9-9

2-3-4-
4

4-5-5-
6

COMPLETED 6/10/15DATE STARTED 6/10/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 26.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES

SITE DELAYS

TIME

LOCATION As Staked

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)

LLPLG
R

A
P

H
IC

 L
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G

REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-26

6/10/15 0 5.7 Dry

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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2821

1.1
14.9
1.6
14.4

4.0
12.0

6.5
9.5

12.0
4.0

CL

CL-
ML

SM

7

(1)

6

0

15

14

18

S1

S2

S3

S4

S5

Bituminous Concrete (14-inches)

Aggregate Base (6-inches)
Wet, Medium Stiff, Brown Sandy CLAY  [A-6]

Wet, Very Soft, Brown Silty CLAY with Gravel  [A-4]

Wet, Medium Dense, Brown Silty SAND  [A-2]

Terminated at 12.0 feet

71

31

29

21

21

27

2-3-3-
2

WOH-
WOH-
WOH-

1
WOH-
7-8-9
6-7-7-

6

5-8-
10-9

COMPLETED 6/10/15DATE STARTED 6/10/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 16.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES 3-6'

SITE DELAYS

TIME

LOCATION As Staked

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)

LLPLG
R
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H
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REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-27

6/10/15 0 7.2 Dry

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTED 6/26/2015PROJECT NUMBER 16613-0: MD
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0.9
12.1
1.3
11.7

4.0
9.0

6.0
7.0

8.0
5.0

12.0
1.0

SM

CL

CL

SM (1)

13

4

9

16

16

S1

S2

S3

S4

S5

Bituminous Concrete (11-inches)
Aggregate Base (5-inches)
Moist, Medium Dense, Gray-Brown Silty SAND (Fill)
[A-2]

Wet, Soft, Gray-Brown Sandy CLAY (Fill)  [A-6]

Moist, Stiff, Gray Sandy CLAY, trace rock fragments
[A-6]

Wet, Medium Dense, Gray Silty SAND  [A-2]

Terminated at 12.0 feet

2.00

5-6-7-
8

5-2-2-
2

3-4-5-
6

5-7-9-
9

5-7-9-
9

COMPLETED 6/10/15DATE STARTED 6/10/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 13.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES

SITE DELAYS

TIME

LOCATION As Staked

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)

LLPLG
R

A
P

H
IC
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G

REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-28

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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1.1
9.9
1.7
9.3

4.0
7.0

6.0
5.0

8.0
3.0

12.0
-1.0

CL

CL

SC-
SM

SM (1)

9

6

9

10

10

S1

S2

S3

S4

S5

Bituminous Concrete (14-inches)

Aggregate Base (7-inches)
Moist, Stiff, Reddish Gray-Brown Sandy CLAY  [A-6]

Moist, Medium Stiff, Gray Sandy CLAY  [A-6]

Wet, Loose, Gray-Brown Silty, Clayey SAND  [A-2]

Wet, Loose, Orangish Brown to Dark Gray-Brown Silty
SAND  [A-2]

Terminated at 12.0 feet

1.20

4-5-4-
5

2-3-3-
4

3-4-5-
7

5-5-5-
6

4-5-5-
5

COMPLETED 6/10/15DATE STARTED 6/10/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 11.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES 3-6'

SITE DELAYS

TIME

LOCATION As Staked

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)

LLPLG
R

A
P

H
IC
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O

G

REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-29

6/10/15 0 5.7 3.0 8.0

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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1.1
11.9
1.8
11.2

4.0
9.0

6.0
7.0

8.0
5.0

12.0
1.0

CL

ML

SM

SM (1)

9

7

12

9

15

S1

S2

S3

S4

S5

Bituminous Concrete (13-inches)

Aggregate Base (8-inches)
Moist, Stiff, Brown Sandy CLAY  [A-6]

Moist, Medium Stiff, Brown Sandy, Clayey SILT  [A-4]

Wet, Medium Dense, Brown Silty SAND  [A-2]

Wet, Loose to Medium Dense, Yellow Brown Silty SAND
[A-2]

Terminated at 12.0 feet

26

25

29

25

25

2-4-5-
4

2-4-3-
4

3-5-7-
7

3-4-5-
7

7-7-8-
9

COMPLETED 6/10/15DATE STARTED 6/10/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 13.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES

SITE DELAYS

TIME

LOCATION As Staked

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)

LLPLG
R

A
P

H
IC

 L
O

G

REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-30

6/10/15 0 6.2 3.2 9.8

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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0.8
20.2
1.6
19.4

4.0
17.0

12.0
9.0

ML

CL

(1)

9

11

18

11

13

S1

S2

S3

S4

S5

Bituminous Concrete (10-inches)
Aggregate Base (9-inches)
Moist, Medium Stiff, Brown-Gray Sandy, Clayey SILT
[A-4]

Moist, Stiff, Brown to Gray-Brown Sandy CLAY  [A-6]

Terminated at 12.0 feet

2.70

3.00

1-3-6-
7

5-5-6-
6

7-8-
10-11

3-6-5-
6

6-6-7-
7

COMPLETED 6/9/15DATE STARTED 6/9/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 21.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES 2-6'

SITE DELAYS

TIME

LOCATION Offset 3'West

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)

LLPLG
R

A
P

H
IC

 L
O

G

REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-31

6/9/15 0 6.0 Dry

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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0.6
20.4
1.1
19.9

6.0
15.0

8.0
13.0

10.0
11.0

12.0
9.0

ML

CL

SM

CL

(1)

14

14

14

11

10

S1

S2

S3

S4

S5

Bituminous Concrete (7-inches)
Aggregate Base (6-inches)
Moist, Stiff, Brown Sandy SILT  [A-4]

Moist, Stiff, Brown Sandy CLAY  [A-6]

Wet, Medium Dense, Orangish Brown Silty SAND  [A-2]

Wet, Stiff, Brown to Gray Sandy CLAY  [A-2]

Terminated at 12.0 feet

4.50

3.50

4.50

0.70

3-6-8-
8

5-7-7-
8

6-7-7-
9

3-5-6-
7

3-5-5-
4

COMPLETED 6/9/15DATE STARTED 6/9/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 21.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES

SITE DELAYS

TIME

LOCATION Offset 6' West

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)

LLPLG
R

A
P

H
IC

 L
O

G

REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-32

6/9/15 0 5.6 Dry

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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0.7
19.3
2.0
18.0

4.0
16.0

6.0
14.0

10.0
10.0

12.0
8.0

CL

CL

SM

CL

(1)

4

8

11

8

5

S1

S2

S3

S4

S5

Bituminous Concrete (9-inches)
Aggregate Base (15 inches)

Moist, Soft, Gray-Brown Sandy CLAY (Fill)  [A-6]

Moist, Medium Stiff, Gray Sandy CLAY (Fill)  [A-6]

Moist, Medium Dense to Loose, Gray-Brown Silty SAND
[A-2]

Wet, Medium Stiff, Gray-Brown Sandy CLAY, little rock
fragments  [A-6]

Terminated at 12.0 feet

23

20

20

19

29

4.50

2.20

2-1-3-
4

3-4-4-
5

4-5-6-
8

3-4-4-
3

2-3-2-
3

COMPLETED 6/9/15DATE STARTED 6/9/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 20.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES 2-6'

SITE DELAYS

TIME

LOCATION As Staked

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)

LLPLG
R

A
P

H
IC

 L
O

G

REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-33

6/9/15 0 5.7 Dry

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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0.4
19.6
1.7
18.3

4.0
16.0

6.0
14.0

8.0
12.0

12.0
8.0

ML

CL

SM

CL (1)

8

2

10

10

15

S1

S2

S3

S4

S5

Bituminous Concrete (5-inches)
Aggregate Base (15-inches)
Moist, Medium Stiff, Brown Sandy SILT (Fill)  [A-4]

Wet, Soft, Brown Sandy CLAY (Fill)  [A-6]

Wet, Loose, Brown Silty SAND  [A-2]

Wet, Medium Stiff, Gray-Brown Sandy CLAY, trace rock
fragments  [A-6]

Terminated at 12.0 feet
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COMPLETED 6/9/15DATE STARTED 6/9/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 20.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES

SITE DELAYS

TIME

LOCATION Offset 6' West

REVIEWED BY Kristopher Crist
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REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-34

6/9/15 0 7.2 7.2 12.8

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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S2

S3

S4

S5

Bituminous Concrete (5-inches)
Aggregate Base (4-inches)
Moist, Stiff, Brown CLAY with Sand [A-6]

Moist, Loose, Brown Silty, Clayey SAND  [A-4]

Wet, Loose, Brown-Gray Silty SAND  [A-2]

Wet, Medium Stiff, Gray Sandy CLAY  [A-6]

Terminated at 12.0 feet
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COMPLETED 6/9/15DATE STARTED 6/9/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 22.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES 2-5'

SITE DELAYS

TIME

LOCATION Offset 5' West

REVIEWED BY Kristopher Crist
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REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-35

6/9/15 0 7.0 6.1 15.9

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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S1

S2

S3

S4

S5

Bituminous Concrete (5-inches)
Aggregate Base (9-inches)
Moist, Stiff, Brown Sandy CLAY [A-6]

Moist, Loose to Medium Dense, Brown Clayey SAND
[A-6]

Moist, Medium Dense, Brown Silty SAND with Gravel
[A-2]
Moist, Loose, Gray Silty, Clayey SAND  [A-4]

Moist, Stiff, Gray Sandy CLAY  [A-6]

Terminated at 12.0 feet

2.20

1.20

0.70

4-6-7-
7

3-4-3-
3

5-7-7-
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2-3-4-
5

4-5-6-
6

COMPLETED 6/9/15DATE STARTED 6/9/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 20.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES

SITE DELAYS

TIME

LOCATION As Staked

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)
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REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-36

6/9/15 0 6.1 Dry

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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CL (1)
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S1

S2

S3

S4

S5

Bituminous Concrete (8-inches)
Aggregate Base (6-inches)
Moist, Medium Stiff, Brown Sandy CLAY  [A-6]

Moist, Medium Stiff, Brown CLAY with Sand  [A-6]

Terminated at 12.0 feet
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2-2-3-
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2-4-4-
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4-5-5-
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COMPLETED 6/9/15DATE STARTED 6/9/15

DRILLER Dennis Strawderman

METHOD Hollow Stem Auger

WATER LEVELS

DATE

RIG Truck CME 45 AUTO? YesFALL: 30"

HELPER Dustin Hurd

SURFACE EL = 21.0 ft

ELAPSED
HOURS

SAMPLER: 2-in OD SS HAMMER: 140#

BULK SAMPLES

SITE DELAYS

TIME

LOCATION As Staked

REVIEWED BY Kristopher Crist

CASING
DEPTH (ft)

HOLE
DEPTH (ft)

WATER
DEPTH (ft)

WATER
ELEV (ft)
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REMARKS: (1)Boring backfilled with drill spoils at completion for safety purposes.
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BORING B-37

6/9/15 0 8.7 Dry

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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fine coarse
SILT OR CLAY

finemedium

1403 4 20 406 60

Classification Cu

12.5 3.9 24.7

CcPI

1/2
HYDROMETERU.S. SIEVE OPENING IN INCHES U.S. SIEVE NUMBERS

33

PLLL

1617

B-1, Bulk @ 3.0' - 6.0',

%Clay%Silt%Sand%GravelD10D30

1 2006 10 501.5 8 14

Specimen Identification

Specimen Identification

3/4 3/8

TEST METHOD ASTM D422

B-1, Bulk @ 3.0' - 6.0', Yellowish red CLAY with Sand (CL) (Fill) [A-6]

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTED 6/26/2015PROJECT NUMBER 16613-0: MD
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Classification Cu

4.75 0.0 17.8

CcPI
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PLLL
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B-2, S-2 @ 4.5' - 6.0',

%Clay%Silt%Sand%GravelD10D30

1 2006 10 501.5 8 14

Specimen Identification

Specimen Identification

3/4 3/8

TEST METHOD ASTM D422

B-2, S-2 @ 4.5' - 6.0', Brown CLAY with Sand (CL) (Fill) [A-6]

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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B-5, S-4 @ 8.0' - 10.0',

%Clay%Silt%Sand%GravelD10D30

1 2006 10 501.5 8 14

Specimen Identification

Specimen Identification

3/4 3/8

TEST METHOD ASTM D422

B-5, S-4 @ 8.0' - 10.0', Dark Grayish Brown CLAY with Sand (CL) (Fill) [A-7-6]

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTED 6/26/2015PROJECT NUMBER 16613-0: MD
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B-7, Bulk @ 0.0' - 5.0',

%Clay%Silt%Sand%GravelD10D30

1 2006 10 501.5 8 14

Specimen Identification

Specimen Identification

3/4 3/8

TEST METHOD ASTM D422

B-7, Bulk @ 0.0' - 5.0', Light Brown CLAY with Sand (CL) (Fill) [A-6]

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTED 6/30/2015PROJECT NUMBER 16613-0: MD
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B-13, S-4 @ 8.0' - 10.0',

%Clay%Silt%Sand%GravelD10D30

1 2006 10 501.5 8 14

Specimen Identification

Specimen Identification

3/4 3/8

TEST METHOD ASTM D422

B-13, S-4 @ 8.0' - 10.0', Yellowish Red Silty SAND (SM) [A-2-4]

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD

G
R

A
IN

 S
IZ

E
  1

66
13

-0
 B

A
C

K
 R

IV
E

R
 N

E
C

K
 R

O
A

D
 W

A
T

E
R

 M
A

IN
.G

P
J 

 M
T

A
 R

E
D

LI
N

E
.G

D
T

  7
/1

3/
1

5
The Robert B. Balter Company
Geotechnical and Environmental Engineers
Materials and Construction Inspection and Testing
Telephone No. (410) 363-1555
www.balterco.com

144



0

5

10

15

20

25

30

35

40

45

50

55

60

65

70

75

80

85

90

95

100

0.0010.010.1110100

GRAIN SIZE DISTRIBUTION

COBBLES
GRAVEL

P
E

R
C

E
N

T
 F

IN
E

R
 B

Y
 W

E
IG

H
T

3 10024 16 30

SAND

GRAIN SIZE IN MILLIMETERS

coarse

D100 D60
96.3

fine coarse
SILT OR CLAY

finemedium

1403 4 20 406 60

Classification Cu

0.85 0.0 3.7

CcPI

1/2
HYDROMETERU.S. SIEVE OPENING IN INCHES U.S. SIEVE NUMBERS

28

PLLL

1018

B-17, S-4 @ 8.0' - 10.0',

%Clay%Silt%Sand%GravelD10D30

1 2006 10 501.5 8 14

Specimen Identification

Specimen Identification

3/4 3/8

TEST METHOD ASTM D422

B-17, S-4 @ 8.0' - 10.0', Grayish Brown CLAY (CL) [A-4]

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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GRAIN SIZE DISTRIBUTION
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T

3 10024 16 30

SAND

GRAIN SIZE IN MILLIMETERS

coarse

D100 D60
69.2

fine coarse
SILT OR CLAY

finemedium

1403 4 20 406 60

Classification Cu

12.5 4.0 26.8

CcPI

1/2
HYDROMETERU.S. SIEVE OPENING IN INCHES U.S. SIEVE NUMBERS

29

PLLL

1217

B-21, Bulk @ 3.0' - 6.0',

%Clay%Silt%Sand%GravelD10D30

1 2006 10 501.5 8 14

Specimen Identification

Specimen Identification

3/4 3/8

TEST METHOD ASTM D422

B-21, Bulk @ 3.0' - 6.0', Brown Sandy CLAY (CL) (Fill) [A-6]

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTED 6/26/2015PROJECT NUMBER 16613-0: MD
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GRAIN SIZE DISTRIBUTION
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T

3 10024 16 30

SAND

GRAIN SIZE IN MILLIMETERS

coarse

D100 D60
75.6

fine coarse
SILT OR CLAY

finemedium

1403 4 20 406 60

Classification Cu

9.5 1.1 23.3

CcPI

1/2
HYDROMETERU.S. SIEVE OPENING IN INCHES U.S. SIEVE NUMBERS

21

PLLL

417

B-24, S-3 @ 6.0' - 8.0',

%Clay%Silt%Sand%GravelD10D30

1 2006 10 501.5 8 14

Specimen Identification

Specimen Identification

3/4 3/8

TEST METHOD ASTM D422

B-24, S-3 @ 6.0' - 8.0', Dark Yellowish Brown Silty CLAY with Sand (CL-ML) [A-4]

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTED 6/26/2015PROJECT NUMBER 16613-0: MD
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3 10024 16 30

SAND

GRAIN SIZE IN MILLIMETERS

coarse

D100 D60
71.4

fine coarse
SILT OR CLAY

finemedium

1403 4 20 406 60

Classification Cu

25 15.0 13.5

CcPI

1/2
HYDROMETERU.S. SIEVE OPENING IN INCHES U.S. SIEVE NUMBERS

28

PLLL

721

B-27, S-2 @ 4.0' - 6.0',

%Clay%Silt%Sand%GravelD10D30

1 2006 10 501.5 8 14

Specimen Identification

Specimen Identification

3/4 3/8

TEST METHOD ASTM D422

B-27, S-2 @ 4.0' - 6.0', Light Yellowis Brown Silty CLAY with Gravel (CL-ML) [A-4]

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTED 6/26/2015PROJECT NUMBER 16613-0: MD
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3 10024 16 30

SAND

GRAIN SIZE IN MILLIMETERS

coarse

D100 D60
73.4

fine coarse
SILT OR CLAY

finemedium

1403 4 20 406 60

Classification Cu

12.5 1.7 24.9

CcPI

1/2
HYDROMETERU.S. SIEVE OPENING IN INCHES U.S. SIEVE NUMBERS

29

PLLL

1217

B-35, Bulk @ 2.0' - 5.0',

%Clay%Silt%Sand%GravelD10D30

1 2006 10 501.5 8 14

Specimen Identification

Specimen Identification

3/4 3/8

TEST METHOD ASTM D422

B-35, Bulk @ 2.0' - 5.0', Brown CLAY with Sand (CL) [A-6]

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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Specimen Identification

CL-ML

P
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I
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Y
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N
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X

LIQUID LIMIT

ATTERBERG LIMITS' RESULTS

71

14

96

82

69

76

71

73

80

85

Yellowish red CLAY with Sand (CL) (Fill) [A-6]

Yellowish Red Silty SAND (SM) [A-2-4]

Grayish Brown CLAY (CL) [A-4]

Brown CLAY with Sand (CL) (Fill) [A-6]

Brown Sandy CLAY (CL) (Fill) [A-6]

Dark Yellowish Brown Silty CLAY with Sand (CL-ML) [A-4]

Light Yellowis Brown Silty CLAY with Gravel (CL-ML) [A-4]

Brown CLAY with Sand (CL) [A-6]

Dark Grayish Brown CLAY with Sand (CL) (Fill) [A-7-6]

Light Brown CLAY with Sand (CL) (Fill) [A-6]

Fines ClassificationLL PIPL

17

NP

18

18

17

17

21

17

19

18

TEST METHOD ASTM D4318

B-1, Bulk @ 3.0' - 6.0',

B-13, S-4 @ 8.0' - 10.0',

B-17, S-4 @ 8.0' - 10.0',

B-2, S-2 @ 4.5' - 6.0',

B-21, Bulk @ 3.0' - 6.0',

B-24, S-3 @ 6.0' - 8.0',

B-27, S-2 @ 4.0' - 6.0',

B-35, Bulk @ 2.0' - 5.0',

B-5, S-4 @ 8.0' - 10.0',

B-7, Bulk @ 0.0' - 5.0',

33

NP

28

32

29

21

28

29

45

31

16

NP

10

14

12

4

7

12

26

13

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTED 6/30/2015PROJECT NUMBER 16613-0: MD
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MOISTURE-DENSITY RELATIONSHIP
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f

WATER CONTENT, %

ATTERBERG LIMITS

Curves of 100% Saturation
for Specific Gravity Equal to:

2.80

2.70

2.60

16613-0-001

13.6 %

130.7

9.8

1733
PI
16

Test Method AASHTO T-180 Method C

PCF

%

Source of Material

Description of Material

Curve Number

TEST RESULTS

Maximum Dry Density

Optimum Water Content
Natural Water Content

Yellowish red CLAY with Sand (CL) (Fill)

[A-6]

  B-1, Bulk @ 3.0' - 6.0',

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTED 6/26/2015PROJECT NUMBER 16613-0: MD
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WATER CONTENT, %

ATTERBERG LIMITS

Curves of 100% Saturation
for Specific Gravity Equal to:

2.80

2.70

2.60

16613-0-004

19.1 %

124.6

11.6

1831
PI
13

Test Method AASHTO T-180 Method C

PCF

%

Source of Material

Description of Material

Curve Number

TEST RESULTS

Maximum Dry Density

Optimum Water Content
Natural Water Content

Light Brown CLAY with Sand (CL) (Fill)

[A-6]

  B-7, Bulk @ 0.0' - 5.0',

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTED 6/30/2015PROJECT NUMBER 16613-0: MD
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MOISTURE-DENSITY RELATIONSHIP
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WATER CONTENT, %

ATTERBERG LIMITS

Curves of 100% Saturation
for Specific Gravity Equal to:

2.80

2.70

2.60

16613-0-002

17.5 %

128.9

9.9

1729
PI
12

Test Method AASHTO T-180 Method C

PCF

%

Source of Material

Description of Material

Curve Number

TEST RESULTS

Maximum Dry Density

Optimum Water Content
Natural Water Content

Brown Sandy CLAY (CL) (Fill) [A-6]

  B-21, Bulk @ 3.0' - 6.0',

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTED 6/26/2015PROJECT NUMBER 16613-0: MD
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MOISTURE-DENSITY RELATIONSHIP
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WATER CONTENT, %

ATTERBERG LIMITS

Curves of 100% Saturation
for Specific Gravity Equal to:

2.80

2.70

2.60

16613-0-003

18.5 %

127.1

9.8

1729
PI
12

Test Method AASHTO T-180 Method C

PCF

%

Source of Material

Description of Material

Curve Number

TEST RESULTS

Maximum Dry Density

Optimum Water Content
Natural Water Content

Brown CLAY with Sand (CL) [A-6]

  B-35, Bulk @ 2.0' - 5.0',

CLIENT The Wilson T. Ballard Company PROJECT NAME Back River Neck Road Water Main Replacement

PROJECT LOCATION Baltimore County, Maryland DATE TESTEDPROJECT NUMBER 16613-0: MD
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APPENDIX C –PAVEMENT CORE PHOTOGRAPHS 
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Core 

Total 
Asphalt 

Thickness 
(in) 

Individual 
Asphalt 
Layer 

Thicknesses 
(in) 

Concrete 
(in) Comments 

PC-01 13.0 

1.00 

--- 
Core in fair condition. Voids present 
between layers, bottom layers not bonded 
well.  Layer 4 exhibits cracking. 

1.50 
1.50 
1.50 
1.50 
1.50 
2.00 
2.50 
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Core 

Total 
Asphalt 

Thickness 
(in) 

Individual 
Asphalt 
Layer 

Thicknesses 
(in) 

Concrete 
(in) Comments 

PC-02 18.0 

2.00 

8.00 
Core in Fair Condition.  Heavy tack coat 
between layers 1 and 2.  Voids present in 
bottom asphalt layer. 

2.00 
2.50 
3.50 
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Core 

Total 
Asphalt 

Thickness 
(in) 

Individual 
Asphalt 
Layer 

Thicknesses 
(in) 

Concrete 
(in) Comments 

PC-04 12.5 12.5 --- Core in Fair Condition.  Layers difficult to 
determine. 
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Core 

Total 
Asphalt 

Thickness 
(in) 

Individual 
Asphalt 
Layer 

Thicknesses 
(in) 

Concrete 
(in) Comments 

PC-05 13.0 

1.50 

--- Core in Good Condition. 

1.50 
2.50 
1.75 
2.50 
3.25 
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Core 

Total 
Asphalt 

Thickness 
(in) 

Individual 
Asphalt 
Layer 

Thicknesses 
(in) 

Concrete 
(in) Comments 

PC-06 14.0 

1.00 

--- 
Core in Fair to Poor Condition.  Bad layer 
bonds between layer 1-2 and 4-5.  Air voids 
present at bottom of core. 

1.50 
2.00 
2.50 
1.00 
1.00 
3.50 
1.50 
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Core 

Total 
Asphalt 

Thickness 
(in) 

Individual 
Asphalt 
Layer 

Thicknesses 
(in) 

Concrete 
(in) Comments 

PC-08 8.0 

2.00 

--- Core in Fair Condition to Poor Condition at 
the base. 

1.25 
1.00 
1.50 
2.25 
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Core 

Total 
Asphalt 

Thickness 
(in) 

Individual 
Asphalt 
Layer 

Thicknesses 
(in) 

Concrete 
(in) Comments 

PC-10 9.0 

2.00 

--- Core in Good Condition. 1.50 
1.50 
4.00 
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Core 

Total 
Asphalt 

Thickness 
(in) 

Individual 
Asphalt 
Layer 

Thicknesses 
(in) 

Concrete 
(in) Comments 

PC-12 9.0 

2.00 

--- Core in Good Condition. 1.50 
2.50 
3.00 
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Core 

Total 
Asphalt 

Thickness 
(in) 

Individual 
Asphalt 
Layer 

Thicknesses 
(in) 

Concrete 
(in) Comments 

PC-14 10.0 

1.50 

--- Core in Good Condition to Poor Condition 
at the base.  

1.00 
2.00 
1.50 
1.25 
2.00 
0.75 
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Core 

Total 
Asphalt 

Thickness 
(in) 

Individual 
Asphalt 
Layer 

Thicknesses 
(in) 

Concrete 
(in) Comments 

PC-17 3.0 1.25 --- Core in Fair Condition. 1.75 
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SPECIAL PROVISIONS CONTRACT No. 23186-WX0 
APPENDIX B 

Printed: June 3, 2025 

APPENDIX B 

Test Hole Reports 
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TH# UTILITY REQUESTED UTILITY FOUND COVER
UTILITY 

ELEVATION REMARKS

1
48" PRESTRESSED CONCRETE 

CYLINDER PIPE WATER
48" CAST IRON WATER 7.17 25.60

2 4" WRAPPED STEEL GAS 4" WRAPPED STEEL GAS 3.57 25.97

3 8" CAST IRON WATER 8" CAST IRON WATER 5.39 28.20

4 ELECTRIC
4" PLASTIC ELECTRIC 

CONDUIT
2.76 35.29

5 8" CAST IRON WATER NO UTILITY FOUND N/A N/A
EXCAVATED TO A DEPTH OF 

4'±

6 GAS 1.5" STEEL GAS 3.30 32.18

7 12" CAST IRON WATER 12" CAST IRON WATER 5.00 29.24

8 8" CAST IRON WATER 8" CAST IRON WATER 5.78 31.70

9 12" CAST IRON WATER WATER 5.20 31.18

10 16" CAST IRON WATER 16" CAST IRON WATER 5.78 29.44

11
60"X38" REINFORCED 

CONCRETE PIPE STORM 
DRAIN

60"X38" REINFORCED 
CONCRETE PIPE STORM 

DRAIN
3.82 20.05

12 16" CAST IRON WATER 16" CAST IRON WATER 5.61 19.32

13 ELECTRIC
6" CAST IRON UNKNOWN 

PIPE
3.35 20.97

14 12" CAST IRON WATER 12" CAST IRON WATER 8.07 15.26

15 8" CAST IRON WATER NO UTILITY FOUND N/A N/A
EXCAVATED TO A DEPTH OF 

4'±

16 12" CAST IRON WATER 12" CAST IRON WATER 4.48 16.53

17 ELECTRIC
(3) 1" PLASTIC ELECTRIC

CONDUITS
3.75 19.96

Accurate Infrastructure Data, Inc.
1100 Batavia Farm Rd., Suite 200

Baltimore, MD 21237
Phone: 410-686-5091

Fax: 410-686-5093

TEST HOLE SUMMARY

PROJECT: BACK RIVER NECK ROAD

CLIENT:  THE WILSON T. BALLARD COMPANY

A/I/DATA PROJECT NO.:  14165

DATE: AUGUST 27, 2015

(ALL MEASUREMENTS IN DECIMAL FEET)
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TH# UTILITY REQUESTED UTILITY FOUND COVER
UTILITY 

ELEVATION REMARKS

18 TELECOMMUNICATION
1" PLASTIC 

TELECOMMUNICATION 
CONDUIT

2.81 20.78

19 12" CAST IRON WATER 12" CAST IRON WATER 5.84 12.59

20
16" DUCTILE IRON SANITARY 

SEWER FORCE MAIN
ASPHALT 4.94 13.47

21 CATV
0.75 CATV DIRECT BURIED 

CABLE
2.29 15.75

22 TELECOMMUNICATION
4" PLASTIC 

TELECOMMUNICATION 
CONDUIT

3.40 20.21

23 12" CAST IRON WATER 12" CAST IRON WATER 5.62 17.18

24 16" CAST IRON WATER
16" CAST IRON WATER & 

1.25" STEEL WATER
4.67 17.33

DEPTH TO 1.25" WATER = 
4.38

25 WATER 20" STEEL WATER CASING 4.23 10.23

168



TH# UTILITY REQUESTED UTILITY FOUND COVER
UTILITY 

ELEVATION REMARKS

26
24" WATER PRESTRESSED 
CONCRETE CYLINDER PIPE

24" WATER PRESTRESSED 
CONCRETE CYLINDER PIPE, 
1" COPPER WATER, & 2"-

THICK WOOD SHEET

6.12 23.41

DEPTH TO 1" COPPER WATER 
= 4.45

DEPTH TO 2" THICK WOOD 
SHEET = 4.80

27 6" CAST IRON GAS 6" WRAPPED STEEL GAS 4.01 22.50

28 8" CAST IRON WATER 8" CAST IRON WATER 4.37 21.83

29 8" CAST IRON WATER 8" CAST IRON WATER 4.93 20.70

30 TELECOMMUNICATION
CONCRETE 

TELECOMMUNICATION DUCT
TOP 6.67
BOT 7.96

TOP 26.10
BOT 24.81

31 6" CAST IRON GAS 6" GAS 3.09 34.22

32 8" CAST IRON WATER 8" CAST IRON WATER 4.43 29.94

33 TELECOMMUNICATION

(3) 4" PLASTIC
TELECOMMUNICATION 

CONDUITS & (2) 
TELECOMMUNICATION 

DUCTS

5.05 29.30

DEPTH TO TOP OF UPPER 
DUCT = 5.60

DEPTH TO BOTTOM OF 
LOWER DUCT = 8.00

34
24" WATER PRESTRESSED 
CONCRETE CYLINDER PIPE

24" WATER PRESTRESSED 
CONCRETE CYLINDER PIPE

6.50 27.83

35 8" CAST IRON WATER 8" CAST IRON WATER 5.69 27.96

36 8" WATER 8" DUCTILE IRON WATER 5.36 30.17

37 6" WRAPPED STEEL GAS 6" WRAPPED STEEL GAS 3.00 34.11

38 8" DUCTILE IRON WATER 8" DUCTILE IRON WATER 4.51 18.09

39 12" DUCTILE IRON WATER 12" WATER 7.15 14.46

40 12" CAST IRON WATER NO UTILITY FOUND N/A N/A
TEST HOLE EXCAVATED TO A 

DEPTH OF 3±

41 8" WATER 8" DUCTILE IRON WATER 4.35 13.92

Accurate Infrastructure Data, Inc.
1100 Batavia Farm Rd., Suite 200

Baltimore, MD 21237
Phone: 410-686-5091

Fax: 410-686-5093

TEST HOLE SUMMARY

PROJECT: BACK RIVER NECK ROAD

CLIENT:  THE WILSON T. BALLARD COMPANY

A/I/DATA PROJECT NO.:  14165.01

DATE: MAY 12, 2016

(ALL MEASUREMENTS IN DECIMAL FEET)
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TH# UTILITY REQUESTED UTILITY FOUND COVER
UTILITY 

ELEVATION REMARKS

42 12" WATER 12" WATER 4.94 3.92

43 16" CAST IRON WATER 16" CAST IRON WATER 4.28 18.12

44 16" CAST IRON WATER 16" DUCTILE IRON WATER 4.80 17.41

45 16" CAST IRON WATER 16" DUCTILE IRON WATER 6.90 15.12

46 16" CAST IRON WATER 16" DUCTILE IRON WATER 4.32 17.43

47 16" CAST IRON WATER 16" DUCTILE IRON WATER 5.60 16.00

48 16" CAST IRON WATER 16" DUCTILE IRON WATER 5.92 14.59

49 16" DUCTILE IRON WATER NO UTILITY FOUND N/A N/A
TEST HOLE EXCAVATED TO A 

DEPTH OF 9±.

50 16" CAST IRON WATER 16" DUCTILE IRON WATER 5.16 15.34

51 16" CAST IRON WATER 16" DUCTILE IRON WATER 5.76 15.11

52 16" DUCTILE IRON WATER 16" DUCTILE IRON WATER 4.26 18.03

53 16" DUCTILE IRON WATER 16" DUCTILE IRON WATER 4.28 16.97

54 16" DUCTILE IRON WATER 16" DUCTILE IRON WATER 4.76 16.25

55 16" DUCTILE IRON WATER 16" DUCTILE IRON WATER 4.15 17.24
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SPECIAL PROVISIONS CONTRACT No. 23186-WX0 
APPENDIX C 

Printed: June 3, 2025 

APPENDIX C 

Valve Shutdown Request Form 
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Baltimore City & Baltimore County 
Contractor Shutdown Request Form 

Date Form Submitted  Submittal #  

Please note that the following request form must be emailed ten (10) working days prior to requested 
shutdown date.  Please email request to Natassia.Landefeld@baltimorecity.gov

and copy: Kris.Carter@baltimorecity.gov 
Jonathan.Cohen@baltimorecity.gov 
DWalker@baltimorecity.gov 

If you have any questions, or need additional assistance, please call Ms. Landefeld at 410-709-8289. 

General Information 

 Contract 
 Developer’s Agreement 
(Check One) 

Charge No: (For Contract Only) Contract / D.A. Name & Number: 

Contact Information (Team listed below is responsible for 72 hours advanced public notifications of water outages) 
Resident Engineer or 

Field Inspector Name: 
(Check One) 

Resident Engineer or Field Inspector 
Phone #: 
Email: 

Contractor 
Name: 

Contractor 
Phone #: 

Contractor 
Email: 

Field Contact 
Name: 

Field Contact 
Phone #: 

Shutdown Information 

Requested Date / Time 

Description of Work 

Location of Construction 
(address and/or street from 
point A to point B) 
□ Copy of Relevant D.A./

Contract Drawing Attached

Estimated Time of Water 
Work Construction 
Number of Services 
Affected 
Significant Consumers 
Affected 

Contractor Date 

Project #1358 

In the event of inclement weather or other cancellations, please contact 
Natassia to reschedule. Please allow at least 72 hours for the new date.

Resident Engineer / Field 

Inspector Revised 4/19/2024 
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SPECIAL PROVISIONS CONTRACT No. 23186-WX0 
APPENDIX D 

Printed: June 3, 2025 

APPENDIX D 

BALTIMORE COUNTY 
DEPARTMENT OF 

ENVIRONMENTAL PROTECTION 
& SUSTAINABILITY 

STORMWATER MANAGEMENT 
VARIANCE

(see Page 242 of Permits Section) 
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SPECIAL PROVISIONS CONTRACT No. 23186-WX0 
APPENDIX E 

Printed: June 3, 2025 

APPENDIX E 

MARYLAND 
DEPARTMENT OF THE 

ENVIRONMENT

(see Pages 245-248 of Permits 
Section)

238



Rev. 01/13 VI-6 

S E C T I O N I I I 

Permits
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Baltimore County, Maryland

Department of Permits, Approvals, and Inspections

BUILDING PERMIT

Permit Type: Commercial EnvironmentalPermit Number: CEN25-000055

Expiration Date: 09/29/2027Date Issued: 09/30/2025

Sub Type: Grading

Property Information

Property Address: Back River Neck Rd (Homberg Ave-North of Hyde Pk Rd

City, State, Zip: Essex, MD 21221

Proposed Use:  

Tax ID: 

District: 

Lot Size and Setbacks

Set Backs - Front Yard: 

Size: 

Set Backs - Rear Yard: 

Set Backs - Right Side Yard: 

Set Backs - Left Side Yard: 

Plumbing Work?: 

Electrical Work?: 

Sprinkler to be Installed?: 

Is this property located in a Floodplain: 

Existing Use: 

Owner Information

Owner: Baltimore County DPW&T

Owner Address: 111 West Chesapeake Avenue, Towson, MD, 21204

Tenant: Applicant: Omar Muhammad

Page 1 of 2

*Please log into your account to get up-to-date information regarding the permit process and related 

inspections. Refer to the Permit Number when making inquires.

09/30/2025

240



Baltimore County, Maryland

Department of Permits, Approvals, and Inspections

BUILDING PERMIT

Permit Type: Commercial EnvironmentalPermit Number: CEN25-000055

Expiration Date: 09/29/2027Date Issued: 09/30/2025

Sub Type: Grading

Name of Contractor: 

Phone Number: 

Address:   

City, State, Zip: , , 

Building Permit Contractor

Is Owner Contractor?: 

Building Permit Information

Description of Work: Grade 40,887SF for water main. Permit expires two years from date of issue.

No construction to begin until pre-construction meeting. Failure to comply will result in penalties. Schedule your 

pre-construction meeting in your portal

Page 2 of 2

*Please log into your account to get up-to-date information regarding the permit process and related 

inspections. Refer to the Permit Number when making inquires.

09/30/2025
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KATHERINE A. KLAUSMEIER 

County Executive 
HORACIO TABLADA, Director 

Department of Environmental Protection 
and Sustainability 

May 14, 2025 

The Wilson T. Ballard Company 
17 Gwynns Mill Court 
Owings Mills, MD 21117 
Attn: Daniel Savage 

Dear Daniel Savage; 

RE: Back River Neck Road 24- and 16-inch Water Main 
Replacement - Phase 3 
Stormwater Management Variance 
Back River Watershed 
Project I.D. M180190 

Tracking Number: 07-25-4333 

This office has reviewed the information submitted and finds that a stormwater management variance 
can be granted for this project under Section 33-4-113 (a) (2) of Title 4 of the Baltimore County Code. 
Section 33-4-113 (a) (2) allows a stormwater management variance to be granted if there are exceptional 
circumstances such that strict adherence to the provisions of the design standards would result in 
unreasonable hardship or practical difficulty and not fulfill the intent of the regulations. 

This project is for the installation of 5,250 linear feet of 24 inch and 16-inch ductile iron water mains, 
including shorter sections of smaller diameter water main connections by cut and cover. The existing cover 
conditions will be re-established once the water mains are installed. Although the disturbed area is in excess 
of 5,000 square feet, there will be no increase in impervious area or runoff resulting from the project. 

Please contact Abiy Geleta, P.E. at 410-887-3768 should you have any questions. 

KU:ag 

c: 

ery truly yours, 

(� 
Udhin, P.E., Manager 

rmwater Management 

111 West Chesapeake Avenue, Room 305 I Towson, Maryland 21204 
Variance letter revised 9/2/2021 www.baltimorecountymd.gov 
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BAL Tl MORE COUNTY, MARYLAND 
DEPARTMENT OF ENVIRONMENTAL PROTECTION AND 

ENVIRONMENTAL AGREEMENT 

All g ading,and stormwater manngem'ent permit application numbers' hould be include<I o this Environmental 
Agreement, • ). Please return completed form.with OR[GJN�L signatures to EJ>,, llJ W. Chesapeake Avenue, Room 
lw, Towson, MD121204. 

ENVIRONMENTAL AGREEMENT for:
Project Name: 24-in and 16-in Water Main Replacement Phase 3 

Back River Neck Road 

J.O. 231-203-0067-0783, C# 23186-WXO 
Plat Reference: N/A 
Tax Acct. No. N/A 

Total Estimated Cost: N/A 
(All Environmental Securities) 

Grading Permit# CEN25-000055 
Stormwater Management Permit# N/A

EIR Plan #'s N/A

THIS ENVIRONMENTAL AGREEMENT, NUMBER (A.-2025 .... fX!.E/lmade this
___ day of ________ , 20_ by and between Baltimore County Department of Public 
Works and Transportation hereinafter referred to as the applicant, party of the first part, and 
BAL Tl MORE COUNTY, MARYLAND, a political subdivision of the State of Maryland, hereinafter 
referred to as the County, party of the second part. 

WHEREAS, the applicant agrees to implement all environmental measures as set forth in this 
agreement, at no cost to the County, including: 

a. Grading, erosion and sediment control
Required performance security amount

b. Storm water management
Required performance security amount
(List facilities separately)

c. Forest conservation
Required performance security amount

d. Forest buffer mitigation
Required performance security amount

e. Wetland mitigation
Required performance security amount

f. Chesapeake Bay Critical Area Mitigation
Required performance security amount

g. Other (Specify)
Required performance security amount

AMOUNT APP./DATE 

N/A 

NIA 

N/A 

N/A 

NIA 

N/A 

N/A 
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Now, THEREFORE, THIS AGREEMENT WITNESSETH: 
THAT, for and in consideration of the provisions and benefits herein contained, the parties do hereby 
agree as follows: 

1. The applicant agrees:

a. To implement all required environmental measures for this project in accordance
with applicable permits, plans and performance requirements.

b. To post security(ies) with the County as required in Baltimore County Code
Section 32-4-312, in accordance with applicable time frames and procedures
specified in the Baltimore County Code and the Department of Environmental
Protection and Sustainability Policy, Rules and Regulations Manual.

c. To process any request(s) for reduction to security(ies) in accordance with
Baltimore County Code Section 32-4-313 and the Department of Environmental
Protection and Sustainability Policy, Rules and Regulations Manual.

WITNESS the signatures of: 

Date: 3/28/2025

Printed Name: Lisa K. Eicholtz 

..,...,..,�11(&.0IQ 

Lisa K Eicholtz,Ei�E'L. :
"'

-· Signed: °"'""'Lit'""...., (Seal) 

Title, if applicable: Deputy Director, DPWT 

Witness Signature: __________ Address: County Office Building 

Witness Printed Name: _______ _ 111 W. Chesapeake Ave .. Suite 307 Towson MD 

Email: Leicholtz@baltimorecountymd.gov 

Phone: 410-887-3788 

APPROVED 

By----��---­
Director of Environme�rot1ction and Sustainability

H &> VtA- �-=> ( � 6 l c:....cJ c.___ 

Rev. 2, March 1, 2017 

EPS>Shared>Reference Material 

A,ar. J, 2-D¼
DATE 
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WATER AND/OR SEWERAGE CONSTRUCTION PERMIT 

Permit No.:  24-11-1007 Date Issued: 2/20/2025 
Permit Fee:  N/A Expiration Date: 2/20/2028 

This permit authorizes Baltimore County Department of Public Works to construct a Water 
Main Replacement together with all appurtenances, at the site of Back River Neck Rd from 
Homberg Ave to Hyde Park Rd, Baltimore County, in accordance with an application dated 
01/10/2024 and received by the Maryland Department of the Environment on 01/17/2024 titled 
in part: 

24-INCH AND 16-INCH WATER MAIN REPLACEMENT – PHASE 3
BACK RIVER NECK ROAD FROM HOMBERG AVENUE 

TO NORTH OF HYDRE PARK ROAD 
BALTIMORE COUNTY CONTRACT NO. 23186-WXO 

SHEET NOS. 1 THRU 35 OF 35 

THIS PERMIT IS ISSUED SUBJECT TO THE ATTACHED FOLLOWING CONDITIONS: 

Note: This permit may be suspended or revoked upon a final, unreviewable determination that 
the permittee lacks, or is in violation of federal, state or local approval necessary to 
conduct the activity authorized by this permit. 

_______________________________________ 
Walid Saffouri, P.E., Program Administrator 
Engineering & Capital Projects Program 
Water and Science Administration 
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Page 2 of 3 

GENERAL CONDITIONS FOR WATER OR SEWERAGE CONSTRUCTION PERMIT 

- The structural adequacy and expected performance characteristics of the various components are not
certified by this permit.

- This permit is not transferable.

- A copy of this permit must be posted at the work site during construction.

- This permit will expire, if not specifically extended, unless the construction authorized under this permit has
been initiated.  The permit will then remain valid for the remainder of construction for a period of up to five
years from the start of construction.

- If any provision of this permit shall be held invalid for any reason, the remaining provisions shall remain in
full force and effect, and such invalid provision shall be considered severed and deleted from this permit.

- Persons violating the requirements of this permit are subject to penalties of up to $1000 per day as set forth
in Environment Article 9-268 and 9-334 through 9-342, Annotated Code of Maryland.

- A copy of the plans and specifications, authorized for use under this permit, shall be made available at the
work site during construction of this project.  A revised construction permit in accordance with COMAR
26.03.12 is required prior to making substantive changes or material alteration to the construction
authorized under this permit.

- The owner shall secure all Federal, State or local permits, including approval of Sedimentation and Erosion
Control Plans that may be required before starting the construction of the project.

- The owner shall insure that this project is inspected during the progress of construction to assure substantial
compliance with the approved plans and specifications.  A log and construction records shall be maintained
by the inspector and may be requested for review at any time by this office.

- The project engineer of the Maryland Department of the Environment (the ‘Department’) shall be notified
prior to the start of construction.

- Inspectors of the Department shall be afforded access to the project site, at reasonable times and upon
presentation of credentials:

a. to inspect construction authorized under this permit and to determine compliance with applicable
regulations;

b. to have access to and copy any records required to be kept by this permit and by applicable regulations;
and

c. to obtain any photographic documentation or evidence.

- Within 60 days after completion of construction, a copy of as-built drawings and the attached construction
completion certificate (page 3 of this permit) shall be submitted to the Department.  Where construction was
completed in accordance with the original plans approved under this permit, the submittal of as-built
drawings will not be required.

- The owner shall maintain a permanent record of the as-built drawings, or the original plans if as-built
drawings are not required.

6/2022 

246



Page 3 of 3 

GENERAL CONDITIONS (CONTINUED) 

- Pursuant to Labor & Employment Article 9-201, the owner shall ensure that the contractor and subcontractors
involved in the construction of this project must carry workers’ compensation insurance for their employees.  If
the owner determines to perform the project construction by his/her labor force, the owner shall provide the
same. If the entity, undertaking the project construction, is not covered by a workers’ compensation policy, a
Certificate of Compliance shall be submitted and approved by the Workers’ Compensation Commission before
initiation of the construction.

- Approval must be obtained from the Department before this project may be placed into service.  Any exception
allowing partial use of this project shall have the prior written approval of the Department.  Approval may be
obtained pursuant to the following procedure:

a. Where large political subdivisions, commissions, authorities etc. have their own inspection capabilities
(satisfactory to the Department), the attached construction completion certificate shall be completed by the
director of Public Works or similar responsible person and submitted to the Department.

b. Where an acceptable local construction inspection program does not exist, the attached construction
completion certification shall be completed by a Professional Engineer licensed to practice in the State of
Maryland (preferably the same engineer whose seal and signature appear on the plans approved under this
permit) and submitted to the Department.

c. Upon receipt of the signed certificate, the Department shall, within (30) working days of the receipt, 1)
issue an approval, 2) require further review and on-site inspection or 3) reject the construction certification.
Approval shall be automatic for projects that have not received some form of written notification from the
Department within (30) working days of receipt of the signed certificate.

  ____________________________________ 
Permit Number Stephen Liu  

Project Engineer 
Engineering & Capital Projects Program 

WATER AND SEWER CONSTRUCTION COMPLETION CERTIFICATION 

The undersigned certifies that the construction authorized by this permit has been completed and 
inspected and that it substantially meets the terms of Environment Article 9-204, Annotated Code of 
Maryland. 

_________________ ____________________ ________________ 
         Signature    Title  Date 

The above project has been accepted by the Department within the terms of Environment Article 9-204, 
Annotated Code of Maryland. 

_________________ _________________ 
Authorized Official Date 

Complete this certificate and return to: 
Maryland Department of the Environment 
Engineering & Capital Projects Program (ECPP) 
Office of Budget and Infrastructure Financing 
1800 Washington Boulevard 
Baltimore, MD  21230 06/2022 

24-11-1007
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NOTICE 

Prior to starting construction, please notify Stephen Liu, Project Engineer 
at stephen.liu@maryland.gov.  Upon completion of the project, the 
construction must be certified with the signed permit returned to this 
office along with a set of as-built drawings. 

Should you have any questions concerning the permit or its conditions, please 
contact me at walid.saffouri@maryland.gov. 

Sincerely, 

Walid Saffouri, Program Administrator 
Engineering and Capital Projects Program 
Water and Science Administration
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SECTION  I V 

Proposal 

This Section to be 
Completed by Time of Bid 
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Revised 09/2024 

CONTRACT NUMBER 23186 WX0 

S E C T I O N – I V 
P R O P O S A L 

DESCRIPTION OF WORK 

Bid Opening via Teleconference WebEx Thursday, November 13, 2025 at 10:30 a.m. EST 
via WebEx Phone Number 1-415-655-0001, Access Code Number 2307 981 0516##. 

Begin Work Within Fifteen (15) Days After NOTICE TO PROCEED 

Working Days for Completion: FOUR HUNDRED (400) 

Liquidated and Other Damages: FIVE HUNDRED ($500.00) PER WORKING DAY 

Cost Group “F ($5,000,001 to $10,000,000)” (Prequalified contractors with a Cost Group restriction must bid 
within the dollar amount stated on their Certificate of Prequalification). 

Work Classification: F-2 

TO BALTIMORE COUNTY, MARYLAND: The work to be completed under this Contract includes all labor, 
materials, and equipment necessary to furnish and install various diameter ductile iron water mains along Back 
River Neck Road from Homberg Avenue to Hyde Park Road. Essex – District 15c7. 

The following listed Drawing Number(s) are collectively the “Drawings”, and are hereby incorporated in 
the Contract. 

Job Order Number Workday Number Drawing Number(s) 
231-203-0067-0783 PROJ-10000520 2023-2704 through 2023-2747 

A pre-bid meeting scheduled ONLY for Prevailing Wage & Local Hiring and MBE/WBE requirements on 
Wednesday, October 15, 2025 at 10:00 a.m. EST via WebEx. Phone-In (Audio Only) – 1-415-655-0001, 
Meeting Number 2312 514 5226## Video Conference – Meeting Number 2312 514 5226, Password 
8RUv8UyT8PH, go to https://signin.webex.com/join,or for the WebEx link go to 
www.baltimorecountymd.gov/departments/public-works/engineering/contracts/current-solicitations 

Last day for questions will be Friday, October 17, 2025 at 4:00 p.m. EST. Questions should be emailed to 
Pawan Poudel at ppoudel@baltimorecountymd.gov and Barbara Wentworth at 
bwentworth@baltimorecountymd.gov. 

NOTE: No successful bidder may withdraw their bid within NINETY (90) days after the opening thereof. 

The Contractor hereby declares that it has carefully examined the solicitation, plans and specifications, form of contract, 
Special Provisions and Drawings (collectively the “Contract Documents”). The Contractor also hereby declares that it has 
carefully examined the September 2023 “Standard Specifications for Construction and Materials” and “Standard Details for 
Contraction”, collectively the “Applicable County Law” and any and all Department of Public Works and Transportation 
revisions thereto as of the date of advertisement. The Contract Documents, the Applicable County Law and the Department 
of Public Works and Transportation revisions thereto are collectively the “Specifications” and are incorporated herein. 
Copies of any and all Department of Public Works and Transportation revisions including but not limited to the General 
Conditions Building Projects, are available online at www.baltimorecountymd.gov/departments/public-works/standards. 
Also, the Contractor has, to its satisfaction, examined the locality of the proposed work and agrees to furnish all labor, tools, 
materials, machinery, equipment, and other means of construction called for in the manner provided in the Specifications 
for the prices shown on the next page(s) and as evidenced by Contractor’s signature on the last page thereof. 

SCHEDULE OF PRICES 

NOTE:      The Bidder shall fill out this Proposal, write in the unit prices in clear numerals, and make the
      extensions.

      For complete information concerning these items, see Specifications and contract forms.
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BID 
ITEM

COMM. 
CODE DESCRIPTION UNIT

ESTIMATED 
QUANTITY UNIT PRICE TOTAL AMOUNT

1 130850 MOBILIZATION LS 1 $

2 120500 MAINTENANCE OF TRAFFIC LS 1 $

3 WRITE-IN INLET PROTECTION - CURB EA 35 $

4 704345 PLACING FURNISHED TOPSOIL 4 INCH DEPTH SY 48 $

5 707301 SEEDING SY 48 $

6 WRITE-IN TEMPORARY MULCHING SY 48 $

7 130840 CONSTRUCTION STAKEOUT LS 1 $

8 800010 F TEST PIT EXCAVATION IN COUNTY ROADS VIA TRADITIONAL METHOD CY 300 $360.00 $108,000.00

9 110330 ENGINEER'S OFFICE NO.3 LS 1 $

10 800050 MIX NO. 1 CONCRETE FOR MISCELLANEOUS STRUCTURES CY 8 $

11 833040 4 INCH DUCTILE IRON PIPE AND FITTINGS LF 22 $

12 863060 6 INCH DUCTILE IRON PIPE AND FITTINGS - CLASS 54        LF 321 $

13 863080 8 INCH DUCTILE IRON PIPE AND FITTINGS - CLASS 54      LF 533 $

PHONE:

CONTRACT PROPOSAL

BACK RIVER NECK ROAD 16" AND 24" WATER MAIN REPLACEMENT - PHASE 3
CONTRACT NUMBER: 23186-WXO 

WORKDAY NUMBER: 10000520
JOB ORDER NUMBER: 231-203-0067-0783

WORKING DAYS: 400

CONTRACTOR:
ADDRESS:
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14 863120 12 INCH DUCTILE IRON PIPE AND FITTINGS - CLASS 54       LF 169 $

15 863160 16 INCH DUCTILE IRON PIPE AND FITTINGS - CLASS 54      LF 2,325 $

16 863240 24 INCH DUCTILE IRON PIPE AND FITTINGS - CLASS 54    LF 2,913 $

17 847060 6" FIRE HYDRANT / FURNISH AND INSTALL EA 9 $

18 836040 4 INCH VALVE AND VAULT - VERTICAL EA 1 $

19 836060 6 INCH VALVE AND VAULT - VERTICAL EA 11 $

20 836080 8 INCH VALVE AND VAULT - VERTICAL EA 11 $

21 836120 12 INCH VALVE AND VAULT - VERTICAL          EA 3 $

22 836160 16 INCH VALVE AND VAULT - VERTICAL          EA 1 $

23 836230 24 INCH VALVE AND VAULT - VERTICAL            EA 2 $

24 842010 3/4 IN. WATER SERVICE TAP AND CORPORATION EA 38 $

25 843010 3/4 IN. COPPER WATER SERVICE AND FITTINGS   LF 1,036 $

26 842020 1 IN. WATER SERVICE TAP AND CORPORATION EA 5 $

27 843020 1 IN.  COPPER WATER SERVICE AND FITTINGS LF 125 $

28 842030 1-1/2 IN. WATER SERVICE TAP AND CORPORATION EA 3 $

29 843030 1-1/2 IN. COPPER WATER SERVICE AND FTTTINGS LF 81 $

30 842040 2 IN. WATER SERVICE TAP AND CORPORATION EA 4 $

31 843040 2 IN. COPPER WATER SERVICE AND FITTINGS LF 149 $

32 849420 TEMPORARY BY-PASS LINES LF 15,520 $

33 WRITE-IN C
REPLACEMENT OF WATER METER SETTING (ALL SIZES) (CONTINGENT 
ITEM) EA 8 $
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34 WRITE-IN C
REPLACEMENT OF WATER METER FRAME, COVER, AND VAULT (ALL 
SIZES) (CONTINGENT ITEM) EA 8 $

35 WRITE-IN C

ADDITIONAL M.J. FITTINGS FOR AVOIDING OBSTRUCTIONS OR 
EXISTING UTILITIES (VARIOUS SIZES 4"-24" AND VARIOUS BENDS 
11.25°, 22.5°, AND 45°) (CONTINGENT ITEM) LS 1 $

36 120561
HOT MIX ASPHALT STAGE 1 FOR TEMPORARY TRENCH REPAIR @ 3" 
DEPTH TON 850 $

37 120562 HOT MIX ASPHALT STAGE 2 FOR PERMANENT TRENCH REPAIR TON 2,500 $

38 210011 REMOVE AND REPLACE EXISTING CURB AND GUTTER LF 305 $

39 210021 REMOVE AND REPLACE EXISTING CONCRETE SIDEWALK SF 720 $

40 WRITE-IN C

       
DISPOSAL OF UNSUITABLE MATERIAL (FIXED PRICE CONTINGENT 
ITEM) SY 8,000 $

41 WRITE-IN C GEOTEXTILE CLASS ST (CONTINGENT ITEM) SY 8,000 $

42 800060 F

BORROW FOR BACKFILLLING TRENCHES W/ PROPER OFFSITE 
DISPOSAL OF UNSUITABLE MATERIAL (FIXED PRICE CONTINGENT 
ITEM)

CY 9000
$80.00 $720,000.00

43 800020 F

CLASS 3 EXCAVATION W/ SELECT BACKFILL & PROPER OFFSITE 
DISPOSAL OF UNSUITABLE MATERIAL (FIXED PRICE CONTINGENT 
ITEM)

CY 300
$130.00 $39,000.00

44 WRITE-IN
TRENCH ROCK EXCAVATION WITH PROPER DISPOSAL (CONTINGENT 
ITEM) CY 250 $

45 530164 GAB FOR TRENCH REPAIR TON 4,000 $

46 585240 MILLING ASPHALT PAVING MINIMUM 2" SY 27,319 $

47 585210 5 INCH SOLID WHITE THERMOPLASTIC PAVEMENT MARKINGS LF 3,290 $

48 585286 5 INCH SOLID YELLOW THERMOPLASTIC PAVEMENT MARKINGS LF 11,565 $

49 585292
16 INCH SOLID WHITE THERMOPLASTIC PAVEMENT MARKINGS FOR 
CROSS HATCH LF 775 $

50 WRITE-IN C
24 INCH SOLID WHITE THERMOPLASTIC PAVEMENT MARKINGS FOR 
STOP BARS LF 235 $

51 WRITE-IN THERMOPLASTIC PAVEMENT MARKINGS AND LEGENDS AND SYMBOLS SF 140 $
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52 WRITE-IN PITCHER FILTER WITH SIX MONTHS OF REPLACEMENT CARTRIDGES EA 5 $

$

OFFICER SIGNATURE

TOTAL COST FOR CONTRACT IN WORDS

TITLE

TOTAL COST FOR CONTRACT

254



Rev. 09/2024 

PROPOSAL AFFIDAVIT 

1. AUTHORIZED REPRESENTATIVE

I HEREBY AFFIRM THAT:

I am the [title] and the duly authorized representative 
of [business]  ________(the “Business”) and that I possess the legal 
authority to make this Affidavit on behalf of myself and the Business for which I am acting. 

2. PROPOSAL CERTIFICATION

THE UNDERSIGNED HEREBY ACKNOWLEDGES receipt of the following Addenda 
(list by number and date): 
_________________________________________________________________________________ 
_________________________________________________________________________________ 

Accompanying this Proposal is a Bid Bond in an amount of 5% of the bid, the exact amount to 
be determined by the difference between the low bid and the next lowest bid, if two or more bids are 
received, or 5% of the bid if one bid is received. This guarantees payment to Baltimore County of the 
amount thus determined as liquidated damages in case of default in any matter specified as required 
before award or in any matter resulting in failure to execute and deliver an Agreement, together with 
Payment and Performance Bonds, after award. 

3. AFFIRMATION REGARDING BRIBERY CONVICTIONS

I FURTHER AFFIRM THAT: 

Neither I, nor to the best of my knowledge, information, and belief, the Business, nor any of its 
officers, directors, partners, or any of its employees directly involved in obtaining or performing contracts 
with public bodies (as is defined in Section 16-101(f) of the State Finance and Procurement Article of 
the Annotated Code of Maryland), has been convicted of, or has had probation before judgment 
imposed pursuant to Section 6-225 of the Criminal Procedure Article of the Annotated Code of 
Maryland, or has pleaded nolo contendere to a charge of, bribery, attempted bribery, or conspiracy to 
bribe in violation of Maryland law, or of the law of any other state or federal law, except as follows 
[indicate the reasons why the affirmation cannot be given and list any conviction, plea, or imposition of 
probation before judgment with the date, court, official or administrative body, the sentence or 
disposition, the name(s) of person(s) involved, and their current positions and responsibilities with the 
Business]: 
_________________________________________________________________________________ 
_________________________________________________________________________________ 

4. AFFIRMATION REGARDING OTHER CONVICTIONS

I FURTHER AFFIRM THAT: 

Neither I, nor to the best of my knowledge, information, and belief, the Business, nor any of its 
officers, directors, partners, or any of its employees directly involved in obtaining or performing contracts 
with public bodies, has: 

(1) Been convicted under state or federal statute of a criminal offense incident to obtaining,
attempting to obtain, or performing a public or private contract, fraud, embezzlement, theft, forgery, 
falsification or destruction of records, or receiving stolen property; 

(2) Been convicted of any criminal violation of a state or federal antitrust statute;
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(3) Been convicted under the provisions of Title 18 of the United States Code for violation
of the Racketeer Influenced and Corrupt Organization Act, 18 U.S.C. §1961, et seq., or the Mail Fraud 
Act, 18 U.S.C. §1341, et seq., for acts arising out of the submission of bids or proposals for a public or 
private contract; 

(4) Been convicted of a violation of the State Minority Business Enterprise Law, Section 14-
308 of the State Finance and Procurement Article of the Annotated Code of Maryland; 

(5) Been convicted of conspiracy to commit any act or omission that would constitute
grounds for conviction or liability under any law or statute described in subsection (1), (2), (3), or (4) 
above; 

(6) Been found civilly liable under a state or federal antitrust statute for acts or omissions in
connection with the submission of bids or proposals for a public or private contract; 

(7) Admitted in writing or under oath, during the course of an official investigation or other
proceedings, acts or omissions that would constitute grounds for conviction or liability under any law or 
statute described above, except as follows [indicate reasons why the affirmations cannot be given, and 
list any conviction, plea, or imposition of probation before judgment with the date, court, official or 
administrative body, the sentence or disposition, the name(s) of the person(s) involved and their current 
positions and responsibilities with the Business, and the status of any debarment]: 

_________________________________________________________________________________ 
_________________________________________________________________________________ 

5. AFFIRMATION REGARDING DEBARMENT

I FURTHER AFFIRM THAT: 

Neither I, nor to the best of my knowledge, information, and belief, the Business, nor any of its 
officers, directors, partners, or any of its employees directly involved in obtaining or performing contracts 
with public bodies, has ever been suspended or debarred (including being issued a limited denial of 
participation) by any public entity, except as follows [list each debarment or suspension providing the 
dates of the suspension or debarment, the name of the public entity and the status of the proceeding, 
the name(s) of the person(s) involved and their current positions and responsibilities with the Business, 
the grounds of the debarment or suspension, and the details of each person’s involvement in any activity 
that formed the grounds of the debarment or suspension]: 
_________________________________________________________________________________ 
_________________________________________________________________________________ 

6. AFFIRMATION REGARDING DEBARMENT OF RELATED ENTITIES

I FURTHER AFFIRM THAT: 

(1) The Business was not established and it does not operate in a manner designed to evade
the application of or defeat the purpose of debarment pursuant to Sections 16-101, et seq., of the State 
Finance and Procurement Article of the Annotated Code of Maryland; and 

(2) The Business is not a successor, assignee, subsidiary, or affiliate of a suspended or
debarred business, except as follows: [you must indicate the reasons why the affirmations cannot be 
given without qualification]: 
_________________________________________________________________________________ 
_________________________________________________________________________________ 
.
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7. SUB-CONTRACT AFFIRMATION

I FURTHER AFFIRM THAT: 

Neither I, nor to the best of my knowledge, information, and belief, the Business, has knowingly 
entered into a contract with a public body under which a person debarred or suspended under Title 16 
of the State Finance and Procurement Article of the Annotated Code of Maryland will provide, directly 
or indirectly, supplies, services, architectural services, construction related services, leases of real 
property, or construction. 

8. AFFIRMATION REGARDING COLLUSION

I FURTHER AFFIRM THAT: 

Neither I, nor to the best of my knowledge, information, and belief, the Business, nor any of its 
officers, directors, members or partners, nor any of its employees, have in any way: 

(1) Agreed, conspired, connived, or colluded to produce a deceptive show of competition in
the compilation of the accompanying bid or offer that is being submitted; 

(2) In any manner, directly or indirectly, entered into any agreement of any kind to fix the bid
price or price proposal of the bidder or offeror or of any competitor, or otherwise take any action in 
restraint of free competitive bidding in connection with the contract for which the accompanying bid or 
offer is submitted; 

(3) Colluded with anyone to obtain information concerning the bid that would give the
Business an unfair advantage over others. 

9. POLITICAL CONTRIBUTION DISCLOSURE AFFIRMATION

I FURTHER AFFIRM THAT: 

The Business affirms that it is aware of, and will comply with, the provisions of Sections 14- 101 
through 14-108 of the Election Law Article of the Annotated Code of Maryland, which require that every 
person who makes, during any 12-month period, one or more contracts, with one or more Maryland 
governmental entities involving cumulative consideration, or at least $200,000.00, shall file with the 
State Board of Elections certain specified information to include disclosure of attributable political 
contributions in excess of $500 during defined reporting periods. 

I0. CERTIFICATION OF CORPORATION REGISTRATION AND TAX PAYMENT 

I FURTHER AFFIRM THAT: 

(1) The  Business is a                      (State) (Corporation), (LLC), (Partnership), (Sole 
Proprietor/Individual), (Other:   ), that it is registered in accordance with the 
Corporations and Associations Article of the Annotated Code of Maryland, that it is in good standing in 
the State of Maryland, and that it has filed all of its annual reports, together with filing fees, with the 
Maryland State Department of Assessments and Taxation, and that the name and address of its 
resident agent filed with the State Department of Assessments and Taxation is: 

  Name: 
  Address: 

(If none, so state) 
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(2) Except as validly contested, the Business has paid, or has arranged for payment of, all
taxes due the State of Maryland and Baltimore County, and has filed all required returns and reports 
with the Comptroller of the Treasury, the State Department of Assessments and Taxation, and the 
Employment Security Administration, as applicable, and will have paid all withholding taxes due the 
State of Maryland prior to final settlement. 

11. CONTINGENT FEES

I FURTHER AFFIRM THAT: 

The Business has not employed or retained any person, partnership, corporation, or other entity, 
other than a bona fide employee or agent working for the Business, to solicit or secure the Contract, 
and that the Business has not paid or agreed to pay any person, partnership, corporation, or other entity, 
other than a bona fide employee or agent, any fee or other consideration contingent on the making of 
the Contract. 

12. NONDISCRIMINATION IN EMPLOYMENT STATEMENT

I FURTHER AFFIRM THAT: 

During the performance of any contract awarded of which this affidavit is a part: 

(1) The Business will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, age, national origin, marital status, sexual orientation, genetic 
information, or disability unrelated in nature and extent so as to reasonably preclude the performance 
of the employment, or because of the individual’s refusal to submit to a genetic test or make available 
the results of a genetic test. The Business will take affirmative action to ensure that applicants are 
employed, and that employees are treated during employment, without regard to their race, color, 
religion, sex, age, national origin, marital status, sexual orientation, genetic information, or disability 
unrelated in nature and extent so as to reasonably preclude the performance of the employment, or 
because of the individual’s refusal to submit to a genetic test or make available the results of a genetic 
test. Such action shall include, but not be limited to the following: employment, promotion, upgrading, 
demotion or transfer, rates of pay or other forms of compensation; and selection for training, including 
apprenticeship. The Business agrees to post in conspicuous places, available to employees and 
applicants for employment, notices to be provided by the owner setting forth provisions of this 
nondiscrimination clause. 

(2) The Business will, in all solicitations or advertisements for employees placed by or on
behalf of the Business, state that all qualified applicants will receive consideration for employment 
without regard to race, color, religion, sex, age, national origin, marital status, sexual orientation, genetic 
information, or disability unrelated in nature and extent so as to reasonably preclude the performance 
of the employment, or because of the individual’s refusal to submit to a genetic test or make available 
the results of a genetic test. 

(3) The Business shall send to each labor union or representative of workers with which the
Business has a collective bargaining agreement or other contract or understanding, a notice, to be 
provided by the owner, advising the said labor union or workers’ representative of these commitments, 
and shall post copies of the notice in conspicuous places available to employees and applicants for 
employment. 
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(4) The Business shall furnish, if requested by the County, a compliance report concerning
our employment practices and policies in order for the County to ascertain compliance with the special 
provisions of this affidavit concerning nondiscrimination in employment. 

(5) In the event of the Business’s noncompliance with the nondiscrimination clause of this
affidavit, the contract may be canceled, terminated, or suspended in whole or in part, and the Business 
may be declared ineligible for further County work. 

(6) The Business shall include the special provisions outlined herein pertaining to
nondiscrimination in employment in every subcontract, so that such nondiscrimination in employment 
provisions shall be binding on each subcontractor or vendor. 

13. FOREIGN CONTRACTS

I FURTHER AFFIRM THAT:

The Business affirms that it is aware of, and will comply with, the provisions of Sections 10-2-
110 Article 10. Finance, Title 2 – Purchasing, Baltimore County Code 2003, which requires that prior to 
the award of a contract for services under the provisions of this title, and during the entire term of a 
contract award, the bidder or vendor shall disclose to the County whether any services covered by the 
bid or contract, including any subcontracted services, will be performed outside the United States.  The 
disclosure shall be made to the Office of Budget and Finance, Purchasing Bureau. 

14. MINORITY BUSINESS ENTERPRISE AND FEMALE CONTRACTORS

THIS BUSINESS INTENDS to affirmatively seek out and consider minority business enterprises
to participate in this contract as subcontractors and/or suppliers of materials and services. 

THE UNDERSIGNED UNDERSTANDS AND AGREES: that any and all subcontracting of 
supplies and services in connection with this contract, whether undertaken before or after award of 
contract, will be in accordance with the Minority Business Enterprise and Female Contractor 
requirement included in the Bid Proposal package and incorporated herein as if fully set forth; and 

THE UNDERSIGNED ALSO UNDERSTANDS AND AGREES that no subcontracting will be 
approved until Baltimore County has reviewed and approved the affirmative actions taken by this firm. 

15. REQUIREMENTS FOR EXECUTING AFFIDAVIT & PROPOSAL

The Affidavit must be signed in ink in order for the bid to be accepted and that the Proposal must
be typewritten or filled out in ink. 

THE UNDERSIGNED ALSO UNDERSTANDS that: 

Proposals submitted by an INDIVIDUAL must be signed by an individual. 

Proposals submitted by a PARTNERSHIP must be signed by the partner who is legally 
authorized authority to bind the partnership. Attach a copy of the Partnership Agreement and a duly 
certified resolution evidencing the authority of the partner so signing on behalf of the partnership. 

Proposals submitted by a CORPORATION must be signed by a legally authorized officer of the 
corporation and attested to by the Corporate Secretary. Attach a copy of the Articles of Incorporation, 
By-Laws and a duly certified Board Resolution evidencing the authority of the officer so signing on 
behalf of the corporation. 
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Proposals submitted by a LIMITED LIABILITY COMPANY must be signed by a legally 
authorized member of the company and attested to. Attach a copy of the Operating 
Agreement, Articles of Organization and a duly certified resolution evidencing the authority of 
the member so signing on behalf of the limited liability company. 

NOTE: The contractor may file with the County a list of the names of those officers, 
partners or members, as applicable, having legal authority to execute documents on behalf of 
and legally bind the contractor, duly certified, as applicable and legally required, together with 
the aforesaid corporate documents, which shall remain in full force and effect until such time 
as the County Department of Public Works and Transportation, Construction Contract 
Administration is advised in writing to the contrary. 

16. ACKNOWLEDGMENT

I ACKNOWLEDGE THAT this Affidavit is to be furnished to the County and may be
distributed to units of (1) Baltimore County; (2) the State of Maryland; (3) other counties or 
political subdivisions of the State of Maryland; (4) other states; and (5) the federal government. 
I further acknowledge that  this Affidavit is subject to applicable laws of the United States and 
the State of Maryland, both criminal and civil, and that nothing in this Affidavit or any contract 
resulting from the submission of this bid or proposal shall be construed to supersede, amend, 
modify or waive, on behalf of Baltimore County, or the State of Maryland or any unit of the 
State of Maryland having jurisdiction, the exercise of any statutory right or remedy conferred 
by the Constitution and the laws of Maryland with respect to any misrepresentation made or 
any violation of the obligations, terms and covenants undertaken by the Business with respect 
to (a) this Affidavit, (b) the contract, and (3) other Affidavits comprising part of the contract. 

I DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT 
THE CONTENTS OF THIS AFFIDAVIT ARE TRUE AND CORRECT TO THE BEST OF MY 
KNOWLEDGE, INFORMATION, AND BELIEF. 

WITNESS/ATTEST: 

_________________________________ By: 
  Name:   

Date: ____________________________   Title:  
  (Authorized Representative and Affiant) 
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BID BOND 

Principal  Business Address of Principal 

__________________________________________________    Obligee:   BALTIMORE COUNTY, MARYLAND 
Surety  A body corporate and politic 

A Corporation of the State of  and authorized to do business in Maryland 

Five Percent of Bid Amount  $   5% of Bid 
Penal Sum of Bond [shall be determined pursuant to latest revised Specification / G.P. 2.07 (2000 Ed.)] 

Back River Neck Road 16” and 24” Water Main Replacement – Phase 3 
Contract Name 

23186 WX0 _______ 
Contract Number/Proposal Item Number 
_________________________________________________________________________________________________________________ 

     KNOW ALL MEN BY THESE PRESENTS, that we, the Principal, above named, and Surety, above named, and authorized to do business 
in the State of Maryland, are held and firmly bound unto the Obligee, above named, in the penal sum of the amount stated above, for the 
payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and 
severally, firmly by these presents. 

     THE CONDITION OF THIS OBLIGATION is such that if the aforesaid Principal is the apparent low bidder and complies with all specified 
matters required before award or if the aforesaid Principal is awarded the contract, the said Principal will, within the time required, execute and 
deliver to the Obligee a formal contract and good and sufficient payment and performance bonds in the form provided by the Obligee, then, this 
obligation to be void; otherwise the Principal and Surety will, upon demand, pay unto the Obligee the entire Penal Sum of this Bid Bond as 
liquidated damages.  

     THE SURETY FURTHER GUARANTEES No Proposal will be considered unless accompanied by a guaranty of the amount specified in the 
Proposal in the form of either a certified check, bank cashier's check or a Bid Bond on the form provided therein or an exact facsimile thereof. 
The Bid Bond must be executed by a Surety that is, as of the date of the Bid: (a) licensed in the State of Maryland, (b) rated "B" or better by the 
A.M. Best Company, (c) on federal funded projects, authorized by the underwriting limitation contained in the U.S. Department of the Treasury
Circular 570, as amended, to guaranty the amount of the Bid, and (d) in good standing as determined by the County's Engineer. The Bid Bond
must guaranty payment to the County of liquidated damages as follows: (a) if only one Bid is received, the guaranteed payment shall be five
(5%) percent of the Bidder's Bid amount, (b) if two or more Bids are received, the guaranteed payment shall be the difference between the
Bidder's Bid amount and the next lowest Bid amount, subject to the limitation that the guaranteed payment not be greater than five (5%) percent
of the Bidder's Bid amount. This Bid Bond is required in case the successful Bidder, after issuance of notice of Award, fails to comply, timely and
completely, with each of the requirements set forth under Section GP-3.04.

  Signed and sealed 
 Date 

     IN WITNESS WHEREOF, the above-bounded parties have executed this instrument under their several seals on the date indicated above, the 
name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant 
to authority of its governing body. 
_____________________________________________________________________________________________________________ 

In Presence of:    Individual Principal 

Witness: as to:   (SEAL) 

Print Name: Print Name:______________________________________ 

____________________________________________________________________________________________________________________ 
  Corporate Principal 

In Presence of: 
(Name of Corporation) 

Witness: By:  

Print Name:   Print Name:  (SEAL) 

Title: 
___________________________________________________________________________________

Surety 

 (Name of Surety) 
Business Address: 

Witness:   By:   Affix 

Print Name:    Print Name:   Corporate 

Title:  _________________________________________   Seal 
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BALTIMORE COUNTY 
PREVAILING WAGE AND LOCAL HIRING 

AFFIDAVIT 

(Project Name) 
Proposal No.:    

Project No.:    

On behalf of , I do solemnly declare and affirm, 
(Contractor) 

under penalty of perjury, that to the best of my knowledge, information, and belief: 

1. I have submitted all documentation in accordance with Baltimore County Code § 10-2- 506
and § 10-2-507 regarding the prevailing wage and local hiring laws and requirements of the
prevailing wage guidelines located at (Prevailing Wage and Local Hire Laws), and acknowledge
that I have read and agree to all provisions of said law, as amended, and have a continuing
obligation to be compliant with the law and any changes to the law.

2. I shall not knowingly provide any false information relating to payroll documentation
and/or hiring of local employees for capital improvement contracts that are subject to the prevailing
wage and/or local hiring laws of Baltimore County. I further attest and certify that all
documentation relating to the same will be accurate and complete and will remain accurate and
complete on an ongoing basis, and will reflect the payroll and/or local hiring status of contractors,
subcontractors, apprentices, and independent contractors performing work for the Contract
(contract n um be  r  ). I acknowledge that I have been
informed and am aware of the foregoing requirements and that I am authorized to make this
certification on behalf of myself and all subcontractors and parties performing work pursuant to
this Contract.

3. I certify and attest that I am an officer or agent of the Contractor or subcontractor who
supervises the payment of employees. I understand and agree that all documentation related to
prevailing wages and/or local hiring required by law shall be submitted to Baltimore County’s
Prevailing Wage Administrator or designee before any surety is released or final payment due
under the terms of the Contract is made.

4. I further certify and attest that I will have personal knowledge of the wages paid to all
employees of  for work performed on the Contract and of all of the hours
worked, and that I am an authorized agent of the Contractor and assume responsibility for my
actions.

5. I further certify and attest that will 
comply with prevailing wage rates set by the State of Maryland as the same apply to the Contract 
and are a part of the bid documents and Contract, and that will 
comply with applicable local hiring requirements. 
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6. I attest and certify that, if the Contract is subject to the local hiring requirement under §10-
2-507 of the Baltimore County Code,  will make best efforts to ensure
that residents of Baltimore County constitute at least 51% of the new hires made for the Contract,
subject to all exceptions allowable by law.

7. I certify and attest that, if the Contract is subject to prevailing wage requirements, no
rebates or deductions will be made, directly or indirectly, from any wages paid in connection with
the Contract, other than those provided for by law.

8. I certify and attest that, if awarded the Contract and if the Contract is subject to prevailing
wage law, I will submit certified payroll to the County through its electronic compliance system
or as instructed by the Prevailing Wage and Local Hire Unit.

9. I certify that if awarded the Contract, I will provide a list of subcontractors who will
participate as a beneficiary of this project to the agency and the Prevailing Wage and Local Hire
Unit at PrevailingWage@baltimorecountymd.gov.

10. I understand that no funds will be dispersed by the County until an Employment Analysis
has been issued to the Prevailing Wage and Local Hire Unit in compliance with the local hire law.
The Employment Analysis will include how many jobs will be required to complete the project;
how many current employees are available to complete the project, and how many of those jobs
will require new hires.

Contractor/Bidder/Offeror 

By 

Printed Name 

Printed Title 

Date 

Phone 

License Number 

Business Email 
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BALTIMORE COUNTY, MARYLAND 

Prevailing Wage and Local Hiring Contract Requirements and Policies 

The Contractor and all Subcontractors must comply with the Prevailing Wage and Local Hiring 
Laws, contained in Baltimore County Code § 10-2-506 and § 10-2-507, respectively, as amended. 
Prevailing wage means the wage rate paid by employers that is determined by a governmental 
authority, based upon a particular geographic area, for a given class of labor and type of project. 
The County will use the prevailing wage established by the State of Maryland (the “State”) 
Department of Labor for state funded construction contracts in the County at the time of award. 
These rates include the basic hourly rate and fringe benefits. Apprentices must be paid at least 
the rate that the State’s Apprenticeship and Training Council sets for an apprentice in the trade 
involved, based on a percentage of the prevailing wage rate in that trade. Any Contractor that is 
subject to the prevailing wage or local hiring law will be required to agree to the below provisions: 

For the purposes of these requirements, an employee means an apprentice, laborer or mechanic 
employed by a contractor or subcontractor on a capital improvement project with a value of over 
$300,000 or a County-subsidized capital project with a value over $5,000,000. 

Capital Improvement Project does not include blanket order or open-end agreements, capital 
improvement projects subject to a federal or state prevailing wage law, awarded without 
competition; with another governmental entity; to the extent the contractor is precluded from 
compliance by the terms of any federal or state law, contract or grant; entered into pursuant to 
Baltimore County Code § 10-2-310(e); entered into as a joint or cooperative purchase; or entered 
into as an emergency purchase. 

The purpose of a prevailing wage is to ensure that contractors institute local hiring practices for 
Capital Improvement contracts and Capital Projects under certain circumstances as required by 
law, and that the Contractor’s employees who work on capital improvement contracts are paid 
the going rate for their services. The prevailing wage rates are established by the State of 
Maryland Department of Labor and apply to all of the Contractor’s employees and any and all 
Subcontractors. The Contractor and all Subcontractors must comply with all of the requirements 
of the Prevailing Wage Law including, but not limited to, the following: 

1. Pay employees the prescribed rate as annually established by the State’s Department of Labor;
the prevailing wage rates in effect on the date a solicitation is issued and will apply throughout
the term of a contract resulting from that solicitation. Contractor or subcontractors may NOT
split or subdivide a capital improvement contract, pay an employee through a third party, treat
an employee as a subcontractor or independent contractor to avoid any requirement of the
County’s prevailing wage law; or employ an individual classified as a helper or trainee to perform
direct and measurable work on a capital improvement contract.
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2. Pay employees at a rate equal to or more than the prevailing wage rate currently in effect for
the type of work performed.

3. Pay employees overtime for work (I) more than eight hours in any single calendar day; (II)
more than 40 hours in a work week; or (III) on a Sunday or a legal holiday.

4. Classify employees in their proper work classification in conformance with the schedule
established by the State’s Department of Labor.

5. May only make fair and reasonable deductions that are (a) required by law; (b) authorized in a
written agreement between an employee and contractor or subcontractor signed at the
beginning of employment (any deductions taken from employee paychecks including healthcare,
pension, 401K, IRA, etc., child/spouse support, or tax levies); and submitted by the contractor or
subcontractor to the Director of the County’s Prevailing Wage Program; or required or allowed
by a collective bargaining agreement between a bona fide labor organization and a contractor or
subcontractor.

Electronically submit a certified copy of payroll records through the 
County's designated certified payroll and compliance system within 14 
days after the end of payroll week ending date, to verify that Prevailing 
Wage rates have been paid to employees. 

6. Backup documentation may be required upon demand from the County to be submitted for
all 3rd party benefits being claimed, to include, but not limited to: one month’s healthcare
transmittal showing employee name and amount company pays on their behalf, company
vacation/sick policy, etc. or if Union, a Union transmittal for one month in which work has been
performed.

7. Retain records for a period of five (5) years after the work is completed and permit the Director
of the County Prevailing Wage Program, or his/her designee, to inspect the payroll records at a
reasonable time and as often as necessary.

8. Payroll records shall contain a statement signed by the contractor or subcontractor (including
tiered subcontractors) certifying that the payroll records are complete and correct; the wage
rates are not less than required by the Prevailing Wage Law; and the rate of pay and classification
for each employee accurately reflects the work the employee performed.

9. All payroll records shall include the name, address, telephone number and email address of the
contractor or subcontractor; the name and location of the job; and each employee’s name,
current address, unless previously reported; specific work classification; daily basic time and
overtime hours; total basic time and overtime hours for the payroll period; rate of pay; fringe
benefits by type and amount; and gross wages, and any deductions taken from employees’
paychecks including, but not limited to, healthcare, pension/401K/IRA. Late submission of copies
of any payroll records may be deemed deficient by the County until the required records are
provided, and the County may postpone processing payments due under the Contract or under
an agreement to finance the Contract.
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10. Submit to random or regular audits and investigation of any complaint of a violation of the
County’s Prevailing Wage and Local Hiring Laws and requirements.

11. Make best efforts to fill at least 51% of new jobs required to complete the capital
improvement contract or capital project with Baltimore County residents.

12. Submit monthly reports to the Director of the County’s Prevailing Wage Unit relating to local
hiring with respect to capital improvement contracts over $300,00 or County-subsidized capital
construction projects receiving assistance over $5,000,000, that includes (a) the number of new
hires needed for the contract or project, (b) the number of County residents hired during the
reporting period, (c) the total number of all employees hired during the contract period, (d) best
efforts made to fill open positions with County residents, and(e) 5) for new hires: name, last four
(4) digits of the social security number, job title, hire date, address and referral source.

13. Agree that any and all disputes will be handled as set forth in the County’s Prevailing Wage
and Local Hire as a condition of award.

14. In the event the County determines that a provision of the Prevailing Wage and/or Local Hire
Law has been violated, the County shall issue a written decision, including appropriate sanctions,
and may withhold payment due the Contractor in an amount sufficient to pay each employee of
the Contractor or any subcontractors the full amount of wages due under the Prevailing Wage
Law, and an amount sufficient to satisfy a liability of the Contractor for liquidated damages as
provided under the Prevailing Wage Law, pending a final decision on the violation by the County.
The Contractor may appeal a written decision of the Director of the County’s Prevailing Wage
Unit that the Contractor violated a provision of the Prevailing Wage and/or Local Hire Law, to the
Office of Administrative Hearings (“OAH”), within ten (10) working days after receiving a copy of
the decision. OAH will conduct a hearing upon the receipt of a timely appeal. If no appeal, the
decision of the Director of the County’s Prevailing Wage Unit or his/her designee becomes final.
A Contractor who is found to have violated the provisions of the Prevailing Wage or Local Hiring
Laws intentionally, may not be awarded a County contract or work on any County project for a
period of one year from the date of the OAH determination.

15. May not discharge, or otherwise retaliate against, an employee for asserting any right under
the Prevailing Wage Law or for filing a complaint of a violation;

16. An aggrieved employee is a third-party beneficiary of the Contract and may by civil action
recover the difference between the prevailing wage for the type of work performed and the
amount actually received, with interest and a reasonable attorney’s fee.

17. Each Contract subject to the Prevailing Wage and Local Hire Laws may specify the payment
of liquidated damages to the County by the Contractor for any noncompliance with the Prevailing
Wage and Local Law. Liquidated damages are:

a. $10 for each calendar day that the payroll records are late (payrolls are to be submitted
no later than 14 days after the week ending date shown on Certified Payroll Record CPR);
$20 for each day that an employee is misclassified and/or paid less than the prevailing
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wage rate; and a civil penalty of $50 per violation of the requirement to post the 
prevailing wage rates at the work site. 

b. $50 per month for each month the Local Hire report is not submitted by the last day of
the existing month due.

These liquidated damages are solely related to prevailing wage and local hiring compliance and 
do not negate any other remedies available or set forth in the Contract, including delay damages 
or actual damages. These remedies are separate from, in addition to, and not in lieu of, any 
remedies available and set forth in the Contract, or at law, for other breaches or defaults under 
the Contract. 

18. Where the initial Contract Sum is $300,000 or below, but it is subsequently increased and
exceeds $300,000 due to an approved Contract Modification, the amount of any such Contract
Modification that causes the Contract Sum to exceed $300,000 is subject to the Prevailing Wage
and Local Hiring Laws.

19. The Contractor and all subcontractors must post a clearly legible statement of each
prevailing wage rate in a prominent and easily accessible place at the Work Site during the
entire time Work is being performed, in English and any other language that is primarily spoken
by the employees, at the Work Site.

20. A contract may include the actual cost of health and dental insurance, pension or
retirement plan, paid time off such as vacation or sick days and life insurance. In calculating the
cost per hour, divide the annual cost of benefits by 2,080 hours for each employee. Other
benefits such as the use of a company vehicle, cell phones, lodging reimbursement, company
owned tools may not be credited towards the fringe benefit amount.

21. All apprentices must be registered with the Maryland Apprenticeship and Training Council,
V.A., or US DOL as well as be currently enrolled in, and attending appropriate classes, to which
is considered “actively enrolled”. Only actively enrolled apprentices may be employed on the
project at the apprentice prevailing wage rate.
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CONTRACT NUMBER:
23186 WX0

BALTIMORE COUNTY PREVAILING WAGE RATES
HIGHWAY CONSTRUCTION

10/3/2025

Classification
Modification 

Reason

Basic 
Hourly 
Rate

Borrowed 
From

Fringe Benefit 
Payment

BRICKLAYER CR $37.50 510 $14.78
CARPENTER CR $34.41 $14.49
CARPENTER - SHORING SCAFFOLD BUILDER CR $34.41 $14.49
ELECTRICIAN CR $47.00 $20.17
IRONWORKER - REINFORCING CR $30.70 $23.91
IRONWORKER - STRUCTURAL CR $36.50 $21.86
LABORER - AIR TOOL OPERATOR AD $26.12 $7.40
LABORER - ASPHALT PAVER AD $26.12 $7.40
LABORER - ASPHALT RAKER CR $18.80 $3.23
LABORER - BLASTER - DYNAMITE AD $26.12 $7.40
LABORER - BURNER AD $26.12 $7.40
LABORER - COMMON CR $18.80 $3.23
LABORER - CONCRETE PUDDLER CR $18.80 $3.23
LABORER - CONCRETE SURFACER AD $26.12 $7.40
LABORER - CONCRETE TENDER CR $18.80 $3.23
LABORER - CONCRETE VIBRATOR CR $18.80 $3.23
LABORER - DENSITY GAUGE CR $18.80 $3.23
LABORER - FIREPROOFER - MIXER CR $18.80 $3.23
LABORER - FLAGGER CR $18.80 $3.23
LABORER - GRADE CHECKER CR $18.80 $3.23
LABORER - HAND ROLLER CR $18.80 $3.23
LABORER - HAZARDOUS MATERIAL HANDLER AD $26.12 $7.40
LABORER - JACKHAMMER CR $18.80 $3.23
LABORER - LANDSCAPING CR $18.80 $3.23
LABORER - LAYOUT CR $18.80 $3.23
LABORER - LUTEMAN CR $18.80 $3.23
LABORER - MASON TENDER AD $26.12 $7.40
LABORER - MORTAR MIXER CR $18.80 $3.23
LABORER - PIPELAYER AD $26.12 $7.40
LABORER - PLASTERER - HANDLER CR $18.80 $3.23
LABORER - SCAFFOLD BUILDER AD $26.12 $7.40
LABORER - TAMPER CR $18.80 $3.23
MILLWRIGHT CR $38.61 025 $17.21
PAINTER - BRIDGE CR $44.18 $16.08
POWER EQUIPMENT OPERATOR - BACKHOE CR $33.00 $13.55
POWER EQUIPMENT OPERATOR - BOOM TRUCK CR $30.04 510 $13.55
POWER EQUIPMENT OPERATOR - BROOM / SWEEPER CR $30.04 $13.55
POWER EQUIPMENT OPERATOR - BULLDOZER CR $33.00 $13.55
POWER EQUIPMENT OPERATOR - CONCRETE PUMP CR $33.00 $13.55
POWER EQUIPMENT OPERATOR - CRANE CR $41.00 $18.10
POWER EQUIPMENT OPERATOR - DRILL - RIG CR $33.00 $13.55
POWER EQUIPMENT OPERATOR - EXCAVATOR CR $33.00 $13.55
POWER EQUIPMENT OPERATOR - FORKLIFT CR $30.04 $13.55
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CONTRACT NUMBER:
23186 WX0

BALTIMORE COUNTY PREVAILING WAGE RATES
HIGHWAY CONSTRUCTION

10/3/2025

POWER EQUIPMENT OPERATOR - GRADALL CR $34.00 $13.55
POWER EQUIPMENT OPERATOR - GRADER CR $34.00 $13.55
POWER EQUIPMENT OPERATOR - LOADER CR $33.00 $13.55
POWER EQUIPMENT OPERATOR - MECHANIC CR $34.00 $13.55
POWER EQUIPMENT OPERATOR - MILLING MACHINE CR $32.10 $13.55
POWER EQUIPMENT OPERATOR - PAVER CR $33.15 $13.55
POWER EQUIPMENT OPERATOR - ROLLER - ASPHALT CR $32.10 $13.55
POWER EQUIPMENT OPERATOR - ROLLER - EARTH CR $30.04 $13.55
POWER EQUIPMENT OPERATOR - SKID STEER (BOBCAT) CR $30.04 $13.55
POWER EQUIPMENT OPERATOR-VACUUM TRUCK CR $37.50 $14.85
STONE MASON CR $44.30 510 $21.22
TILE & TERRAZZO FINISHER CR $28.09 510 $12.59
TRUCK DRIVER - DUMP CR $23.83 $9.22
TRUCK DRIVER - LOWBOY CR $29.68 $10.51
TRUCK DRIVER - TACK/TAR TRUCK CR $29.39 $10.51
TRUCK DRIVER - WATER CR $29.39 027 $10.51
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PROSPECTIVE BIDDERS/OFFERORS 
Baltimore County Executive Order 2022-005 Use of Minority Business Enterprises and Women’s 
Business Enterprises states: 

SECTION 6. BID REQUIREMENTS. 
(A)(l) All bidders shall submit a list of all subcontractors contacted in preparation of their bid package or proposal. 
(2) The list shall include the service to be performed, bid amount, and the race/ethnicity/gender of the business owner(s).
(B)(l) All bidders shall submit a list of all subcontractors to be used on a county contract in the bid package.

(2) This list shall include all subcontractors (both MWBE and non-MWBE) used, the service to be performed, the
total amount to be paid, and the race/ethnicity/gender of the owner.

If the solicitation includes a MWBE subcontracting goal, you MUST demonstrate “Good Faith” 
effort either by: 

1. Complete and sign FORM A, FORM B (to include FORM B-Prime if MWBE Prime wishes
to count towards the goal) and FORM C listing all subcontractors with the initial bid
submission.

a. All Forms must be completed and signed. However, FORM C MUST be completed
and signed by both the prime and the MWBE subcontractor.

OR 
2. If you are unable to meet any portion of the goal, you MUST do one of the following:

a. If you are requesting a partial waiver, complete and sign FORM A with initial bid
submission. FORM B (to include FORM B-Prime if MWBE Prime wishes to count
towards the goal) and FORM C (listing all subcontractors). In addition, complete,
sign and submit FORM D and FORM E accompanied with all supporting
documentation for the portion of the goal that will not be achieved as specified on
FORM A.

b. If you are requesting a full waiver, complete and sign FORM A indicating your
intent to request a full waiver accompanied with a completed and signed FORM
C listing all subcontractors, FORM D and FORM E accompanied with all
supporting documentation. This MUST be submitted with the initial bid as
specified on FORM A.

c. All Forms must be completed and signed. FORM C and FORM D MUST be
completed and properly signed by both the Prime AND the MWBE
subcontractor(s).

NOTE: The MWBE subcontracting goal applies to ALL prime/general contractors including certified and 
non-certified minority and women owned firms. However, a Minority-owned or a Women-owned prime 
may self-perform up to 50% of MWBE subcontracting goal set in the solicitation. The MWBE primes 
that wish to count towards the goal must list themselves on all appropriate forms. 

12/2023 
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BALTIMORE COUNTY, MARYLAND 
MWBE PARTICIPATION SUMMARY 

Executive Order: Minority Business Enterprises and Women Business Enterprises (MWBE) shall have the maximum 
opportunity to participate in the performance of contracts financed in whole, or in certain circumstances, in part with 
County funds. Accordingly, on December 6, 2022, the County Executive adopted the EXECUTIVE ORDER No. 2022-
005 addressing MWBE participation in County contracts. The December 6, 2022 Executive Order may be found on the 
Baltimore County website at www.baltimorecountymd.gov/go/mwbe. 

Each Contract: The County shall establish a minimum MWBE participation amount for each contract, as applicable. 

Bidder/Offeror Responsibility: The bidder/offeror shall ensure that MWBE participation occurs in accordance with the 
contract requirements and the County Executive’s Executive Order. All bidder/offerors shall ensure that MWBE have 
the maximum opportunity to compete for and perform County contracts, as applicable. Baltimore County, Maryland, 
and/or its bidder/offerors and contractors shall not discriminate on the basis of race, color, national origin, disability or 
sex in the award and performance of any County contract. 

Mobilization Payments: For subcontractors, project start-up costs can also be significant. A subcontractor that has 
limited resources and access to credit may find that start-up expenses inhibit its ability to bid County contracts. Under 
circumstances where mobilization payments are approved for the prime contractor, the subcontractor should be paid 
an amount equal to their participation percentage no later than five (5) business days before they are required to 
mobilize to perform the contracted work. 

Mobilization costs represent pre-contract costs incurred by a contractor to prepare a job site before the actual 
commencement of the contract. These costs can include movement of personnel and equipment to the project site and 
for the establishment of the Contractor’s offices, buildings, and other facilities necessary to begin work. 

APPROVED MWBE LISTINGS 

Published compilations of approved and certified MWBE, contractors, subcontractors, material suppliers, etc. include: 

DIRECTORY OF MINORITY BUSINESS ENTERPRISE (MDOT): 

https://marylandmdbe.mdbecert.com  

MINORITY BUSINESS DIRECTORY OF THE CITY OF BALTIMORE: 

https://baltimorecity.diversitycompliance.com 

BIDDER/OFFEROR’S ACTIONS 

Seeking Firms: 

The bidder/offeror will seek commitments by subcontract or otherwise from MWBE firms for supplies and/or services, 
any combined value of which equals or exceeds the required percentage of MWBE participation goal for the County 
contract. However a MWBE Prime that affirms its MWBE status on the Minority and/or Women Prime Participation 
Affidavit may count up to 50% of the goal. 

Expenditures for Materials and Supplies: 
A bidder/offeror may count toward its MWBE contract requirements all expenditures for materials and supplies obtained 
from MWBE suppliers and manufacturers, provided that the MWBE firm is furnishing and installing the materials and is 
certified to perform these services. If the MWBE firm is only being used as a supplier, wholesaler and/or regular dealer 
or is not certified to install the supplies/materials, for purposes of achieving the MWBE participation goal, you may only 
count sixty percent (60%) of the value of the subcontract for these supplies/products (60% Rule). To apply the 60% 
Rule, first divide the amount of the subcontract for these supplies/products only (not installation) by the total Contract 
value. Then, multiply the result by sixty percent (60%) and insert the percentage in the Percent of Total Contract field 
of Form B Subcontractor Participation Schedule. 
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BALTIMORE COUNTY, MARYLAND 
MWBE PARTICIPATION SUMMARY 

Information to be supplied: All bidder/offerors shall submit the following information to the County at the time of bid 
submission: 

1. The name of an employee designated as the bidder/offeror’s liaison to the County’s Minority Business Enterprise
Office.

2. The following forms shall be completed and submitted:
• Certified MWBE Utilization and Fair Solicitation Affidavit (Form A); from among those names appearing in the

Approved MWBE Listings (excepting Federal Highway Administration projects, which exclusively require DBE
approved and certified by the Maryland Department of Transportation MBE Advisory Committee);

• A Subcontractor Participation Schedule (Form B) completed by the prime contractor for each MWBE listed on
the Form.

• A MWBE Prime Participation Schedule (Form B-Prime) completed by a MWBE prime contractor if the firm wishes
to self-perform up to 50% of the MBE/WBE goal.

• A MWBE Disclosure and Participation Statement (Form C) completed and signed by the prime contractor and
MWBE firm for each MWBE listed on the Form. Form C must match what is stated on Form B.

• If applicable, MWBE Subcontractor Unavailable Certificate (Form D) completed and signed by the prime
contractor and MWBE for each MWBE listed on the Form.

3. If applicable, MWBE Outreach Efforts - Compliance Statement (Form E) completed and signed by the
Bidder/Offeror. The prime shall submit a list of all subcontractors.

4. For DPW contracts, if the bidder/offeror intends to fulfill the MWBE requirements by use of a joint venture, he/she
must submit a Joint Venture Disclosure Affidavit (Form D-EEO-006-A and B showing the extent of MWBE
participation. If a bidder/offeror intends to use a MWBE joint venture as a subcontractor to meet its MWBE
requirements, the affidavit must be submitted through the bidder/offeror by the proposed subcontractors and signed
by all parties.

5. If the bidder/offeror’s proposed MWBE participation does not meet the MWBE contract requirements, information
sufficient to demonstrate that the bidder/offeror has made every effort to meet the requirements must be
submitted. (See DETERMINATION OF BID RESPONSIVENESS hereafter)

RECORDS AND REPORTS 

Returning Records: The bidder/offeror must keep such records as are necessary to determine compliance with its 
MWBE utilization requirements: 

1. The MWBE and non-minority contractors, type of work being performed, actual values of work and services.

2. Documentation of all correspondence, contacts, telephone calls, etc., to obtain MWBE services for the contract.

3. All prime contractors and MWBE sub-contractors are required to report monthly, by the 10th of each month, to
the County through an online system called PRISM. If the contractor cannot submit his/her report on time, he/she
will notify the County MWBE office and request additional time to submit the report. Failure of the contractor to
report in a timely manner may result in a finding of noncompliance. The County in its sole discretion and/or
upon written request may require additional reports regarding MWBE.  In the event you are not able to enter your
payments in PRiSM, a spreadsheet is attached for your use.  Please be sure to list the PO for each invoice/
payment reported and include in your submission any corresponding documentation (e.g. copies of invoices or
cancelled checks).

Retaining Records: All MWBE records must be retained for 3 years following the expiration or any earlier termination 
of the contract and shall be available for inspection and photocopying by the County. 

Investigation and Notification: Whenever the County believes the bidder/offeror, contractor, or any subcontractor may 
not be operating in compliance with the MWBE requirements, the County may, in its sole discretion, conduct an 
investigation. If the County finds the bidder/offeror, contractor, or any subcontractor is not in compliance with the 
MWBE requirements, the County may exercise any and all rights and remedies available to the County, under the 
contract, at law or equity, as deemed applicable and appropriate by the County in its sole discretion. 
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BALTIMORE COUNTY, MARYLAND 
MWBE PARTICIPATION SUMMARY 

DETERMINATION OF BID RESPONSIVENESS 

Request for Deviation: If the bidder/offeror is unable to procure from MWBE firms (by subcontract or otherwise), 
supplies and services, any combined value of which equals the required percentage of the total value of the contract, 
the bidder/ offeror may request, in writing, a deviation or waiver of the contract requirements. To obtain such a 
waiver, the bidder/ offeror must submit the following information at the time bids are due: 

1. The request for waiver request shall include (1) a signed unavailability statement (Form D) executed by all MBEs
and WBEs that the bidder/offeror solicited for participation and (2) Outreach Efforts/Compliance Statement (Form
E) that demonstrates the bidder/offeror’s good faith efforts to comply with the contract requirements, including
copies of solicitation documentation to all potential subcontractors:

2. Emails, letters, facsimile transmittals and confirmations containing plans, specifications, and anticipated time
schedule for portions of the work to be performed and meeting notes and agendas clearly identifying the certified
MBE or WBE classification and dates that the bidder/offeror contacted each MWBE; and

3. Telephone logs containing names, addresses, dates, telephone numbers, work to be performed, anticipated time
schedule and classification of certified MBEs and WBEs contacted.

Bid Rejection: The failure of any bidder/offeror (including the apparent low bidder/offeror) to provide a responsive 
MWBE Plan as required by the solicitation may result in the bidder/offeror being deemed non-responsive and the 
County’s rejection of the bid. 

Liquidated Damages If the County issues a notice of intent to awards contract to the apparent low bidder/offeror who 
provided a responsive MWBE Plan, but, if after said notice and before execution of Contract Documents, it is 
determined by the County that the apparent low bidder/offeror has failed to comply with the MWBE Plan, such failure 
may result in the recommendation by the appropriate Procurement Official to annul the award and forfeit the 
bidder/offeror’s Proposal Guaranty to the County, not as a penalty, but as liquidated damages, it being acknowledged 
that actual damages will be difficult if not impossible to accurately measure. In addition, the County may proceed as it 
determines to be in its best interest, including but not limited to, the Notice of Award may be made to the next lowest 
responsive and responsible bidder/offeror or the work may be re-advertised. 

Contract Breach: If, after execution of a County contract, the contractor becomes aware it may or will fail to fulfill the 
applicable MWBE requirements and/or may or will deviate from the contractor’s bid response/contract terms, the 
contractor shall promptly advise the County of this in writing. Thereafter, the County will determine what action or 
remedy is appropriate on a case-by-case basis, in the County’s sole discretion. 

Approval Required for Changes: Any and all changes to the MWBE subcontractors or the type or amount of work to 
be performed by such subcontractors during the contract term must be mutually agreeable to the County and the 
contractor and shall be documented via a contract amendment, executed by legally authorized representatives of the 
County and the contractor. 

Cooperation in Reviews: The bidder/offeror will cooperate with the County in any reviews of the contractor’s 
procedures and practices with respect to MBE or WBE firms, which the County may from time to time conduct in its 
sole discretion. 

Other: If the documents used to determine the contractor’s efforts, achievement of, and/or the status of an MWBE 
requirement or fulfillment thereof contain false, misleading or misrepresented information, the contractor may be 
declared in breach of the contract and the County may take any and all actions and/or remedies available to the County 
under the contract, at law, or in equity. If an MWBE is disqualified by any public entity, including but not limited to, 
Baltimore City, the State or MDOT, at any time after award or during the term of the contract, the County may, in its 
sole discretion, require the prime contractor to promptly submit for County approval, the contractor’s plans for fulfilling 
the required MWBE participation under the contract, and/or request such detail and additional information as the 
County, in its discretion deems appropriate. 
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PRIME CONTRACTOR MINORITY AND WOMEN PARTICIPATION AFFIDAVIT 

A. AUTHORIZED REPRESENTATIVE

I HEREBY AFFIRM THAT: 

I am the [title] and the duly authorized representative of 
[business] 

  (the “Business”) and that I possess the legal authority to make this 
Affidavit on behalf of myself and the Business for which I am acting. 

B. AFFIRMATION REGARDING MINORITY AND WOMEN PARTICIPATION

I FURTHER AFFIRM THAT: 

I am aware that, pursuant to the December 6, 2022 Executive Order of Baltimore County, Maryland, the following 
words have the meanings indicated. 

(A) “Minority Business Enterprise” or “MBE” means a business enterprise that is owned, operated and controlled
by one or more minority group members (African American, Hispanic American, Asian American, or Native American) 
who have at least 51% ownership and in which the minority group members have operational and managerial control, 
interest in capital and earnings commensurate with their percentage of ownership. 

(B) “Women’s Business Enterprise” or “WBE” means a business enterprise that is owned, operated and controlled
by one or more women who have at least 51% ownership and in which the women have operational and managerial control, 
interest in capital and earnings commensurate with their percentage of ownership. 

The Prime is a MBE or WBE 

Maryland State Department of Transportation (MDOT) # 
 

City of Baltimore #  
 

Name Other Jurisdiction:  #  
 

The ownership of the Noncertified MWBE business consists of     ___% minorities and      % women (for a 
total of   %), each of which has operational and managerial control, interest in capital  and earnings 
commensurate with their percent ownership. 
 

 % African American % Hispanic American % Women 
 % Asian American % Native American % Disadvantaged (DBE) 

The MWBE prime anticipates meeting up to 50% of the stated participation goal with its own workforce. 
MWBE primes percentage must be stated on the MWBE PRIME PARTICIPATION SCHEDULE (FORM B-
PRIME) to count towards the goal. 

The prime anticipates     does not anticipate      utilizing subcontractors for  % of the work of the contract 
requirements, of which it anticipates    % will be MBEs and      % will be WBEs. 

I DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE CONTENTS 
OF THIS AFFIDAVIT ARE TRUE AND CORRECT TO THE BEST OF MY KNOWLEDGE, INFORMATION, AND 
BELIEF. 
Date:    By: 

 (Authorized Representative and Affiant’s Name and Title) 
PB040 Revised 12/2024 
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*This document must be completed and submitted with Bid/Proposal to Baltimore County.

NOTE: If you do not complete and submit this form with your bid or offer to the County, the County may, in its sole 
discretion, deem your bid or offer NON-RESPONSIVE and accordingly the COUNTY WILL NOT CONSIDER YOU 
FOR CONTRACT AWARD. 

* * * * * * * * * * * * * * *

I acknowledge the goal for solicitation #23186 WX0 is a minimum of 25%. This goal must be met by 
any combination of the MWBE subcontractors. However, for instances where the Prime is counting up to 
50% of the goal, the remaining goal balance must be met by any combination of the MWBE 
subcontractors. 

• The goal breakdown is as follows:
o _ _  % Minority/Women Prime
o % for certified MBE-owned businesses and/or
o % for certified WBE-owned businesses.

I have made a good-faith effort to achieve this MWBE solicitation requirement. If awarded the contract, I 
will comply with this MWBE contract requirement and will continue to use my best efforts to increase 
MWBE participation during the contract term. 

PLEASE CHECK ONE BOX (EITHER 1, 2, OR 3) 

1 D Prime has met the MWBE contract requirements for this solicitation and contract. I submit the
Subcontractor Participation Form B and Form C, along with this Affidavit, which details how the Prime 
will achieve the contract requirements. Submit a complete list of all additional subcontractors 

Or 
2 D After having made a good-faith effort to achieve the MWBE requirements, the Prime can only achieve 

partial success. I submit the Subcontractor Participation Form B, Form C, Form D and Form E along 
with this Affidavit, which details how the Prime will partially achieve the contract requirements. Submit 
a complete list of all additional subcontractors 

I request a partial waiver and will meet the following MWBE participation goals: 

• Partial waiver of MWBE subcontract participation:
o __ % Minority/Women Prime
o % for certified MBE-owned businesses and/or
o % for certified WBE-owned businesses.

Or 
3 D After having made a good faith effort to achieve the MWBE requirements for this contract, the Prime is

unable to achieve the requirements and/or sub requirements for this contract. I submit the MWBE 
Participation Form D and Form E, along with this Affidavit, which details the steps the Prime has taken 
in an attempt to achieve the contract requirements. Therefore, I request a full waiver. 

IF YOU HA VE CHECKED BOX 2 OR 3, THE FOLLOWING IS APPLICABLE: 
1) If a bidder is unable to comply with the goals established in a bid for a project, the bidder may

submit a request for a waiver at the time of bid submission. However, occasions for granting
waivers will be limited.

MWBE Plan Packet Pagel 7 

BALTIMORE COUNTY, MARYLAND 
Certified MWBE Utilization and Fair Solicitation Affidavit 

(FORM A) 
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2) The request for waiver shall include documentation that demonstrates the bidder’s good faith
efforts to comply with the goals, including:
a. Signed unavailability statements from all MBEs and WBEs that the bidder solicited for

participation; and
b. Copies of solicitation documentation to include the scope of services to be performed

by the subcontractors accompanied with the following:
i. Emails, letters, facsimile transmittals and confirmations containing plans,

specifications, and anticipated time schedule for portions of the work to be
performed and meeting notes and agendas clearly identifying the certified MBE or
WBE classification and dates that the bidder contacted each; and

ii. Telephone logs containing names, addresses, dates, telephone numbers, work to
be performed, anticipated time schedule and classification of certified MBEs and
WBEs contacted.

iii. Responses from MWBE firms contacted to fulfill the goal.

As I have checked Box 2 or 3 of this Affidavit, I understand I must submit the following supporting 
documentation with the bid: 

• Subcontractor Participation Schedule (Form B)
• MWBE Subcontractor Disclosure and Participation Statement (Form C)
• MWBE Subcontractors Unavailable Certificate (Form D) (if applicable)
• MWBE Outreach Efforts – Compliance Statement (Form E) (if applicable)

I acknowledge that the MWBE subcontractors/suppliers listed on the Subcontractor Participation Schedule (Form 
B) will be used to accomplish the percentage of MWBE participation that the Prime shall achieve. A fully
executed Form C must match Form B.

In the solicitation of subcontract quotations or offers, MWBE subcontractors were provided the same information 
and amount of time to respond, as were non-MWBE subcontractors. 

The solicitation process was conducted in such a manner so as to not place MWBE subcontractors at a competitive 
disadvantage to non-MWBE subcontractors. 

I solemnly affirm under the penalties of perjury that this Affidavit is true to the best of my knowledge, 
information, and belief. 

Bidder/Offeror Name Phone Number 

Address Affiant Signature 

Address (continued) Printed Name & Title 

E-mail address Date 

BALTIMORE COUNTY, MARYLAND 
Certified MWBE Utilization and Fair Solicitation Affidavit 

(FORM A) 
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% 
% 

$ 
$ 

% $ 
% $ 

Rev 12/2024 

MBE or WBE Prime Participation Total 
MBE Subcontracting Participation Total 
WBE Subcontracting Participation 
Total MWBE Participation 
Total SBE Participation _% $ 

 

*This document must be completed and submitted with Bid/Proposal to
Baltimore County. 

NOTE: If you do not complete and submit this form with your bid or offer to the County, the County may, in its 
sole discretion, deem your bid or offer NON-RESPONSIVE and accordingly the COUNTY WILL NOT 
CONSIDER YOU FOR CONTRACT AWARD. 

Prime Name Prime Address, Telephone Number and Email 

Bid/Proposal Name and Number Project Location 

Base Bid  $ 

1. Subcontractor Name and Tax ID Subcontractor Address 

Telephone Number Minority Status (If applicable): 

Email Address 

Select One: MBE WBE SBE N/A 

 African American  Female
 Asian American Pacific  Native American
 Asian American Sub-continent  Hispanic American

Provide if Applicable: 
MDOT Baltimore City # 

 Supplier, Wholesaler and/or Regular Dealer - 60%
Rule

NAICS Code(s), Work to be Performed and Subcontract Dollar Amount Percent of Total Contract (See instructions on Page 1 of the MWBE 
PARTICIPATION SUMMARY for 60% rule)              % 

2. Subcontractor Name and Tax ID Subcontractor Address 

Telephone Number Minority Status (If applicable): 

Email Address 

Select One: MBE WBE SBE N/A 

 African American  Female
 Asian American Pacific  Native American
 Asian American Sub-continent  Hispanic American

Provide if Applicable: 
MDOT Baltimore City # 

 Supplier, Wholesaler and/or Regular Dealer - 60%
Rule

NAICS Code(s), Work to be Performed and Subcontract Dollar Amount Percent of Total Contract (See instructions on Page 1 of the MWBE 
PARTICIPATION SUMMARY for 60% rule)              % 

3. Subcontractor Name and Tax ID Subcontractor Address 

Telephone Number Minority Status (If applicable): 

Email Address 

Select One: MBE WBE SBE N/A 

 African American  Female
 Asian American Pacific  Native American
 Asian American Sub-continent  Hispanic American

Provide if Applicable: 
MDOT Baltimore City # 

 Supplier, Wholesaler and/or Regular Dealer - 60%
Rule

NAICS Code(s), Work to be Performed and Subcontract Dollar Amount Percent of Total Contract (See instructions on Page 1 of the MWBE 
PARTICIPATION SUMMARY for 60% rule)              % 

Subcontractor Total Dollar Amount $ Total Subcontractor Percent of Entire Contract % 

Form Prepared by: Reviewed and Accepted by Baltimore County Minority Business 
Enterprise Office 

Name 

Title 
Date 

Name/Date: 

Title: 

Email: 

BALTIMORE COUNTY, MARYLAND 
SUBCONTRACTOR PARTICIPATION 

SCHEDULE (FORM B) 
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PLEASE COMPLETE AND SUBMIT THIS FORM TO ATTEST EACH SPECIFIC ITEM OF WORK THAT YOU 
AS THE MWBE PRIME FIRM WILL PERFORM USING ITS OWN WORKFORCE PERTAINING TO THE 
PERCENTAGE STATED ON THE SUBCONTRACTOR PARTICIPATION SCHEDULE (FORM B) FOR 

PURPOSES OF MEETING THE MWBE PARTICIPATION GOALS. 
*This document must be completed and submitted with Bid/Proposal to Baltimore County.

NOTE: If you do not complete and submit this form with your bid or offer to the County, the County may, in its sole discretion, deem your 
bid or offer NON-RESPONSIVE and accordingly the COUNTY WILL NOT CONSIDER YOU FOR CONTRACT AWARD. 

Provided that  (Prime Contractor’s Name) with Certification Number 
  is awarded  the County contract  in  conjunction  with   Solicitation No.  , such MWBE Prime Contractor intends to 

count the distinct, clearly defined portion of the work of the contract that the MBE/WBE Prime Contractor performs with its own 
forces toward fulfilling up to fifty-percent (50%) of the MWBE participation goal, at least $___________ which equals to___% 
of the Total Contract Amount for performing the following products/services for the Contract: 

MWBE PRIME CONTRACTOR 

Signature of Representative: 

Printed Name and Title: 

Firm’s Name:   

Federal Identification Number: 

Address:   

Telephone: 

Email Address: ___________________ 

Certified Yes No 

Certifying Jurisdiction 
Date: 

MWBE PRIME CONTRACTOR 

Minority Status: 

African American 

Hispanic American 

Women 

Asian American 

Native American 

Rev 12/2024 

BALTIMORE COUNTY, MARYLAND 

MWBE PRIME PARTICIPATION SCHEDULE 
(Form B-Prime) 

NAICS CODE WORK ITEM, SPECIFICATION 
NUMBER, LINE ITEMS OR 
WORK CATEGORIES (IF 
APPLICABLE). FOR 
CONSTRUCTION PROJECTS, 
GENERAL CONDITIONS MUST 
BE LISTED SEPARATELY. 

DESCRIPTION OF SPECIFIC 
PRODUCTS AND/OR 
SERVICES 

VALUE OF THE WORK 

No
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*This document must be completed and submitted with Bid/Proposal to Baltimore County.

NOTE: If you do not complete and submit this form with your bid or offer to the County, the County may, in its sole discretion, deem your 
bid or offer NON-RESPONSIVE and accordingly the COUNTY WILL NOT CONSIDER YOU FOR CONTRACT AWARD. 

Contract Name, Bid/Proposal Number:  

Prime Contractor Name:  

Name of MWBE Subcontractor: 
_ 

Subcontractor Contact Name, Title Subcontractor Email Address 

MDOT         Baltimore City 
          Certification Number 

           MBE         WBE          SBE         N/A 

1. NAICS Code(s), Work/Services to be performed by MWBE Subcontractor:

PARTICIPATION SUMMARY for 60% rule) 
Percent of Total Contract (See instructions on Page 1 of the MWBE 

2. Subcontract Amount:  $ or % of the County contract cost. 

3. Bonds - Amount and type required of Subcontractor if any:

4. MWBE Anticipated Commencement Date: Completion Date:        
Mobilization Cost Amount $__________________________ 

5. This is a MBE-Owned Business Firm: Yes No 

6. This is a WBE-Owned Business Firm: Yes   No 
********************************************************************************************* 

NOTE: If the Prime is notified that it will be awarded the above referenced contract, the undersigned MWBE subcontractor and Prime must 
enter into a subcontract for the work/service indicated above upon the Prime’s execution of a contract for the above referenced project with 
Baltimore County, and provide a copy of the fully executed MWBE SUBCONTRACTOR PARTICIPATION NOTICE OF INTENT TO 
AWARD (FORM C-Subcontractor) accompanied with the anticipated Work Breakdown Schedule (providing the subcontractor’s 
mobilization timeframe) to mwbe@baltimorecountymd.gov within 10 calendar days of receipt by the Prime of FORM C- Subcontractor 
from the County. The undersigned subcontractor is an MDOT or Baltimore City certified MWBE firm. The terms and conditions stated 
above are consistent with our agreements. 

Date: 

  Email: 

Date: 

Signature of MWBE Subcontractor: 

Prime’s Printed Name and Title:    

The terms and conditions stated above are consistent with our agreements. 

Signature of Prime: 
Revised 12/2024

BALTIMORE COUNTY, MARYLAND 
MWBE SUBCONTRACTOR DISCLOSURE AND PARTICIPATION STATEMENT 

(FORM C) 

NOTE: ANY INCONSISTENCY BETWEEN THIS FORM AND FORM B MWBE PARTICIPATION MAY 
RENDER A BID/PROPOSAL NON-RESPONSIVE AND THE COUNTY WILL NOT CONSIDER YOU FOR 

CONTRACT AWARD. 
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BALTIMORE COUNTY, MARYLAND 
MWBE –UNAVAILABILITY CERTIFICATE 

(FORM D) 

* 
 
 
 

If applicable, this document must be completed and submitted with Bid/Proposal to 
Baltimore County. 

NOTE: If you do not complete and submit this form with your bid or offer to the County, 
the County may, in its sole discretion, deem your bid or offer NON-RESPONSIVE and 
accordingly the COUNTY WILL NOT CONSIDER YOU FOR CONTRACT AWARD. 

1. It is hereby certified that the firm of
(Name of Minority firm) 

located at  
(Number) (Street) 

(City) (State) (Zip) 

was offered an opportunity to bid on the contract. 

2. The (MWBE Firm), is either unavailable for 
the work/service or unable to prepare a bid for this project for the following reason(s): 

Signature of Subcontractor MWBE Representative Title Date 

MDOT/Baltimore City Certification # Email Address # Telephone # 

3. PRIME’S SIGNATURE AND CERTIFICATION

I certify under oath that I contacted the Certified MWBE and they advised me that they are unavailable, unable to perform 
the work/services for the above-contract or failed to respond to repeated requests for a price proposal for the above-
contract. 

Signature of Prime Title Date 

Rev 12/2024 
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*This document must be completed and submitted with Bid/Proposal to Baltimore County.

NOTE: If you do not complete and submit this form with your bid or offer to the County, the County 
may, in its sole discretion, deem your bid or offer NON-RESPONSIVE and accordingly the COUNTY 
WILL NOT CONSIDER YOU FOR CONTRACT AWARD. 

In conjunction with the bid or offer submitted in response to Solicitation Number  , I 
state the following: 

1. Bidder/Offeror identified opportunities to subcontract in these specific work
categories:

2. Attached to this form are copies of the solicitation documentation in accordance with
Section 6 (E) Bid Requirements of the Executive Order, used to solicit certified
MWBEs for the subcontract opportunities accompanied with the signed MWBE
Subcontractor Unavailability Certificate (Form D).

3. Bidder/Offeror made the following attempts to solicit MWBEs:

Signature – Bidder Offeror 

Print or Type Name of Firm 

Street Address 

City State Zip Code 

Date 

BALTIMORE COUNTY, MARYLAND 
MWBE - OUTREACH EFFORTS - COMPLIANCE STATEMENT 

(FORM E) 
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JOHN A. OLSZEWSKI, JR. SEVETRA PEOPLES-BROWN 
County Executive Executive Director 

Chief of Diversity, Equity and Inclusion 

To: 

From: 

Date: 

Subject: 

Contractors/Consultants 

Minority and Women Business Enterprise Office 

December 13, 2024 

Compliance Reporting and Penalties 

Baltimore County, Maryland (the "County") requires all Prime Contractors and all Subcontractors 
to submit payment reports by the 10th of each month through an online MWBE Compliance Portal 
(PRISM). The Portal can be found under Compliance Reporting for Primes and Subcontractors at 
www.baltimorecountymd.gov/ go/mwbe. In the event you are not able to enter your payments in 
PRiSM, a spreadsheet is attached for your use. Please be sure to list the PO for each invoice/
payment reported and include in your submission any corresponding documentation (e.g. copies of 
invoices or canceled checks). 

The County has found that a number of companies are failing to file reports in a timely manner, 
which makes it difficult for the County to verify compliance. As a result, the County has determined 
to assess penalties for non-compliance, effective September 1, 2018, as follows: 

(a) For failure to file timely monthly reports:
a. Assessment of a late fee of $10 per day per task, up to a maximum of $1,500 per

task; and/or
b. For multiple violations, termination of the contract for convenience or for default,

with the contractor suspended from participating in County contracts for five (5)
years.

(b) For failure to meet MWBE requirements:
a. Assessment of a penalty of up to 10% of the contract value; and/or
b. Termination of the contract for convenience, with the contractor suspended from

participating in County contracts for five (5) years together with assessment of a
penalty of up to 10% of the contract value; and/or

c. Termination of the contract for default together with assessment of a penalty of
10% of the contract value.

Each action and/or remedy described above is at the sole discretion of the County, and is in 
addition to any damages which the County may be entitled to under the contract. 
This short video can be used as guidance on submitting the Prime to Subcontractor Payment 
Reporting: 
http://stage.prismcompliance.com/etc/movies/vendor_contractpayment_tutorial.htm 

The Jefferson Building | 105 West Chesapeake Avenue, Towson, Maryland 21204-4665 | Phone 410-887-3407 
www.baltimorecountymd.gov 
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If after contract expiration, it has been determined the MWBE firms named were not used or 
were under used, by the contractor and supporting documentation was not provided and 
approved by the County the contractor may be assessed a penalty of up to 
10% of the contract value and/or suspended from participating in County contracts for 5 years. 

Questions regarding this correspondence and/or the use of this system can be directed to the 
MWBE Office at mwbe@baltimorecountymd.gov or call (410) 887-3407. 

Attachment: MWBE Payment Report Form 
MWBE Payment Acknowledgement Form 

Cc: File 
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S E C T I O N  V 

POST AWARD DOCUMENTS 

This Section to be Completed 
by Successful Bidder after Award 
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Contract No. 23186 WX0 

C O N T R A C T  A G R E E M E N T 

THIS CONTRACT AGREEMENT (“Contract”), IS MADE THIS ___________ day of 
_____________________ 20_____, by and between Baltimore County, Maryland, a body corporate and 
politic (“County”), and ____________________________________________, (“Contractor”). 

WITNESSETH, that the Contractor, for and in consideration of the payment or payments herein 
specified and agreed to by the County, hereby covenants and agrees to furnish and deliver all the materials and 
to do and perform all the work, services, and labor in fulfillment of the requirements of Contract Number 
_______________ “Project”) in strict conformity with the solicitation, plans, specifications, special provisions, 
any and all addenda, and the proposal, at the prices named therein, and all of which are collectively the 
Proposal, and said Proposal is attached hereto and made a part thereof. 

The Project shall be done in strict compliance with (i) the Proposal, (ii) the Baltimore County 
Department of Public Works and Transportation September 2023 “Standard Specifications for Construction 
and Materials” and “Standard Details for Construction” (iii) and any and all revisions thereto as of the date of 
advertisement, including but not limited to the General Conditions Building Projects, as applicable, and all of 
which (i-iii) are made a part hereof and incorporated herein (collectively, the “Specifications”). Contractor 
understands and agrees it is Contractor’s responsibility and obligation to obtain a copy of the “Specifications” 
and agrees the Specifications are incorporated herein. Copies are available on the County’s website at 
www.baltimorecountymd.gov/departments/public-works/standards.  

The Project shall be subject to the inspection and approval of the Director of Public Works and 
Transportation for Baltimore County, or his authorized representative, and in the event any portion thereof 
shall be rejected by said Director or his representative as defective or unsuitable, then the said portion shall be 
removed and replaced and be performed anew to the satisfaction and approval of the said Director or his 
representative at the cost and expense of the Contractor.  

THE CONTRACTOR AFFIRMS that it is aware of, and will comply with, the provisions of Sections 
14-101 through 14-108 of the Election Law Article of the Annotated Code of Maryland, as the same may be 
amended from time to time, which require that every person who makes, during any 12-month period, one or 
more contracts, with one or more Maryland governmental entities involving cumulative consideration, of at 
least $200,000.00, to file with the State Board of Elections certain specified information to include disclosure 
of attributable political contributions in excess of $500 during defined reporting periods.

THE CONTRACTOR FURTHER COVENANTS AND AGREES that all the Project shall be 
furnished, performed and delivered, in every respect, to the satisfaction and approval of the Director of Public 
Works and Transportation, aforesaid, on or before the expiration of FOUR HUNDRED (400) WORKING 
DAYS (the “Contract Period”) after written notice has been given by the Director or their authorized 
representative to begin the work.  

IT IS AGREED THAT TIME IS OF THE ESSENCE.  In the event the Contractor fails to achieve 
Final Completion and Final Acceptance of the Contract work within the Contract Period specified herein, plus 
any extensions thereto agreed to in writing by a legally authorized representative of the County pursuant to the 
terms of this Contract, then Contractor shall pay the County the sum of FIVE HUNDRED DOLLARS 
($500.00) as Liquidated Damages for each WORKING DAY after the expiration of the Contract Period, as 
may be extended by the County, until the Contractor achieves Final Completion and Final Acceptance of the 
Project. 

_________________ 
Contractor’s Initials 
__________________ 
Date     Rev. 09/2024
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IT IS FURTHER AGREED that: 
(a) These Liquidated Damages are a reasonable estimate of the County’s damages solely due to the

public’s loss of use of the Project during the delay period and is not a penalty.
(b) It is very difficult, if not impossible, to accurately measure the damages to the County due to the

public’s loss of use of the Project during the delay period.
(c) Notwithstanding GP 8.09 of the Baltimore County Standard Specification for Construction, in

addition to the damages due to the public’s loss of use of the Project during the delay period, the
County is likely to incur additional direct costs during the delay period, including but not limited to,
costs for construction management, consultants, architectural services, office trailer and supplies,
utilities, County employees’ time, County vehicles, and such other costs that the County will incur to
continue administration of the construction and the Contract during the delay period, all of which will
be monitored by the County, and if so required by the County, the Contractor shall pay such actual
damages incurred during the delay period. THE PARTIES HERETO UNDERSTAND AND AGREE
THAT CONTRACTOR’S OBLIGATION TO PAY THE COUNTY FOR ACTUAL DAMAGES
DURING THE DELAY PERIOD SHALL BE IN ADDITION TO THE CONTRACTOR’S
OBLIGATION TO PAY THE LIQUIDATED DAMAGES DUE TO THE PUBLIC’S LOSS OF USE
OF THE PROJECT.

(d) The County shall have the right, but not the obligation, to deduct the Liquidated Damages due to the
public’s loss of use of the Project, and the County’s actual costs and costs to continue administration
of the construction and the Contract, from any monies due or any monies that may become due to the
Contractor.

IT IS DISTINCTLY UNDERSTOOD AND AGREED that no claim for extra work, material or
overhead not specifically provided for in the Contract will be allowed by the County, nor shall the Contractor 
do any work or furnish any materials not covered by this Contract and the Specifications, unless the same is 
ordered in writing by a legally authorized representative of the Department of Public Works and 
Transportation in accordance with the terms of the Contract. Any such work or materials which may be done 
or furnished by the Contractor without any such written order first being given shall be at said Contractor’s 
sole risk, cost and expense and Contractor hereby covenants and agrees that without such written order, 
Contractor shall make no claim for compensation for work, materials, or overhead so done or furnished. 

NOTWITHSTANDING GP 4.06 OF THE BALTIMORE COUNTY STANDARD 
SPECIFICATIONS FOR CONSTRUCTION, IT IS SPECIFICALLY AGREED that the Contractor shall have 
no entitlement to damages arising out of delay, disruption, interference or hindrance from any cause 
whatsoever. However, this provision shall not preclude recovery or damages by the Contractor for hindrances 
or delays due solely to fraud or gross negligence on the part of the County or its agents. 

IT IS FURTHER DISTINCTLY AGREED that the said Contractor shall not assign this Contract, nor 
any part thereof, nor any right to any of the monies to be paid hereunder, nor shall any part of the work to be 
done or material furnished under said Contract be sublet without the prior written consent of a legally 
authorized representative of the Department of Public Works and Transportation in accordance with the terms 
of this Contract. Further, the acceptance of the final payment by the Contractor shall effectuate a release in full 
of all claims against County and its officials, employees, representatives, and agents arising out of, or by 
reason of the Project and this Contract.  

The Contractor shall review government issued identification and badge all employees of the 
Contractor and its subcontractors. The Contractor shall also review all federal forms, including but not limited 
to I-9’s, for compliance as well as copies of all employment eligibility and identity documentation maintained 
to the extent required by law. 

The Bonds, given by the Contractor in a sum equal to the total contract price of the Project in 
compliance with the terms and provisions of this Contract, are hereby attached and incorporated herein. 

IT IS AGREED that in the event that the County is delayed or prevented from timely execution of this 
Contract, the Contractor releases County and agrees Contractor shall have no action, claim or demand against 
County therefore. 

____ 
Contractor’s Initials 

____ 
Date    Rev. 09/2024 
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THE CONTRACTOR HEREBY FURTHER AGREES to receive the prices set forth in the Proposal 
incorporated herein as full compensation for the completion of the Project and, in all respects, to complete said 
Contract to the satisfaction of the County. 

THE CONTRACTOR REPRESENTS AND WARRANTS: 
(i) it is duly formed and validly existing under the laws of the State of _____________;
(ii) it is in good standing in the State of Maryland;
(iii) it has the power and authority to consummate the obligations and responsibilities contemplated

hereby, and has taken all necessary action to authorize the execution, delivery and performance
required under this Contract;

(iv) the Contractor and the person executing this Contract for the Contractor each warrant that he/she is
duly authorized by the Contractor to execute and seal this Contract on the Contractor’s behalf;

(v) the warranties of merchantability and fitness for a particular purpose and use and warranties of title
and against infringement, and all express warranties contained in this Contract, including but not
limited to the Proposal (and any sample or model presented by Contractor and expressly accepted by
the County) shall apply to the portion of this Contract pertaining to or for goods;

(vi) all representations and warranties made in the Proposal and herein remain true and correct in all respects
when made, as of the date of this Contract, and throughout the term of this Contract; and

(vii) there exists no actual or potential conflict of interest between its performance under this Contract and its
engagement or involvement in any other personal or professional activities and in the event such conflict
or potential conflict arises during the term of this Contract, the Contractor shall immediately advise the
County in writing thereof.

THE CONTRACTOR shall not disclose any documentation and information of any kind or nature
disclosed to the Contractor in the course of its performance of duties hereunder without the express prior 
written consent of the County. 

Those sections in this Contract which by their nature are intended to survive, including but not limited 
to, Contractor’s representations and warranties, confidential information, and indemnification shall survive the 
termination of this Contract. 

IN WITNESS WHEREOF, the Contractor has hereunto set its hand and seal the day and year first 
above written.        

CONTRACTOR NAME:    

WITNESS FEDERAL TAX ID or SS #: 

_______________________   By: (Seal) 

_______________________   Name:   
    Type (Print) Name 

Title:     Date:  

WITNESS:   BALTIMORE COUNTY, MARYLAND 

By:           Date: 
Executive Secretary         D’Andrea L. Walker, County Administrative Officer 
________________________ 
      Type (Print) Name 

APPROVED FOR FORM AND LEGAL      APPROVED: 
AND SUFFICIENCY* (Subject to 
execution by the duly authorized 
Administrative official and Chairperson    Date:  
of the County Council, as indicated).     Lauren T. Buckler, Director 

Department of Public Works & Transportation 

Office of the County Attorney 
*Approval of Form and Legal Sufficiency does not convey 
approval or disapproval of the substantive nature of this 
transaction. Approval is based upon typeset documents. 
All modifications require re-approval.

   Rev. 09/2024 
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Revised 
February 4, 2015 

P E R F O R M A N C E    B O N D                    Bond No._________ 

____________________________________     _____________________________________________ 
Principal Business Address of Principal 

__________________________________________________     Obligee:         BALTIMORE COUNTY, MARYLAND 
Surety    A body corporate and politic 

A Corporation of the State of __________________________ and authorized to do business in Maryland 

________________________________________________________________________DOLLARS $__________________________ 
Penal Sum of Bond (express in words and figures) 
Back River Neck Road 16” and 24” Water Main Replacement - Phase 3 ____________________________  20 _________ 
Contract Name Date of Contract 
23186 WX0 ____________________________  20 _________ 
Contract Number Date Bond Executed 

     KNOW ALL MEN BY THESE PRESENTS, that we, the PRINCIPAL, above-named, and SURETY, above-named, and authorized to do 
business in the State of Maryland, are held and firmly bound unto the OBLIGEE, above-named, in the penal sum of the amount stated above, for 
the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and 
severally, firmly by these presents. 

     WHEREAS, THE PRINCIPAL entered into a certain contract with the OBLIGEE described and dated as shown above and is required to 
provide this bond pursuant to Maryland State law and/or County law and the contract. 

     NOW, THEREFORE, if the aforesaid PRINCIPAL shall well and truly perform and fulfill all the undertakings, covenants, terms, conditions, and 
agreements of said contract during the original term of said contract and any extensions thereof that may be granted by the OBLIGEE with or without 
notice to the SURETY, and during the life of any guaranty required under the contract, and shall also well and truly perform and fulfill all the 
undertakings covenants, terms, conditions and agreements of any and all duly authorized modifications of said contract that may hereafter be made, 
notice of which modifications to the SURETY  being hereby waived, then, this obligation to be void; otherwise to remain in full force and effect. 

     THE SURETY FURTHER GUARANTEES That it is (a) licensed in the State of Maryland, (b) rated "B" or better by the A.M. Best Company, 
(c) on federal funded projects, authorized by the underwriting limitation contained in the U.S. Department of the Treasury Circular 570, as amended, 
to guaranty the amount of the Bid, and (d) in good standing as determined by the County's Engineer.  A Performance Bond is required for each and
every Contract in excess of twenty-five thousand ($25,000).  A Performance Bond shall be in the amount equal to at least one hundred (100%)
percent of the Contract price.  The fully executed Performance Bond shall be delivered by the Bidder to the Department’s Division of Construction 
Contracts Administration no later than the time the Contract is to be executed by the Contractor. 

     IN WITNESS WHEREOF, the above-bounded parties have executed this instrument under their several seals on the date indicated above, the 
name and seal of each party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing 
body. 
In Presence of:    Individual Principal 

Witness:  ____________________________________         as to:         ______________________________________________ (SEAL) 

Print Name:  _________________________________   Print Name:     ___________________________________________ 

Attest:   Corporate Principal 

(Name of Corporation) 

Witness:  _____________________________________  By:  ____________________________________________      Affix 

Print Name:  __________________________________  Print Name: _____________________________________      Corporate   

 Title:  __________________________________________        Seal  

Attest: Surety 

(Name of Surety) 
   Business Address:  _______________________________________________________________ 

Witness:  _____________________________________       By:  ____________________________________________       Affix 

Print Name:  __________________________________      Print Name: _____________________________________      Corporate 

 Title:  __________________________________________        Seal 

Reviewed for Baltimore County Requirements 

    Office of the County Attorney 
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Revised 
February 4, 2015

P A Y M E N T    B O N D Bond Number____________ 

Principal Business Address of Principal 

__________________________________________________    Obligee:   BALTIMORE COUNTY, MARYLAND 
Surety  A body corporate and politic 

A Corporation of the State of __________________________ and authorized to do business in Maryland 

_______________________________________________________________DOLLARS $__________________________ 
Penal Sum of Bond (express in words and figures) 

Back River Neck Road 16” and 24” Water Main Replacement – Phase 3   20 _________ 
Contract Name  Date of Contract 

23186 WX0 ________________________  20 _________ 
Contract Number       Date Bond Executed 
__________________________________________________________________________________________________________ 

     KNOW ALL MEN BY THESE PRESENTS, that we, the PRINCIPAL, above-named, and SURETY, above-named, and authorized to do 
business in the State of Maryland, are held and firmly bound unto the OBLIGEE, above-named, in the penal sum of the amount stated above, 
for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly 
and severally, firmly by these presents. 

     WHEREAS, THE PRINCIPAL entered into a certain contract with the OBLIGEE described and dated as shown above and is required to 
provide this bond pursuant to Maryland State law and/or County Law and the contract. 

     NOW, THEREFORE, the condition of this obligation is such that if the aforesaid PRINCIPAL shall promptly make payments to all persons 
supplying labor and/or material to the PRINCIPAL and to any subcontractor of the PRINCIPAL in the prosecution of the work provided for in said 
contract and any and all duly authorized modifications of said contract that may hereafter be made, notice of which modifications to the SURETY 
being hereby waived, then, this obligation to be void; otherwise to remain in full force and effect.  

     THE SURETY FURTHER GUARANTEES That it is (a) licensed in the State of Maryland, (b) rated "B" or better by the A.M. Best Company, (c) 
on federal funded projects, authorized by the underwriting limitation contained in the U.S. Department of the Treasury Circular 570, as amended, 
to guaranty the amount of the Bid, and (d) in good standing as determined by the County's Engineer.  A Payment Bond is required for each and 
every Contract in excess of twenty-five thousand ($25,000).  A Payment Bond shall be in the amount equal to at least one hundred (100%) 
percent of the Contract price.  The fully executed Payment Bond shall be delivered by the Bidder to the Department’s Division of Construction 
Contracts Administration no later than the time the Contract is to be executed by the Contractor. 

      IN WITNESS WHEREOF, the above-bounded parties have executed this instrument under their several seals on the date indicated above, 
the name and seal of each party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of 
its governing body. 
_____________________________________________________________________________________________________ ________ 
In Presence of:    Individual Principal 

Witness:  ____________________________________      as to:         __________________________________ (SEAL) 

Print Name:  _________________________________  Print Name: ________________________________________ 

_____________________________________________________________________________________________________________ 
Attest:                            Corporate Principal 

(Name of Corporation) 

Witness:  _____________________________________ By:  ___________________________________________    Affix 

Print Name:  __________________________________  Print Name:   ___________________________________   Corporate 

Title:  _________________________________________     Seal 
_____________________________________________________________________________ 
Attest: Surety 

        (Name of Surety) 
   Business Address:  _______________________________________________________________ 

Witness:  _____________________________________ By:  ___________________________________________      Affix 

Print Name:  __________________________________  Print Name:   ___________________________________   Corporate 

Title:  _________________________________________     Seal 

Reviewed for Baltimore County Requirements 

   Office of the County Attorney 
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Rev. 1/13  

 BALTIMORE COUNTY, MARYLAND 

 INSURANCE PROVISIONS 

1. GENERAL REQUIREMENTS

1.1 Coverages Required: 
Unless otherwise required by the specifications 
or the contract, the Contractor/Vendor shall 
purchase and maintain the insurance coverage’s 
listed herein. 

1.2 Certificate of Insurance: 
Before starting work on the contract, or prior to 
the execution of the Contract on those bid, the 
Contractor/Vendor shall provide Baltimore 
County, Maryland with verification of 
insurance coverage evidencing the required 
coverages. 

1.3 Baltimore County as Insured: 
The coverage required, excluding Workers’ 
Compensation and Employers’ Liability and 
Medical Malpractice Liability/Professional 
Liability/Errors and Omissions Liability, must 
include Baltimore County, Maryland and its 
agents, employees, officers, directors, and 
appointed and elected officials as an additional 
insured. 

1.4 Contractor's/Vendor's Responsibility: 
The providing of any insurance herein does not 
relieve the Contractor/Vendor of any of the 
responsibilities or obligations the 
Contractor/Vendor has assumed in the contract 
or for which the Contractor/Vendor may be liable 
by law or otherwise. 

1.5 Failure to Provide Insurance: 
Failure to provide and continue in force the 
required insurance shall be deemed a material 
breach of the contract. The Contractor/Vendor 
must maintain the insurance coverages required 
under the terms and conditions on this Contract 
while this Contract is in effect including renewal 
and extension terms. 

2. INSURANCE COVERAGES

2.1 General Liability Insurance 

2.1.1 Minimum Limits of Coverage: 
Personal Injury Liability and Property 
Damage Liability Combined Single Limit 
- $500,000 each occurrence.

2.1.2 Such insurance shall protect the 
Contractor/Vendor from claims which 
may arise out of, or result from, the 
Contractor's/Vendor's operations under 
the contract, whether such operations 
be by the Contractor/Vendor, any 
subcontractor, anyone directly or 
indirectly employed by the 
Contractor/Vendor or Subcontractor, or 
anyone for whose acts any of the above 
may be liable. 

2.1.3 Minimum Coverages to be Included: 
(a) Independent Contractor's coverage;
(b) Completed Operations and Products

Liability coverage;
(c) Contractual Liability coverage.

   2.1.4     Damages not to be Excluded: 
      Such insurance shall contain no exclusions 

 applying to operations by the  
      Contractor/Vendor or any Subcontractor in 

 the performance of the Contract including but 
 not limited to:  
(a) Collapse of, or structural injury to, any

building or structure;
(b) Damage to underground property; or
(c) Damage arising out of blasting or

explosion.

2.2 Automobile Liability Insurance 

2.2.1 Minimum Limits of Coverage: 
Bodily Injury Liability and Property Damage 
Liability 
Combined Single Limit - $500,000 any one 
accident. 

2.2.2 Minimum Coverages to be Included: 
Such insurance shall provide coverage for all 
owned, non-owned and hired automobiles. 

2.3 Workers' Compensation and Employers' Liability 
Insurance 

Such insurance must contain statutory coverage, 
including  
Employers' Liability insurance with limits of at least: 
Bodily Injury by Accident - $250,000 each accident 
Bodily Injury by Disease  - $500,000 policy limit 
Bodily Injury by Disease  - $250,000 each employee 

2.4  Valuable Papers and Records Coverage and 
       Electronic Data Processing (Data and Media) 

   Coverage 

        Minimum Limits of Coverage: 
    $100,000 Per Claim and Each Occurrence 
   $100,000 in the Aggregate 

2.5 Other 

        Such other insurance in form and amount as may be 
 customary for the type of business being under taken 
  by the Contractor/Vendor. 
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