

BALTIMORE COUNTY, MARYLAND
DEPARTMENT OF PUBLIC WORKS & TRANSPORTATION
DIVISION OF CONSTRUCTION CONTRACTS ADMINISTRATION
111 WEST CHESAPEAKE AVENUE
TOWSON, MARYLAND 21204



Contract No. 24024 GX0
Pittsfield Road Stream Restoration at
Green Valley, Owings Mills, MD. 21117
Owings Mills – District 3c2
Workday No.
Proj-10001417, 214000351, 10000198

ADDENDUM NO. 3

DATE: 4/10/2025

Contact: Anthony Crews, 410-887-3531, tcrews@baltimorecountymd.gov

To All Bidders

This addendum is hereby made a part of the Proposal and the Special Provisions, and is hereby incorporated into the Contract. Should this addendum conflict with any portion of the Special Provisions, the Proposal, or any prior addenda, this addendum shall supersede and control.

Please note the attached changes, corrections, and/or information in connection with the contract and submit bids and be otherwise governed accordingly.

For Your Information

Attached are the pre-bid meeting minutes along with the list of attendees held on Wednesday, April 9, 2025 @ 10:00 A.M. EST. via WebEx.

Attachments – 2

**PLEASE SIGN BELOW ACKNOWLEDGING RECEIPT OF THIS
ADDENDUM AND RETURN WITH YOUR BID.**

Company Name

Signature

Attached are the minutes and a sign-in sheet from the Pre-bid Meeting that was held on Wednesday, April 9, 2025 at 10:00am. EST. Also included is an additional excavation note.

1. Jim Tudor and Shane Harbo with Balt Co. spoke in regards for Wage and Local Hiring Unit.
2. Warren Squirewell discussed minority business participation requirements. Project goal is 30%.
 - a. Any changes must be submitted prior to commencement of work.
 - b. If prime is a certified MBE/WBE it can count toward 50% of goal.
3. Project manager, Jena Smolko discussed project specific information
 - a. Stream Closure Use I March 1 – June 15th
 - b. Two addendums were issued to this date
 - c. Email Barbara Wentworth bwentworth@balltimorecountymd.gov if you attended pre-bid meeting to receive meeting minutes
 - d. April 17th 2025 @ 4pm will be the RFI deadline for this project.
 - e. Process of selected contractor and anticipated NTP would be approximately 90 days following bid-opening. Pending approval from PWLH.
4. Kenny Green with Baltimore County expressed
 - a. Class 5 excavation and stream access paths are lump sum and contractors are responsible for verifying quantities. If the contractor disputes the quantity they must bring it to the Counties attention before work begins.

Q: Regarding lump sum excavation, clarify statement to verify quantities?

A: Please refer to Addendum 1 for quantity breakdown.

Added note to Excavation:

The temporary access ramp between Wellhaven and the mainstem sheet 30 of

- 46: • The volumes associated with the access path grading between Wellhaven and the mainstem (US) Sheet and the other access path grading off of Pittsfield Rd. (DS) are not included in the cut fill volumes previously provided in Addendum 1.
- US access path is 880 CY of fill, DS is 49 CY

ATTENDANCE SHEET PLEASE PRINT

Project Name: Unnamed Tributary to Gwynn's Falls at Pittsfield Road Stream Restoration
Contract Number: 24024 GX0
Work Day Number: PROJ-10001417-DEPS Gwynns Falls at Pittsfield Road Stream Restoration
214000351 – Gwynns Falls at Pittsfield Road Stream Restoration Project
PROJ-10000198 Gwynns Falls at Pittsfield Road
Job Order Number: 247-221-0400-0351
Date Held: Wednesday, April 9, 2025 at 10:00 a.m. EST

Present	Name	Representing	Phone #	Email Address
√	Kenny Green	BC-DPWT-DCCA	410-887-3531	krgreen@baltimorecountymd.gov
√	Jason Sims	BC-DPWT-DCCA	410-887-3531	jasims@baltimorecountymd.gov
√	Jena Smolko	BC-DPWT-EPS	410-887-2904	jsmolko@baltimorecountymd.gov
√	Shannon Lucas	KCI Technologies	410-316-7800	Shannon.Lucas@kci.com
√	Hannah Hearn	KCI Technologies	410-316-7800	Hannah.Hearn@kci.com
√	James Tudor	BC-Economic Development	410-887-8000	jtudor@baltimorecountymd.gov
√	Shane Harbo	BC-Economic Development	410-887-3213	sharbo@baltimorecountymd.gov
√	Warren Squirewell	BC-MWBE Office	410-887-3415	wsquirewell@baltimorecountymd.gov
√	Lynn Imbrogulio	Aggtrans – The Stone Store	410-689-1537	limbrogulio@aggtrans.com
√	Jeff Hatfield	Monumental Paving & Excavating, Inc.	410-675-0555	jhatfield@monumentalpaving.com
√	Paul Crowe	Monumental Paving & Excavating, Inc.	410-675-0555	pcrowe@monumentalpaving.com
√	Kyle Gleissner	ARRC (Aquatic Resource Restoration Company)	717-881-0502	kgleissner@arrc1.com
√	Kaitlin Walker	Meadville Land Service, Inc.	814-337-1974	estimating@meadvillelandservice.com
√	Mark Rubio	Bourn Environmental	443-223-1402	mrubio@bournenvironmental.org