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Contract No. 25021 PO0 
Project No.  

Proj-107011880 
Parkville Senior Center Parking Lot Configuration –  

8601 Harford Road, Parkville, Maryland 21234 
Parkville – District 14c6 

 
ADDENDUM NO. 1 

 
DATE: 8/14/2025 

 
Contact: Anthony Crews, 410-887-3531, tcrews@baltimorecountymd.gov 

 
To All Bidders 

 
This addendum is hereby made a part of the Proposal and the Special Provisions, and is hereby 
incorporated into the Contract. Should this addendum conflict with any portion of the Special 
Provisions, the Proposal, or any prior addenda, this addendum shall supersede and control.  
 
Please note the attached changes, corrections, and/or information in connection with the contract 
and submit bids and be otherwise governed accordingly. 
 

For Your Information 
 

 
Attached are the pre-bid meeting minutes along with the list of attendees held on Wednesday, 
August 13, 2025 @ 10:00 A.M. EST. via WebEx. 
 
 
Attachments – 3 
 

Please sign below acknowledging receipt of this addendum and return with your bid. 
 
 
 

_________________________________  __________________________________ 
Company Name     Signature 

mailto:tcrews@baltimorecountymd.gov


BALTIMORE COUNTY DEPARTMENT OF BUDGET & FINANCE 

PROPERTY MANAGEMENT 

 
Project: Parkville Senior Center Parking Lot Renovation 

Contract #25021 PO0 

Pre-Bid Meeting Agenda 

Pre-bid Meeting – 8/13/25 @ 10am on BC WebEx virtual meeting platform. 

1. Shane Harbo to brief prevailing wage laws and regulations. 
2. Warren Squirewell to brief W/MBE laws and regulations. 
3. Site Resources to outline project Scope of Work with Q & A as needed. 

 

• All Correspondence in the form of an RFI should be sent to the consultant, Mark Hadley 
(mhadley@siteresourcesinc.com) and Steve McCurdy (smccurdy@siteresourcesinc.com) .  Make 
sure to CC Mike Goodyear (mgoodyear@baltimorecountymd.gov) and George Thomakos 
(gthomakos@baltimorecountymd.gov); Do not send RFI’s directly to Mike Goodyear or George 
Thomakos. 

• This agenda along with the minutes of this meeting will be issued as part of Addendum 1. 
• Schedule: 

Deadline for RFIs: 8/18/25 @ 8am 
Site Resources responses due: 8/21/25 5pm 
Bid Due Date: 8/28/25. Please follow the bid directions in the solicitation. 
NTP: Target Date- 11/17/25 
Start Construction Target: 12/1/25 
Construction Complete: 7/1/26 

NOTE: Target dates are subject to the conditions encountered post bid and subject to change. 

Period of Performance is 270 calendar days from NTP as noted in the bid documents. 
Liquidated Damages: $1,500.00 per Calendar Day as noted in the bid documents. 

NOTE: Period of performance is required, is currently at 270 days, however, may necessitate additional 
work days and hours to ensure completion.  If the job completion date must be extended, the 
contractor will provide all necessary written documentation as to the reason an extension was needed 
at which time Baltimore County will review.  If approved,  a non-compensatory change order will be 
drafted. 
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BALTIMORE COUNTY DEPARTMENT OF BUDGET & FINANCE 

PROPERTY MANAGEMENT 

 
 

 

FOR ADDITIONAL INFORMATION AND UPDATES ON THIS AND OTHER PROJECTS, GO THE 
CONTRACTS/CURRENT SOLICITATIONS WEBSITE: 

https://www.baltimorecountymd.gov/departments/public-works/engineering/contracts/current-
solicitations.  

 

 

 

This concludes the pre-bid meeting minutes. No information stated or inferred other than what is noted 
here is part of the bid documents. 
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Name  Company  Phone # Initials Email Address 
Hogan Strickland Urban Zink 410-335-3456  hogan.strickland@urbanzink.com 

John Kelble Gray and Son Inc 443-340-9305  jkelble@graynsn.com 

Amber Dymond P. Flanigan and Sons 443-869-1591  adymond@pflanigan.com 

Josh Knox  C&O Services Inc 301-526-1904  jknox@caoservices.com 

     

     

     

     

     

     

     

     

     

ATTENDANCE SHEET PLEASE PRINT 
 

    Project Name:   Parkville Community Center-Parking Lot Renovation 
    Work Order#:  861889 
    Contract #:        25021 PO0 
    Date Held: August 13, 2025 @ 10:00 AM 
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