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DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION 

DIVISION OF CONSTRUCTION CONTRACTS ADMINISTRATION 
111 WEST CHESAPEAKE AVENUE 
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Contract No. 25133 PO0 
Project No’s. 10001055 

Human Resources Building HVAC Renovation –  
308 Allegheny Avenue, Towson, Maryland 21204 

Towson – District 9c6 
 

ADDENDUM NO. 1 
 

DATE: 5/13/2026 
 

Contact: Anthony Crews, 410-887-3531, tcrews@baltimorecountymd.gov 
 

To All Bidders 
 

This addendum is hereby made a part of the Proposal and the Special Provisions, and is hereby 
incorporated into the Contract. Should this addendum conflict with any portion of the Special 
Provisions, the Proposal, or any prior addenda, this addendum shall supersede and control.  
 
Please note the attached changes, corrections, and/or information in connection with the contract 
and submit bids and be otherwise governed accordingly. 
 

For Your Information 
 

 
Attached are the pre-bid meeting minutes along with the list of attendees from the pre-bid meeting 
held on Wednesday, May 13, 2026 @ 10:00 A.M. EST. via Webex. 
 
 
Attachments – 3 
 

Please sign below acknowledging receipt of this addendum and return with your bid. 
 
 
 

_________________________________  __________________________________ 
Company Name     Signature 
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BALTIMORE COUNTY DEPARTMENT OF BUDGET & FINANCE 

PROPERTY MANAGEMENT 

Project: Human Resources Building HVAC Replacement 

308 Allegheny Ave., Towson, MD  21204 

Contract #25133 PO0 

Addendum #1 

Pre-bid Meeting – 5/13/26 @ 10am on BC WebEx virtual meeting platform. 

1. Shane Harbo to brief prevailing wage laws and regulations.
2. Warren Squirewell to brief W/MBE laws and regulations.
3. Henry Adams (Consultant) Did not attend.

• All Correspondence in the form of an RFI should be sent to the design consultant’s project
manager, Peter Puszcz, puszcz@henryadams.com.   Make sure to CC Mike Goodyear
(mgoodyear@baltimorecountymd.gov) and George Thomakos
(gthomakos@baltimorecountymd.gov); Do not send RFI’s directly to Mike Goodyear or George
Thomakos.

• This agenda along with the minutes of this meeting will be issued as part of Addendum 1.
• Schedule:

Deadline for RFIs:  5/20/26 @ 8am
Henry Adams responses due by: 5/25/26 @4pm
Bid Due Date: 5/28/26 @ 10:30am.  Please follow the bid directions in the solicitation.  Bids to
be opened 5/28/26 per solicitation.
NTP: Target Date- 11/1/26
Start Construction Target: 11/16/26
Construction Complete: 7/16/27

• Permits: An HVAC renovation permit will be obtained by the consultant, however, the
contractor must pull their own permits for each respective trade including but not limited to
electrical, plumbing and FP work.

• Baltimore County Property Management is in the process of having an Industrial Hygienist test
the building for Hazardous Material and will post results as an addendum.

NOTE: Target dates are subject to the conditions encountered post bid and subject to change. 

Period of Performance is 245 calendar days from NTP as noted in the bid documents. 
Liquidated Damages: $1,500.00 per Calendar Day as noted in the bid documents. 
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BALTIMORE COUNTY DEPARTMENT OF BUDGET & FINANCE 

PROPERTY MANAGEMENT 

 
 
 
 
 
NOTE: Period of performance is required, is currently at 245 days, however, may necessitate 
additional work days and hours to ensure completion.  If the job completion date must be 
extended, the contractor will provide all necessary written documentation as to the reason an 
extension was needed at which time Baltimore County will review.  If approved, a non-
compensatory change order will be drafted. 
 
 
 
GENERAL MEETING NOTES: 
 

• An on-site survey will be held on Friday, May 15th @ 7:30 am.  All interested bidders 
should be present for a visual evaluation and Q & A from consultant. 

• Email George Thomakos, gthomakos@baltimorecountymd.gov regarding questions on 
MBE and Prevailing Wage compliance.   

• Email design consultant Peter Puszcz with project questions.  Always copy George 
Thomakos and Michael Goodyear.  

 

 

FOR ADDITIONAL INFORMATION AND UPDATES ON THIS AND OTHER PROJECTS, GO THE 
CONTRACTS/CURRENT SOLICITATIONS WEBSITE: 

https://www.baltimorecountymd.gov/departments/public-works/engineering/contracts/current-
solicitations.  

 

 

 

This concludes the pre-bid meeting minutes. No information stated or inferred other than what is noted 
here is part of the bid documents. 
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Name Company Phone # Initials Email Address 
Rob Chilcoat Chilmar Corporation 410-426-5482 robc@chilmar.com 

Eric Mahala FCR Enterprises 443-877-0573 emahala@fcrenterprises.com 

Chris Wolfrey Fresh Air Concepts 410789-7800 chris.w@4fac.com 

ATTENDANCE SHEET PLEASE PRINT 

Project Name:   Human Resources Building HVAC Replacement (308 Allegheny Ave.) 
Work Order#:  1049100 
DPWT Contract #25133 PO0 
Date Held: 5/13/26 @ 10am 
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