

BALTIMORE COUNTY, MARYLAND  
DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION  
DIVISION OF CONSTRUCTION CONTRACTS ADMINISTRATION  
111 WEST CHESAPEAKE AVENUE  
TOWSON, MARYLAND 21204



Contract No. 25185 SX0  
Overbrook Road Relief Sewer Extension Task D  
Catonsville – District 1c1  
Workday No.: PROJ-10001321

**ADDENDUM NO. 2**

**DATE:** 1/8/2026

**Contact:** Barb Wentworth, 410-887-3531, [bwentworth@baltimorecountymd.gov](mailto:bwentworth@baltimorecountymd.gov)

**To All Bidders**

This addendum is hereby made a part of the Proposal and the Special Provisions, and is hereby incorporated into the Contract. Should this addendum conflict with any portion of the Special Provisions, the Proposal, or any prior addenda, this addendum shall supersede and control.

Please note the attached changes, corrections, and/or information in connection with the contract and submit bids and be otherwise governed accordingly.

**For Your Information**

Attached are the pre-bid meeting minutes along with the list of attendees for the pre-bid meeting held on Thursday, January 8, 2026 @ 10:00 A.M. EST. via Webex.

Attachments – 2

**Please sign below acknowledging receipt of this addendum and return with your bid.**

\_\_\_\_\_  
Company Name

\_\_\_\_\_  
Signature



**OVERBROOK ROAD RELIEF SEWER EXTENSION  
CONTRACT NO. 25185 SX0  
PROJECT NUMBER PROJ-10001321**

**PRE-BID MEETING MINUTES**

On January 8, 2026, at 10:00 AM, a virtual pre-bid meeting was conducted for Contract 25185 SX0 Overbrook Road Relief Sewer Extension. A listing of those in attendance may be found on the sign-in sheet that is included in Addendum 2. A general outline of the information covered is provided below:

- Mr. Tony Crews, with the Division of Construction Contracts Administration, started the meeting at 10:00 am.
  - All attendees were instructed to email their contact information (name, company, phone, and email) to Tony Crews at [tcrews@baltimorecountymd.gov](mailto:tcrews@baltimorecountymd.gov) and Barb Wentworth at [bwentworth@baltimorecountymd.gov](mailto:bwentworth@baltimorecountymd.gov) who will generate an attendance sheet that will be distributed in Addendum 2.
- Mr. Shane Harbow provided an overview of the prevailing wage requirements.
- Mr. Gary Brown provided an overview of the MWBE requirements.
- Mr. Andrew Brown, project manager with Sewer Design Section, continued the meeting with an overview of the project:
  - Sanitary Sewer Extension project consists of the installation of approximately 700 LF of 15-in sanitary sewer pipe and approximately 46 VF of 48" sewer manholes. This will include the removal of an existing 8" sanitary sewer and the associated manholes.
  - Web portal with CCTV inspection footage is available (see page 11 of the bid book for access information)
  - This project has 135 working days for completion.
  - Pre-qualifications: F-1, Cost Group C
  - Addendum 1 was published on 12/17/2025, changing the Pre-Bid Meeting date to today, Thursday, January 8, 2026.
  - Submittals must be provided in a timely fashion in accordance with bid documents
  - Please note that Overbrook Road is frequently used for school bus traffic when school is in session. Please review the requirements for maintenance of traffic carefully as you consider your bids.
  - Scheduling
    - The deadline for questions is Thursday, January 22nd at 5pm EST
    - Bid Opening is Tuesday, February 3<sup>rd</sup>
  - Questions should be emailed to Barb Wentworth ([bwentworth@baltimorecountymd.gov](mailto:bwentworth@baltimorecountymd.gov)) and Tony Crews ([tcrews@baltimorecountymd.gov](mailto:tcrews@baltimorecountymd.gov)), copy Andrew Brown ([tbrown9@baltimorecountymd.gov](mailto:tbrown9@baltimorecountymd.gov)). When submitting questions please provide your name, organization, and any relevant specification/reference numbers.
- The only questions asked during the Pre-Bid Meeting involved the confirmation of contact information and dates already provided in the minutes above.

**BALTIMORE COUNTY DEPARTMENT OF PUBLIC WORKS  
CONSTRUCTION CONTRACTS ADMINISTRATION  
PRE-BID MEETING  
SIGN-IN SHEET**

<b>PROJECT NAME:</b> Contract No.25185 SX0 - Overbrook Road Relief Sewer			
<b>LOCATION:</b> WebEx			
<b>DATE:</b> Thursday, January 8, 2026 @ 10:00 A.M. EST.			
NAME	COMPANY	PHONE / FAX	E-MAIL
Tony Crews	Balto. Co. DCCA	410-887-4279	tcrews@baltimorecountymd.gov
Kevin Altmeyer	Balto. Co. Inspection	410-887-6502	kaltmeyer@baltimorecountymd.gov
Kenny Green	Balto. Co. Inspection	410-887-3531	krgreen@baltimorecountymd.gov
Andrew Brown	Balto. Co. Sewer Design	410-887-8619	tbrown9@baltimorecountymd.gov
Gary Brown	Balto. Co. MBE Compliance	410-887-3557	gbrown1@baltimorecountymd.gov
Shane Harbo	Balto. Co. Prevaing Wage		sharbo@baltimorecountymd.gov
Andre Bivins	Balto. Co. Inspection	410-887-2898	abivins@baltimorecountymd.gov
Marc Sayan	Anchor Construction	202-269-6694	No email given
No Contact Person	Monumental Paving	410-675-0555	No email given