
BALTIMORE COUNTY, MARYLAND 
DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION 

DIVISION OF CONSTRUCTION CONTRACTS ADMINISTRATION 
111 WEST CHESAPEAKE AVENUE 

TOWSON, MARYLAND  21204 

Contract No. 25215 PO0 
Project No. 10001234 

Baltimore County Detention Center Generator Replacement - 
720 Bosley Avenue, Towson, Maryland 21204 

Towson – District 9c6 

ADDENDUM NO. 8 

DATE: 5/20/2026 

Contact: Anthony Crews, 410-887-3531, tcrews@baltimorecountymd.gov 

To All Bidders 

This addendum is hereby made a part of the Proposal and the Special Provisions, and is hereby incorporated into the 
Contract. Should this addendum conflict with any portion of the Special Provisions, the Proposal, or any prior addenda, 
this addendum shall supersede and control.  

Please note the attached changes, corrections, and/or information in connection with the contract and submit bids and be 
otherwise governed accordingly. 

For Your Information 

Attached are the minutes and attendees list from the pre-bid held on Wednesday, May 20, 2026 at 10:00 A.M. EST. 

A site walk through will be Friday, May 22, 2026 at 10:00 a.m. EST. 

Deadline for RFI’s is Wednesday, May 27, 2026. 

Attachments – 2 

Please sign below acknowledging receipt of this addendum and return with your bid. 

_________________________________ __________________________________ 
Company Name  Signature 
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MEETING AGENDA 

Baltimore County Department of Corrections – Generator Replacement May 20, 2026 

Pre-Bid Meeting, Contract # 25215 PO0  WO# 1048934 

1) General Information

- Introductions

JD Smith, BCPM

Dalton Twardus, Bowman

Gary Brown, Baltimore County M/WBE

Jim Tudor, Baltimore County PWLH

Amy Horning, Management Analyst II

Jane Hunter, Management Analyst II

Luke Brister, Glenelg Construction

- All correspondence in the form of an RFI shall be sent to Bowman Electrical Engineering
(Consultant) via email at dtwardus@bowman.com. Also, copy Baltimore County Property
Management

- (JD Smith – ssmith10@baltimorecountyMD.gov)
- (Adam Wienhold – awienhold@baltimorecountymd.gov)
- Do not send anything directly to JD Smith or Adam Wienhold

- This agenda, along with minutes of the meeting and answers to RFI questions, will be issued
as part of an addendum.

2) Project Brief

- Project is located at the Baltimore County Department of Corrections, 720 Bosley Ave,
Towson, MD 21204.

- Work includes the replacement of the existing generator and enclosure.
- All work requiring lift equipment will need to be scheduled on Saturdays.
- Bowman. will brief the project.
- Dalton Twardus, Bowman, reviewed the scope.

3) Schedule

- Pre-Bid meeting: Wednesday may 20th, 2026 @ 10:00 am, Online Web-ex

- Site Walkthrough: Friday, May 22, 2026, 10:00 am

- Deadline for RFI’s: May 27th, 2026 COB.
- RFI answers sent out as addendum: June 1st, 2026.
- Bid Due Date: June 4th, 2026, @ 10:45 am, deliver to the address shown in the solicitation.

Bids to be opened per solicitation.
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o NOTE – target dates below are subject to the conditions encountered post-bid.
- Notice to Proceed: Target Date – September 2026
- Start Construction: Target Date – October 2026
- Construction Complete: Target Date – September 2027

o Period of Performance is 365 calendar days from NTP as noted in the bid
documents.

o Liquidated Damages are $1,500.00 per calendar day as noted in the bid documents.
o NOTE: Period of performance is required and may necessitate additional work days

and hours to ensure completion.

4) Prevailing Wage Local Hire

• https://www.baltimorecountymd.gov/departments/prevailing-wage

i) Jim Tudor provided the presentation.

5) MWBE

• https://www.baltimorecountymd.gov/departments/budfin/purchasing/supplier-                                        
diversity/MWBE

i) Gary Brown Provided presentation.

ii) 25% goal
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