
BALTIMORE COUNTY, MARYLAND 
DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION 

DIVISION OF CONSTRUCTION CONTRACTS ADMINISTRATION 
111 WEST CHESAPEAKE AVENUE 

TOWSON, MARYLAND  21204 
 

 
 

Contract No. 25215 PO0 
Project No. 10001234 

Baltimore County Detention Center Generator Replacement -  
720 Bosley Avenue, Towson, Maryland 21204 

Towson – District 9c6 
 

ADDENDUM NO. 1 
 

DATE: 3/2/2026 
 

Contact: Anthony Crews, 410-887-3531, tcrews@baltimorecountymd.gov 
 
 

To All Bidders 
 

This addendum is hereby made a part of the Proposal and the Special Provisions, and is hereby 
incorporated into the Contract. Should this addendum conflict with any portion of the Special 
Provisions, the Proposal, or any prior addenda, this addendum shall supersede and control.  
 
Please note the attached changes, corrections, and/or information in connection with the contract 
and submit bids and be otherwise governed accordingly. 
 

For Your Information 
 

Attached is the pre-bid meeting agenda that is scheduled on Wednesday, March 18, 2026 @ 10:00 
A.M. EST. via Webex. 
 
 
Attachments – 1 
 

Please sign below acknowledging receipt of this addendum and return with your bid. 
 
 
 

_________________________________  __________________________________ 
Company Name     Signature 

mailto:tcrews@baltimorecountymd.gov


BALTIMORE COUNTY DEPARTMENT OF BUDGET & FINANCE 
PROPERTY MANAGEMENT 

Project: BCDC Generator 
Contract 25215 PO0 

Pre-Bid Meeting Agenda 

Prebid Meeting held March 18, 2026, @ 10:00 AM, Online Via web-ex. 

Onsite Prebid Meeting March 20th, 2026 @ 10 AM – 12:00 noon. 

All Correspondence in the form of an RFI to (Mechanical Engineer Bowman) Dalton Twardus         
( dtwardus@bowman.com ) and copy JD Smith ( ssmith@baltimorecountymd.gov ) and Adam 
Wienhold ( awienhold@baltimorecountymd.gov ). Do not send anything directly to JD Smith alone. 

This agenda, along with the minutes of this meeting, will be issued as part of addendum 1. 
MBE presentation MBE - 
https://www.baltimorecountymd.gov/departments/budfin/purchasing/supplier-diversity/MWBE 

 Prevailing wage presentation PW – 
 https://www.baltimorecountymd.gov/departments/prevailing-wage   

Schedule: 
Deadline for RFIs: March 27th 2026, COB. 
Bid Due Date: April 10, 2026, @ 10:45 am, deliver to the address shown in the solicitation. Bids 
to be opened per solicitation. 
NTP: Target Date- September 2026 
Start Construction: Target Date- October 2026 
Construction Complete: Target Date- September 2027 Project 

NOTE: Target dates are subject to the conditions encountered post-bid. 

Period of Performance is 365 days from NTP as noted in the bid documents. 
Liquidated Damages: $1,500.00 per Calendar Day as noted in the bid documents. 

NOTE: Period of performance is required and may necessitate additional work days and hours to ensure 
completion. 

• JD Smith briefed the project.

This concludes the pre-bid meeting minutes. No information stated or inferred other than what is noted 
here is part of the bid documents. 

An additional site visit - TBD 
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