

BALTIMORE COUNTY, MARYLAND
DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION
DIVISION OF CONSTRUCTION CONTRACTS ADMINISTRATION
111 WEST CHESAPEAKE AVENUE
TOWSON, MARYLAND 21204



Contract No. 17031 SX0
Herring Run Sewershed Structural Sewer Rehabilitation – Phase II
Job Order No. 231-201-0077-7235
Workday No. 010777235
Towson – District 9c5,6

ADDENDUM NO. 1

DATE: 6/16/2025

Contact: Barb Wentworth, 410-887-3531, bwentworth@baltimorecountymd.gov

To All Bidders

This addendum is hereby made a part of the Proposal and the Special Provisions, and is hereby incorporated into the Contract. Should this addendum conflict with any portion of the Special Provisions, the Proposal, or any prior addenda, this addendum shall supersede and control.

Please note the attached changes, corrections, and/or information in connection with the contract and submit bids and be otherwise governed accordingly.

In the Proposal

Revised and attached to be inserted: Page 525, Section IV – Proposal – Description of Items & Schedule of Prices:

- Item 26 – **change** the description **to** Manhole Rehabilitation Cementitious **from** Manhole Rehabilitation Cementitious.
- Item 28 - **change** the description **to** Set-Up and Operate Sewage Bypass Pumping System **from** Set-Up and Operate Sewage Bypass Pumping Station.

Attachments – 1

Please sign below acknowledging receipt of this addendum and return with your bid.

Company Name

Signature

13	899350		CURB & GUTTER (REPLACEMENT)	LF	150		\$
14			CURED-IN-PLACE PIPE LINING - 8" MAIN LINE	LF	8,056		\$
15			CURED-IN-PLACE PIPE LINING - 12" MAIN LINE	LF	1,680		\$
16			CURED-IN-PLACE PIPE LINING - 15" MAIN LINE	LF	3,262		\$
17		C	SUPPLEMENTAL HEAVY CLEANING OF MAIN LINES (8" - 15")	LF	1,300		\$
18			PVC POINT REPAIR (EXCAVATE AND REPAIR) 8" - 15" SEWER, (UP TO 12-FEET DEEP) - NOT IN ROADWAY	LF	118		\$
19		C	PVC POINT REPAIR (EXCAVATE AND REPAIR) 8" - 15" SEWER, (UP TO 12-FEET DEEP) - NOT IN ROADWAY	LF	16		\$
20		C	PVC POINT REPAIR (EXCAVATE AND REPAIR) 8" - 15" SEWER, (GREATER THAN 12-FEET DEEP) - NOT IN ROADWAY	LF	12		\$
21		F	FINAL ACCEPTANCE CCTV INSPECTION 8" - 15" SEWER	LF	12,998	\$4.00	\$51,992.00
22			TEST AND CHEMICALLY GROUT SERVICE CONNECTIONS AND FIRST JOINT SECTION	EA	18		\$
23		C	CONTINGENT TEST AND CHEMICALLY GROUT SERVICE CONNECTIONS AND FIRST JOINT SECTION	GAL	50		\$
24		C	CONTINGENT SEWER HOUSE CONNECTION LATERAL SEAL	EA	2		\$
25		C	SUPPLEMENTAL HEAVY CLEANING OF LATERALS	LF	75		\$
26			MANHOLE REHABILITATION (CEMENTITIOUS)	VF	954		\$
27			REPLACE MANHOLE FRAME & COVER	EA	1		\$
28			SET-UP AND OPERATE SEWAGE BYPASS PUMPING SYSTEM	LS	1		\$
TOTAL COST FOR CONTRACT							\$

Contract No. 17031 SX0
Addendum No. 1
Revised, June 16, 2025

TOTAL COST FOR CONTRACT IN WORDS

OFFICER SIGNATURE

525

TITLE