

**BALTIMORE COUNTY, MARYLAND
DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION
DIVISION OF CONSTRUCTION CONTRACTS ADMINISTRATION
111 WEST CHESAPEAKE AVENUE
TOWSON, MARYLAND 21204**



Contract No. 17031 SX0
Herring Run Sewershed Structural Sewer Rehabilitation – Phase II
Job Order No. 231-201-0077-7235
Workday No. 010777235
Towson – District 9c5,6

ADDENDUM NO. 2

DATE: 7/11/2025

Contact: Barb Wentworth, 410-887-3531, bwentworth@baltimorecountymd.gov

To All Bidders

This addendum is hereby made a part of the Proposal and the Special Provisions, and is hereby incorporated into the Contract. Should this addendum conflict with any portion of the Special Provisions, the Proposal, or any prior addenda, this addendum shall supersede and control.

Please note the attached changes, corrections, and/or information in connection with the contract and submit bids and be otherwise governed accordingly.

For Your Information

Attached are the pre-bid meeting minutes along with the list of attendees held on Wednesday, July 2, 2025 at 10:00 A.M. EST via WebEx.

Attachments – 3

Please sign below acknowledging receipt of this addendum and return with your bid.

Company Name

Signature

HERRING RUN SEWERSHED STRUCTURAL SEWER REHABILITATION — PHASE II
CONTRACT NO. 17031 SX0
JOB ORDER NO. 231-201-0077-7235
PRE-BID MEETING MINUTES

On July 2, 2025, at 10:00 AM, a virtual pre-bid meeting was conducted for Contract 17031 SX0 Herring Run Sewershed – Phase II.

A listing of those in attendance may be found on the sign-in sheet that is included in Addendum 2.

The meeting began with an introduction of the Contract by Matt Leone, Chief of Construction Contracts.

James Tudor provided an overview of the prevailing wage requirements. Questions related to prevailing wage requirements should be directed to Mr. Tudor at jtudor@baltimorecountymd.gov and Cc Barbara Wentworth at bwentworth@baltimorecountymd.gov.

Gary Brown provided an overview of the MBE/WBE requirements. Questions related to MBE/WBE requirements should be directed to Mr. Brown at Gbrown1@baltimorecountymd.gov and Cc Barbara Wentworth at bwentworth@baltimorecountymd.gov CORRECTION: MBE/WBE Goal is 25%, as is shown in bid book.

Gwenn Crupi, the engineering project manager from the Sewer Design Section, provided an overview of the project.

- A list of those in attendance can be found on the sign-in sheet that is included in Addendum 2. Attendee information should be sent to Barbara Wentworth at bwentworth@baltimorecountymd.gov.
- This project is a Consent Decree Project.
- This project is a Prevailing Wage Project.
- This project is a Web Portal Project.
- The MBE/WBE goal for this project is 25%, as shown in bid book.
- The contract term is for 365 calendar days.
- This is a contract for the rehabilitation of approximately 15,000 LF of existing sanitary sewer mains via Cured In Place Pipe lining (CIPP) and 100 manholes via cementitious lining. It is located throughout the Herring Run Sewershed in Towson, Stoneleigh, and Parkville, and includes open cut point repairs. Of note is that there is an existing manhole (MH 30097) to be lined located on the shoulder of Interstate 695 between the roadway and the barrier. Access to some locations is limited to by foot.
- The curing process shall be a water cure. Steam will not be permitted unless requested and approved.
- Submittals must be provided in a timely manner.
- Contractor experience and products must be demonstrated.
- Bid Opening is scheduled for July 24, 2025.
- The last day for questions will be July 17, 2025. All questions must be submitted in writing.
- A SWPPP is included in the Contract Documents for information. It has highlighted areas to be updated by the successful bidder at time of award. Baltimore County will be responsible for the design and specification documents; the winning contractor will be responsible for permitted

Contract No. 17031 SX0
Addendum No. 2
July 11, 2025

activities onsite. The contractor will have the CP-20 permit transferred to them as an operator upon winning the bid, and shall assume all roles and responsibilities for compliance, including updating the SWPPP as needed over the life of the project, with the terms of the permit through the life of the project.

- The floor was opened for questions.

QUESTIONS ASKED:

1. Q: Who should contractors send questions to?

A: Send questions to the Project Manager, Gwenn Crupi gcrupi@baltimorecountymd.gov and copy Amy Bley, Chief of the Sewer Design Section at abley1@baltimorecountymd.gov and Barbara Wentworth at bwentworth@baltimorecountymd.gov. All questions and answers will be provided as addendums to the bid package.

ATTENDANCE SHEET

Project Name: Herring Run Sewershed Structural Sewer Rehabilitation – Phase II
Contract Number: 17031 SX0
Work Day Number: 010777235
Job Order Number: 231-201-0077-7235
Date Held: Wednesday, July 2, 2025 at 10:00 a.m. EST

Present	Name	Representing	Phone #	Email Address
√	Matt Leone	BC-DPWT-DCCA	410-887-3531	mleone@baltimorecountymd.gov
	Kenny Green	BC-DPWT-DCCA	410-887-3531	krgreen@baltimorecountymd.gov
	Kevin Altmeyer	BC-DPWT-DCCA	410-887-3531	kaltmeyer@baltimorecountymd.gov
	Timothy Byrd	BC-DPWT-DCCA	410-887-3531	tbyrd1@baltimorecountymd.gov
√	Barb Wentworth	BC-DPWT-DCCA	410-887-3531	bwentworth@baltimorecountymd.gov
√	Amy Bley	BC-DPWT-Sewer Design Section	410-887-3781	abely1@baltimorecountymd.gov
√	Gwenn Crupi	BC-DPWT-Sewer Design Section	410-887-3781	gcrupi@baltimorecountymd.gov
√	Linda Li	Ramboll	703-516-2331 (o) 202-253-8914 (c)	LPLI@ramboll.com
	Dustin Dvork	Ramboll	703-516-2315 (o) 202-253-8914 (c)	ddvork@ramboll.com
√	James Tudor	BC-Economic Development	410-887-3004	jtudor@baltimorecountymd.gov
	Shane Harbo	BC-Economic Development	410-887-3213	sharbo@baltimorecountymd.gov
√	Stacey Vansant	Contractor Compliance and Monitoring	410-916-6530	svansant@ccmilcop.com
	Warren Squirewell	BC-MWBE Office	410-887-3415	wsquirewell@baltimorecountymd.gov
√	Gary Brown	BC-MWBE Office	410-887-3557	Gbrown1@baltimorecountymd.gov
√	Matthew Michels	Premier Service Group, LLC	410-504-7822 (c) 443-746-2173 (o)	mmichels@premier-sg.com
√	Kevin Maszkiewicz	SAK Construction	443-297-1918	kmaszkiewicz@sakon.com
√	Eric Eaton	Rain for Rent	240-444-2565	eeaton@rainforrent.com
√	John Baugher	Sunbelt Rentals Ground Protection	703-789-3402 (c)	John.baugher@sunbeltrentals.com
√	Karlo Avila	Spiniello Companies	410-235-0094 x308 202-500-0068 (c)	kavila@spinielloco.com
√	Bryan Harris	Vibra-Tech Engineers, Inc.	570-710-7900 (c)	brynnh@vibratechiinc.com

Contract No. 17031 SX0
Addendum No. 2
July 11, 2025