BALTIMORE COUNTY, MARYLAND
DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION
DIVISION OF CONSTRUCTION CONTRACTS ADMINISTRATION
111 WEST CHESAPEAKE AVENUE
TOWSON, MARYLAND 21204

Contract No. 17031 SX0
Herring Run Sewershed Structural Sewer Rehabilitation — Phase |l
Job Order No. 231-201-0077-7235
Workday No. 010777235
Towson — District 9¢5,6

ADDENDUM NO. 3

DATE: 7/18/2025

Contact: Barb Wentworth, 410-887-3531, bwentworth@baltimorecountymd.gov

To All Bidders

This addendum is hereby made a part of the Proposal and the Special Provisions, and is
hereby incorporated into the Contract. Should this addendum conflict with any portion of
the Special Provisions, the Proposal, or any prior addenda, this addendum shall supersede
and control.

Please note the attached changes, corrections, and/or information in connection with the
contract and submit bids and be otherwise governed accordingly.

For Your Information

Attached is a question and answer received from a contractor.
Attachments — 1

Please sign below acknowledging receipt of this addendum and return with your bid.

Company Name Signature


mailto:bwentworth@baltimorecountymd.gov

HERRING RUN SEWERSHED STRUCTURAL SEWER REHABILITATION — PHASE Il
CONTRACT NO. 17031 SX0
JOB ORDER NO. 231-201-0077-7235
PRE-BID QUESTIONS AND ANSWERS

QUESTION 1:

- Canvyou clarify if the use of steam cure CIPP is allowed on this project? The specification states
that steam cure is allowed, but the prebid meeting minutes distributed with addendum 2
mentions that steam cure is not allowed. Please clarify.

- Additionally, the prebid meeting minutes state that the curing process shall be water cure, but
the specifications only mention steam cure and UV cure as allowable. Please clarify which curing
methods are and are not allowed on this project.

ANSWER 1:

Steam cure and UV cure are allowable methods, per the specifications. Water cure is allowable

upon request where the contractor deems it necessary; however, there will be no additional
compensation for water cure.

NO FURTHER QUESTIONS WERE RECEIVED.

Contract No. 17031 SXO0
Addendum No. 3
July 18, 2025
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