BALTIMORE COUNTY, MARYLAND
DEPARTMENT OF PUBLIC WORKS & TRANSPORTATION
DIVISION OF CONSTRUCTION CONTRACTS ADMINISTRATION
111 WEST CHESAPEAKE AVENUE
TOWSON, MARYLAND 21204

Contract No. 24024 GX0
Pittsfield Road Stream Restoration at
Green Valley, Owings Mills, MD. 21117
Owings Mills — District 3c2
Workday No.
Proj-10001417, 214000351, 10000198
ADDENDUM NO. 7

DATE: 4/30/2025

Contact: Anthony Crews, 410-887-3531, tcrews@baltimorecountymd.gov

To All Bidders
This addendum is hereby made a part of the Proposal and the Special Provisions, and is hereby
incorporated into the Contract. Should this addendum conflict with any portion of the Special Provisions, the
Proposal, or any prior addenda, this addendum shall supersede and control.

Please note the attached changes, corrections, and/or information in connection with the contract and submit
bids and be otherwise governed accordingly.

For Your Information

Attached is a question and answer.

Attachments — 1

PLEASE SIGN BELOW ACKNOWLEDGING RECEIPT OF THIS
ADDENDUM AND RETURN WITH YOUR BID.

Company Name Signature


mailto:tcrews@baltimorecountymd.gov

Q: There are no notes for by-pass pumping the sewer house connections and/or how to get to
the flow (example: install manhole or a large diameter cleanout that could be used to by-pass
pump the sewer). Is there a recommended way to by-pass?

For the replacement of the laterals, it is anticipated that there will be minimal flow however it will be
the responsibility of the contractor in coordination with the County for implementation. For the
mainline replacement, bypass plan is the responsibility of the contractor and should be submitted to the
county for approval prior to implementation, as per the notes on drawing sheet 13 of 46.
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