

BALTIMORE COUNTY, MARYLAND  
DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION  
DIVISION OF CONSTRUCTION CONTRACTS ADMINISTRATION  
111 WEST CHESAPEAKE AVENUE  
TOWSON, MARYLAND 21204



Contract No. 24111 PP0  
Project No. 300200006  
Wilkens Police Precinct New Building (Leed Silver Certification) –  
901 Walker Avenue, Catonsville, Maryland 21228  
Catonsville – District 1c1

**ADDENDUM NO. 6**

**DATE:** 11/13/2025

**Contact:** Anthony Crews, 410-887-3531, [tcrews@baltimorecountymd.gov](mailto:tcrews@baltimorecountymd.gov)

**To All Bidders**

This addendum is hereby made a part of the Proposal and the Special Provisions, and is hereby incorporated into the Contract. Should this addendum conflict with any portion of the Special Provisions, the Proposal, or any prior addenda, this addendum shall supersede and control.

Please note the attached changes, corrections, and/or information in connection with the contract and submit bids and be otherwise governed accordingly.

**For Your Information**

Attached is page 1 of questions and answers from addendum no.5. Clarification to question no.2 response has been revised to reflect corrected drawing number for The Fitness Equipment Schedule **from A-407 to A-420**.

Attachments – 1

**Please sign below acknowledging receipt of this addendum and return with your bid.**

\_\_\_\_\_  
Company Name

\_\_\_\_\_  
Signature



**Addendum No. 5**  
November 6, 2025

**Wilkins Police Precinct New Building (24111 PP0)**

901 Walker Avenue, Catonsville, Maryland 21228.

This Addendum is hereby made part of the 100% Construction Documents dated June 19, 2025 (Project Manual and Drawings) for the above referenced project.

The provisions of this Addendum are intended to supplement and/or supersede the provisions of the Construction Documents only where contrary thereto.

This Addendum contains changes to the requirements of the Project Manual. Such changes shall be incorporated into the Construction Documents and shall apply to work with the same meaning and force as if they had been included in the original Documents. Whenever this Addendum modifies a portion of a paragraph of the Project Manual, the remainder of the paragraph affected shall remain in force.

The conditions and terms of the basic Specifications shall govern work described in this Addendum. Whenever the conditions of work, and the quality or quantity of materials, or workmanship are not fully described in this Addendum, the conditions of work, etc., included in the basic Specifications for similar items of work shall apply to the work described in this Addendum.

If no similar items of work are included in the basic Specifications, the best quality of material and workmanship shall apply and all work shall be subject to the written acceptance of the Architect.

**GENERAL ITEMS**

Responses to solicitations received prior to the issuance of this addendum are as follows:

- 1. Question:** *Does the County have a relocation plan for the police precinct including egress to/from old building to new building? If so, please provide and advise does the plan require ADA parking in the temporary parking area?*  
**Response:** *See attached EX1.00 depicting the ADA parking in the temporary lot.*
- 2. Question:** *Per Drawing A-407, Fitness Equipment Schedule - please advise if this equipment is OFE or to be provided by GC. If so, please provide specifications.*  
**Response:** *Fitness Equipment is furnished and installed by Contractor. **The Fitness Equipment Schedule is shown on A-420 not A-407**, which is revised and attached to provide BOD information. See attached drawing revisions for model number and brand. Additional specifications will not be provided.*
- 3. Question:** *The drawings reference door reader/IDH and door contacts as part of security. What security devices (if any) are the GC responsible for providing? Also, what portion of security is GC to provide?*

**Murphy & Dittenhafer, Inc.**  
805 North Charles Street  
Baltimore, Maryland 21201  
410•625•4823  
410•625•4674 FAX

Contract No.24111 PP0  
Addendum No.6  
Revised, November 13, 2025