#### BALTIMORE COUNTY, MARYLAND DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION DIVISION OF CONSTRUCTION CONTRACTS ADMINISTRATION 111 WEST CHESAPEAKE AVENUE TOWSON, MARYLAND 21204



#### Contract No. 24146 PO0 Project No. 10000216 North Point Library HVAC Renovation -1716 Merritt Boulevard, Dundalk, Maryland 21222 Dundalk – District 12c7

## ADDENDUM NO. 3

DATE: 6/20/2025

Contact: Anthony Crews, 410-887-3531, tcrews@baltimorecountymd.gov

# To All Bidders

This addendum is hereby made a part of the Proposal and the Special Provisions, and is hereby incorporated into the Contract. Should this addendum conflict with any portion of the Special Provisions, the Proposal, or any prior addenda, this addendum shall supersede and control.

Please note the attached changes, corrections, and/or information in connection with the contract and submit bids and be otherwise governed accordingly.

## For Your Information

Attached are questions and answers. Along with the list of attendees from site visit.

Attachments – 3

## Please sign below acknowledging receipt of this addendum and return with your bid.

**Company Name** 

Signature

#### RFI # 2 Question and answer below each RFI

Popcorn plastered bulkhead in phase 3 will need to be removed to remove some existing ductwork. Is this material asbestos?

If County has no information prior, should material resembling asbestos-containing materials be encountered during execution of work, immediately notify Counties field representative for instructions before proceeding with work.

Does this bulkhead need to be patched to match existing finish? Yes.

# ATTENDANCE SHEET PLEASE PRINT

Project Name: North Point Library

Date Held: 6/9/25

556.35

			1	
Name	Company	Phone #	Initials	Email Address
Brook Behner	Strayer contracting	717-424-1875	+5	Brook.behner@strayercontracting.com
Tom Lamb	Key systems	2		tlamb@keysystemselectric.com
Paul Purdham	M&M	321,637.6065	PDP	ppurdham@mandmwelding.com
Teresa Chandler	Towson Mechanical	- 		tchandler@towsonmechanical.com
Rob Chilcoat	Chilmar corporation	443-250-1429	Rv	RobC@chilmar.com
N John Rizzotti	Albireo Energy	4/4364/0-5776	JMR	jrizzotti@albireoenergy.com
N Bekim Jusufi	Hot&Cold Corporation	240 660 -1629		bekimjusufi@hotcoldcorporation.com
Red .		24		
Allo (250/bus	KS CONSTRUCTION	443 635 3852	-	Konto KS CONSTRUCTION @ GMOSI/ . CC
jtephanis Roans	Roanes Rigging	410-325-7606	SZ	francs rigging a
PETER PUSZCZ	HENRY ADAMS	410 336 840-7	PTP	PUSCOR HENRY GOAMS. COM
RYAN BAUER	BAUER MECH	443-987-2336	VB	RBAVER PBAUERMECH.CO Contract No.24146 Addendum No.3 June 20. 2025
Eric Mahala	FCR Enterprises	443-877-0573	CM	emahale Oferenterprises com

Key Systems TL TLambe Keysystemselectic, 443 497 0327 TomLamb

Barrie Milling

Contract No.24146 PO0 Addendum No.3 June 20, 2025

Sec. Sec.

1 14 T 15 14