BALTIMORE COUNTY, MARYLAND
DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION
DIVISION OF CONSTRUCTION CONTRACTS ADMINISTRATION
111 WEST CHESAPEAKE AVENUE
TOWSON, MARYLAND 21204

Contract No. 25034 PF0O Re-Bid
Project No’s. Proj-200540012
Fullerton Fire Station #8 Ladies Renovation & Addition -
4401 Fitch Avenue, Nottingham, Maryland 21236
Nottingham — District 14c5

ADDENDUM NO. 1

DATE: 5/22/2025

Contact: Anthony Crews, 410-887-3531, tcrews@baltimorecountymd.gov
Barb Wentworth, 410-887-3531, bwentworth@baltimorecountymd.gov

To All Bidders

This addendum is hereby made a part of the Proposal and the Special Provisions, and is hereby
incorporated into the Contract. Should this addendum conflict with any portion of the Special
Provisions, the Proposal, or any prior addenda, this addendum shall supersede and control.

Please note the attached changes, corrections, and/or information in connection with the contract
and submit bids and be otherwise governed accordingly.

For Your Information

Attached are the pre-bid meeting minutes along with the list of attendees for the pre-bid meeting
held on Wednesday, May 21,2025 @ 10:00 A.M. EST. via WebEx

Attachments — 4

Please sign below acknowledging receipt of this addendum and return with your bid.

Company Name Signature


mailto:tcrews@baltimorecountymd.gov
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BALTIMORE COUNTY DEPARTMENT OF BUDGET & FINANCE

PROPERTY MANAGEMENT

Project: Fullerton Fire Station #8 Renovation and Addition
Contract #25034 PFO Re-bid

Pre-Bid Meeting Minutes — Addendum #1

Pre-bid Meeting - May 21, 2025 at 10 am on BC WebEx virtual meeting platform.

1. Stacy Vansant briefed prevailing wage laws and regulations.
2. Warren Squirewell briefed W/MBE laws and regulations.
3. Manns Woodward provided a brief description of project with Q & A.

Q — Were there any design changes from Bid #1?
A-No
Q - Will the washer and dryer be supplied by contractor or county?

A — They will be supplied and mounted by Baltimore County. Contractor to complete final electrical
and plumbing hook up.

Q —Is there a new bid form from the last bid?

A —Yes. The new bid form is in the contract documents.

e All Correspondence in the form of an RFl should be sent to the consultant, Kevin Allen
(kallen@mwsarch.com) and Crystal Roumeliotis (croumeliotis@mwsarch.com at Manns
Woodward Studios Architecture. Make sure to CC Mike Goodyear
(mgoodyear@baltimorecountymd.gov) and George Thomakos
(gsthomakos@baltimorecountymd.gov); Do not send anything directly to Mike Goodyear or

George Thomakos.
e This agenda along with the minutes of this meeting will be issued as part of addendum 1.
e Schedule:
Deadline for RFls: 5/29/25 — Responses by MWS by 6/5/25
Bid Due Date: 6/21/25. Please follow the bid directions in the solicitation. Bids to be opened
per solicitation.
NTP: Target Date- 9/22/25
Start Construction: 10/3/25
Construction Complete: 7/10/25

* On-Site Meeting for all bidding contractors will be held on Tuesday, May 27*" @10:00am.

Contract No.25034 PFO Re-Bid
Addendum No.1
May 22, 2025
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BALTIMORE COUNTY DEPARTMENT OF BUDGET & FINANCE

PROPERTY MANAGEMENT

NOTE: Target dates are subject to the conditions encountered post bid and subject to change.

Period of Performance is 300 calendar days from NTP as noted in the bid documents.
Liquidated Damages: $1,500.00 per Calendar Day as noted in the bid documents.

NOTE: Period of performance is required, is currently at 300 days, however, may necessitate additional
work days and hours to ensure completion. If the job completion date must be extended, the
contractor will provide all necessary written documentation as to the reason an extension was needed
at which time a non-compensatory change order will be drafted.

NOTE: All information or discussion in this meeting is not necessarily to be considered as part of the
contract documents for this job.

NOTE: Hazardous Material Remediation shall be performed under the following Baltimore County
Guidelines:

§ 13-10-103. - NOTIFICATION OF ASBESTOS REMOVAL PROJECTS.

(a) Application. This section applies to a person doing asbestos abatement or removal work
whether the person is licensed or not licensed by the state to perform asbestos abatement or
removal work.

(b) Required. A person shall notify the Department, in writing, at least 3 days before beginning
any asbestos abatement or removal project.

(c) Contents. The notification required under this section shall include the location of the
project and the approximate amount of asbestos-containing material to be removed or
encapsulated.

(d) Emergency situations.

(1) The minimum 3-day prior notice requirement may be waived if an emergency
situation exists which can be substantiated to the Department.

(2) In an emergency situation, the person shall give the notice to the Department as
soon as possible before beginning abatement or removal work.

Contract No.25034 PFO Re-Bid
Addendum No.1
May 22, 2025



BALTIMORE COUNTY DEPARTMENT OF BUDGET & FINANCE

PROPERTY MANAGEMENT

(e) Enforcement. The Director may enforce the provisions of this section in accordance

with Article 3, Title 6 of the Code.

(1988 Code, § 14-2) (Bill No. 173, 1989, § 3, 1-26-1990; Bill No. 105-00, § 2, 7-1-2004; Bill No.
82-06, § 4, 8-24-2006)

This concludes the pre-bid meeting minutes. No information stated or inferred other than what is noted
here is part of the bid documents.

Contract No.25034 PFO Re-Bid
Addendum No.1
May 22, 2025
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ATTENDANCE SHEET PLEASE PRINT

Project Name: Bullerton Firehouse #8 Interior & Exterior Renovations
4401 Fitch Ave.
Work Order#: 880502
Date Held:8/21/25 10 am

Name Company Phone # Initials Email Address
George Thomakos Property Management 410-887-2197 gthomakos@baltimorecountymd.gov
Stacy Vansant Prevailing Wage x3213 sharbo@baltimorecountymd.gov
Warren Squirewell W/MBE wsquirewgll@baltimorecou ntvm-d.gov
Evan Gray MWS ]
Josh Noppenberger MWS
Sirel Mouchantaf Building Concepts, LLC 410-489-0077 sirel@BcConstructiongroup.com
Breana Montoya Building Concepts, LLC 410-489-0077 brean;@ BcCo nstructio;group.com
Stewart Williams Northpoint Builders 410-477-8541 S\X/illiams@npbinc.com
John Feezer Baltimore Contractors 443-604-4609 ifeezer@baltimorecontractors.com
Rachel Rickets Baltimore Contractors rrickets@baltimorecontractors.com
Brook Behner Strayer Contracting 667-304-6080 brook.behner@strayercontracting.com
Chike Okoro Okoro Dev Construction
Dan Cooke Northpoint Bldrs
Luke Brister Glenelg Construction
Richie Mohammed Rich Moe Enterprises

Rocio Villatoro

Villatoro Construction
Corp

Atlantic Builders

Heer Brothers, Inc

Oak Contracting
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