BALTIMORE COUNTY, MARYLAND
DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION
DIVISION OF CONSTRUCTION CONTRACTS ADMINISTRATION
111 WEST CHESAPEAKE AVENUE
TOWSON, MARYLAND 21204

Contract No. 25034 PFO Re-Bid
Project No’s. Proj-200540012
Fullerton Fire Station #8 Ladies Renovation & Addition -
4401 Fitch Avenue, Nottingham, Maryland 21236
Nottingham — District 14c¢5

ADDENDUM NO.6

DATE: 6/10/2025

Contact: Anthony Crews, 410-887-3531, icrews@baltimorecountymd.gov

To All Bidders

This addendum is hereby made a part of the Proposal and the Special Provisions, and is
hereby incorporated into the Contract. Should this addendum conflict with any portion of
the Special Provisions, the Proposal, or any prior addenda, this addendum shall supersede
and control.

Please note the attached changes, corrections, and/or information in connection with the
contract and submit bids and be otherwise governed accordingly.

For Your Information

Attached are questions and answers. See reference to contractor parking.

Attachments — 2

Please sign below acknowledging receipt of this addendum and return with your bid.

Company Name Signature
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ADDENDUM 06

PROJECT: Fullerton Fire Station #8 — Renovation MWS PROJECT NO: 20-120
& Addition
ADDRESS: 4401 Fitch Avenue CONTRACT NO. 25034 PFO
Re-Bid
Nottingham, Maryland, 21236 ISSUE DATE: June 9, 2025

The following changes shall be incorporated into the work in accordance with all general requirements
as if incorporated in the original documents.

GENERAL CHANGES:

1. Baltimore County Transportation has agreed to cover existing NO PARKING street signs for
duration of project which will add approximately 15 available spaces on the east side of Fitch Ln
adjacent to the Fire Dept. for contractor parking. Also, BC is looking into approving temporary
use of Fitch Ln for a superintendent trailer and/or dumpster. See image below for highlighted area
for use of contractor parking:
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CHANGES TO DRAWINGS:
CHANGES TO SPECIFICATIONS:

BIDDER QUESTIONS & RESPONSES:

1.) QUESTION: Can you please provide the electrical specification requirements for the Temporary
Modular Trailers?

a. Voltage?:
b. AMPS?

c. Panels specifications?
d. Data/Communications?
e. Fire Alarm?

2. RESPONSE: Per AD100 Contractor and applicable sub-contractors are responsible for
determining and coordinating the installation of the temporary facilities. Contractor responsibility
include but are not limited to any and all neccessary electrical power, water, sanitary, natural
gas, temporary foundations, fire alarm, sprinkler systems, associated walkways connecting
facilities to the existing station and all necessary permitting required to complete the installation
of the temporary living facilities in a code compliant manner. For data, communications and fire
station alerting system within the temporary facilities, Contractor to provide two, 2" conduits to
run from existing basement/server rack, overhead to Trailer 3. Contractor to make final
coordination of conduit routing with final placement of temporary facilities and County OIT prior
to final installation. County to provide data and Computer Aided Dispatch System to temporary
trailers, as indicated in Addendum #4.

2.) QUESTION: Will the Temporary Service come from the BGE service poles?

RESPONSE: Contractor is responsible for establishing a dedicated temporary electrical service
via BGE from the service pole. See Addendum #4 for additional information.

ATTACHMENTS:

END OF ADDENDUM #6
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