BALTIMORE COUNTY, MARYLAND DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION DIVISION OF CONSTRUCTION CONTRACTS ADMINISTRATION 111 WEST CHESAPEAKE AVENUE TOWSON, MARYLAND 21204



Contract No. 25115 GX1 & GX2
Project No.
Proj-10000813
Shallow Creek Maintenance Dredging
Edgemere – District 15c7

ADDENDUM NO. 2

DATE: 8/19/2025

Contact: Anthony Crews, 410-887-3531, tcrews@baltimorecountymd.gov

To All Bidders

This addendum is hereby made a part of the Proposal and the Special Provisions, and is hereby incorporated into the Contract. Should this addendum conflict with any portion of the Special Provisions, the Proposal, or any prior addenda, this addendum shall supersede and control.

Please note the attached changes, corrections, and/or information in connection with the contract and submit bids and be otherwise governed accordingly.

For Your Information

Additional notes on the Cox Creek DMCF: The contractor may place tracked equipment on the pier, but it must be sitting on crane matts and not the concrete pier. Pipe crossings are to be 4 to 1 slopes with at least 1' of crush & run gravel on top. Contractors are responsible for their own crossings and cannot make their own adjustments to existing pipe crossings belonging to other contactors. The ramp from the pier up to the top of the first dike (+36') at the lower end is 4% grade and about halfway up it is 9% grade. The ramp from the +36-dike road up to the +60' dike road to the bump out is at 9% grade.

In the Proposal

Revised and attached to be inserted: Delete old page 151, Spurs (GX2) bid sheet and replace with new page 151, Spurs (GX2) bid sheet replacing item 9 – Total Cost For Spur Dredging Channels 1-8, unit of measure lump sum (LS) and quantity of 1 to read Total Cost For GX2.

Attachments - 1

Please sign below acknowledging r	receipt of this	<u>addendum and</u>	<u>ı return witn</u>	<u>your bia.</u>
				=
Company Name	Sign	nature		

CONTRACT PROPOSAL

Shallow Creek Maintenance Dredging CONTRACT NUMBER: 25115 (GX2) WORKDAY NUMBER: 10000813 JOB ORDER NUMBER: N/A CALENDAR DAYS: 122 for (GX1) & (GX2)

CONTRACTOR: ADDRESS: PHONE:						- - -	
BID ITEM	COMM.		DESCRIPTION	UNIT	ESTIMATED QUANTITY	UNIT PRICE	TOTAL AMOUNT
1	0	0000	SPUR DREDGING CHANNEL 1	LS	1		\$
2	0	0000	SPUR DREDGING CHANNEL 2	LS	1		\$
3	0	0000	SPUR DREDGING CHANNEL 3	LS	1		\$
4	0	0000	SPUR DREDGING CHANNEL 4	LS	1		\$
5	0	0000	SPUR DREDGING CHANNEL 5	LS	1		\$
6	0	0000	SPUR DREDGING CHANNEL 6	LS	1		\$
7	0	0000	SPUR DREDGING CHANNEL 7	LS	1		\$
8	0	0000	SPUR DREDGING CHANNEL 8	LS	1		\$
	0	0000	TOTAL COST FOR GX2				\$
TOTAL COST FOR CONTRACT (GX1 & GX2)							\$
			TOTAL COST FOR CONTRACT IN WORL	os			-
			OFFICER SIGNATURE		TITLE		