BALTIMORE COUNTY, MARYLAND
DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION
DIVISION OF CONSTRUCTION CONTRACTS ADMINISTRATION
111 WEST CHESAPEAKE AVENUE
TOWSON, MARYLAND 21204

Contract No. 25215 POO
Project No. 10001234
Baltimore County Detention Center Generator Replacement -
720 Bosley Avenue, Towson, Maryland 21204
Towson — District 9¢c6

ADDENDUM NO. 2
DATE: 3/17/2026

Contact: Anthony Crews, 410-887-3531, tcrews@baltimorecountymd.gov

To All Bidders

This addendum is hereby made a part of the Proposal and the Special Provisions, and is hereby
incorporated into the Contract. Should this addendum conflict with any portion of the Special
Provisions, the Proposal, or any prior addenda, this addendum shall supersede and control.

Please note the attached changes, corrections, and/or information in connection with the contract
and submit bids and be otherwise governed accordingly.

For Your Information

Attached is the revised pre-bid meeting agenda that is scheduled on Wednesday, March 18, 2026
@ 10:00 A.M. EST. via Webex.

Attachments — 2

Please sign below acknowledqging receipt of this addendum and return with your bid.

Company Name Signature
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MEETING AGENDA

Baltimore County Department of Corrections — Generator Replacement March 18, 2026

Pre-Bid Meeting, Contract # 25215 POO WO# 1048934

1) General Information

- Introductions

- All correspondence in the form of an RFI shall be sent to Bowman Electrical Engineering
(Consultant) via email at dtwardus@bowman.com. Also, copy Baltimore County Property
Management

- (JD Smith — ssmith10@baltimorecountyMD.gov)

- (Derrick Guilbault dguilbault@baltimorecountymd.gov)

- (Adam Wienhold — awienhold@baltimorecountymd.gov)

- Do not send anything directly to JD Smith or Derrick Guilbault

- This agenda, along with minutes of the meeting and answers to RFI questions, will be issued
as part of an addendum.

2) Project Brief

- Projectis located at the Baltimore County Department of Corrections, 720 Bosley Ave,
Towson, MD 21204.

- Workincludes the replacement of the existing generator.

- All work requiring lift equipment will need to be scheduled on Saturdays.

- Bowman. will brief the project.

3) Schedule

- Pre-Bid meeting: Wednesday March 18th, 2026 @ 10:00 am, Online Web-ex

- Site Walkthrough: Friday, March 20th, 2026 at 10:00 am.

- Deadline for RFI’s: March 27%, 2026 COB.

- RFlanswers sent out as addendum: April 3rd, 2026.

- Bid Due Date: April 10, 2026, @ 10:45 am, deliver to the address shown in the solicitation.
Bids to be opened per solicitation.

o NOTE —target dates below are subject to the conditions encountered post-bid.
- Notice to Proceed: Target Date — September 2026
- Start Construction: Target Date — October 2026
- Construction Complete: Target Date — September 2027
o Period of Performance is 365 calendar days from NTP as noted in the bid
documents.
o Liquidated Damages are $1,500.00 per calendar day as noted in the bid documents.
o NOTE: Period of performance is required and may necessitate additional work days
and hours to ensure completion.
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Baltimore County Department of Budget & Finance
Property Management Division

Street Parklng allable
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Parking as available.
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